

EVALUATION OF BID PROPOSALS

Page 1

FOR: VETERANS BOULEVARD INTERCHANGE

Bid File No. 3809
Bid Opening: 09/28/2021

<u>BIDDERS</u>	<u>TOTAL NET BID AMOUNT</u>
1. A. Teichert & Son Inc. M.C.M. Construction, Inc. (Joint Venture) 3500 American River Drive Sacramento, CA 95864	\$48,025,000.00
2. Security Paving Company Inc. 3075 Townsgate Road, Suite 200 Westlake Village, CA 91361	\$48,369,975.70
3. Granite Construction 2716 Granite Court Fresno, CA 93706	\$49,599,185.00
4. FlatironWest Inc. 2100 Goodyear Rd. Benicia, CA 94510	\$54,909,991.50
5. Viking Construction Company, Inc. PO Box 1508 Rancho Cordova, CA 95791	\$59,090,092.00
6. Bay Cities Paving & Grading, Inc. 1450 Civic Ct., Bldg. B - #400 Concord, CA 94520	\$59,484,700.00
7. Brosamer & Wall, Inc. 1777 Oakland Blvd, Suite 300 Walnut Creek, CA 94596	\$63,983,286.10

Each bidder has agreed to allow the City sixty-four (64) days from date bids are opened to accept or reject their bid proposal. Purchasing requests that you complete the following sections and return this bid evaluation to the Purchasing Unit at the latest by Monday, October 18, 2021 5:00 P.M.

The Budget Allocation for this expenditure is \$54,333,300.00. The contract price is 11.6% below the Budget Allocation. If the overage is greater than 10% or only one bid was received, give explanation:

BACKGROUND OF PROJECT (To be completed by Evaluating Department/Division. Explain need for project/equipment):

Veterans Boulevard, originally referred to as the Herndon-Grantland Diagonal, was originally part of the 1984 General Plan and is now a planned six-lane super arterial in the 2035 General Plan. In recent years, staff has

EVALUATION OF BID PROPOSALS

Page 2

FOR: VETERANS BOULEVARD INTERCHANGE

Bid File No. 3809
Bid Opening: 09/28/2021

completed the Project Study Report (PSR), Project Report and Environmental Impact Report (EIR) and progressed the design of the various phases of Veterans Boulevard from Shaw Avenue to Herndon Avenue. Partnerships with the Fresno County Transportation Authority (FCTA) and Fresno Council of Governments (FCOG) provided funding for completing the final design and right-of-way acquisition. The Project proposes a new partial cloverleaf interchange connecting State Route 99 and Veterans Boulevard. The new roadway will have six travel lanes, a Class I bicycle lane/pedestrian trail on one side and Class II bicycle lanes on both sides. The project will include bridge structures for the overcrossing of State Route 99 and future Golden State Boulevard.

The first phase of the Veterans Boulevard Project, the Bullard Extension package, which was funded by the California High Speed Rail Authority (CHSRA), was opened to traffic on September 24, 2019. The Veterans Boulevard Grade Separation Project, which is also funded by the CHSRA, was the second phase of the overall project and is under construction as of May 21, 2020. The Veterans Boulevard South Extension Project, which is referred to as phase 4a, was the third phase of the overall project and is under construction as of November 23, 2021. The scope of work within this construction contract includes the Veterans Boulevard/State Route 99 interchange; the northerly jug handle connection to future Golden State Boulevard; Veterans Boulevard overcrossing of Golden State Boulevard, and; completing Veterans Boulevard between Wathen Avenue and the Veterans Boulevard/Bryan Avenue/Barstow Avenue intersection. This phase also includes the extension of Sierra Avenue to Bullard Avenue.


DEPARTMENT CONCLUSIONS AND RECOMMENDATION:

- ☒ Award a contract in the amount of \$48,025,000.00
to A. Teichert & Son Inc. M.C.M. Construction, Inc. (Joint Venture)
as the lowest responsive and responsible bidder.

Remarks:

- ☐ Reject all bids. Reason:

Department Head Approval



Title Assistant Director

Date October 7, 2021


EVALUATION OF BID PROPOSALS

Page 3

FOR: VETERANS BOULEVARD INTERCHANGE

Bid File No. 3809
Bid Opening: 09/28/2021

A DBE goal of 16 % was established for this project. The recommended Contractor complied with the DBE requirements pursuant to the bid specifications.



DBE Program Coordinator Date 10/11/2021

- | | |
|--|--|
| <input checked="" type="checkbox"/> Approve Dept. Recommendation | <input type="checkbox"/> Approve Finance/Purchasing Recommendation |
| <input type="checkbox"/> Disapprove | <input type="checkbox"/> Disapprove |
| <input type="checkbox"/> See Attachment | |

FINANCE DEPARTMENT

CITY MANAGER



Purchasing Manager Date 10/11/2021



City Manager or Designee Date



Finance Director Date 10/11/21