

EVALUATION OF BID PROPOSALS

FOR: FIRST STREET CORRIDOR PEDESTRIAN SIGNALIZATION UPGRADE

Bid File No. 3734
Bid Opening: 3/3/20

<u>BIDDERS</u>	<u>BID AMOUNT</u>
1. Cen-Pac Engineering 1467 W Shaw Ave. Fresno, CA 93711	\$108,640.00 ^{MP}
2. Power Design Electric, Inc. 335 N. 5 th Ave. Kingsburg, CA 93631	\$130,418.00 ^{MP}

Each bidder has agreed to allow the City sixty-four (64) days from date bids are opened to accept or reject their bid proposal. Purchasing requests that you complete the following sections and return this bid evaluation to the Purchasing Division at the latest by Monday, March 23, 2020, 5:00 P.M.

The Engineer's Estimate for this expenditure is \$155,000.00. The contract price is 30% below the Engineer's Estimate. If the overage is greater than 10% or only one bid was received, give explanation:

BACKGROUND OF PROJECT (To be completed by Evaluating Department/Division. Explain need for project/equipment):

The First Street Pedestrian Signalization Upgrade Project will remove and replace existing pedestrian signal heads at every traffic signal along First Street, from Ventura Avenue to Nees Avenue. The scope of the project is to remove the existing pedestrian signal heads at each intersection and replace with countdown pedestrian signal heads to provide pedestrians clear notice of when to proceed with crossing the intersection, as well as providing the remaining green-time in the pedestrian phase of the traffic signal operation.

EVALUATION OF BID PROPOSALS

Page 2

FOR: FIRST STREET CORRIDOR PEDESTRIAN SIGNALIZATION UPGRADE

Bid File No. 3734
Bid Opening: 3/3/20

DEPARTMENT CONCLUSIONS AND RECOMMENDATION:

Award a contract in the amount of \$108,640.00 to Cen-Pac Engineering of Fresno, CA as the lowest responsive and responsible bidder.

Remarks:

Reject all bids. Reason:

Department Head Approval

[Signature]

Title Assistant Director

Date 3/9/2020

A DBE goal of 19% was established for this project. The recommended Contractor complied with the DBE requirements pursuant to the bid specifications.

[Signature] 03/12/2020
DBE Program Coordinator Date

Approve Dept. Recommendation
Finance/Purchasing Recommendation

Approve

Disapprove

Disapprove

See Attachment

FINANCE DEPARTMENT

CITY MANAGER

[Signature] 03/12/2020
Purchasing Manager Date

[Signature] 3/13/20
City Manager or Designee Date

[Signature] 3/12/20
Finance Director Date