

EVALUATION OF BID PROPOSALS

FOR: FRESNO YOSEMITE INTERNATIONAL AIRPORT TERMINAL EAST APRON  
RECONFIGURATION PROJECT

Bid File No. 3859  
Bid Opening: 04/12/2022

<u>BIDDERS</u>	<u>TOTAL NET BID AMOUNT</u>
1. A. Teichert & Son, Inc. dba Teichert Construction 5771 S. Toyota Ave Fresno, CA 93725	\$10,130,425.00
2. Security Paving Company, Inc. 3075 Townsgate Road, Suite 200 Westlake Village, CA 91361	\$10,854,000.00
3. Granite Construction Company 2716 Granite Court Fresno, CA 93706	\$11,564,215.00

Each bidder has agreed to allow the City sixty-four (64) days from date bids are opened to accept or reject their bid proposal. Purchasing requests that you complete the following sections and return this bid evaluation to the Purchasing Division at the latest by Monday, May 9, 2022 5:00 P.M.

The Engineer's Estimate/Budget Allocation for this expenditure is \$12,202,175.00. The contract price is 17% below the Engineer's Estimate/Budget Allocation. If the overage is greater than 10% or only one bid was received, give explanation:

BACKGROUND OF PROJECT (To be completed by Evaluating Department/Division. Explain need for project/equipment): Reconfiguring the East Apron, used for aircraft circulation and parking in the concourse gate area, is enabling work necessary to accommodate the upcoming Terminal expansion project. In addition to expanding the existing asphalt and concrete aircraft apron to the east, the Project will include related infrastructure work such as storm drainage, underground utilities, lightning, signage, fencing and reconfigured on-airport service roadways.

DEPARTMENT CONCLUSIONS AND RECOMMENDATION:

Award a contract in the amount of \$ 10,130,425.00  
to Teichert Construction  
as the lowest responsive and responsible bidder.

Remarks:

Reject all bids. Reason:

EVALUATION OF BID PROPOSALS

FOR: FRESNO YOSEMITE INTERNATIONAL AIRPORT TERMINAL EAST APRON RECONFIGURATION PROJECT

Bid File No. 3859  
Bid Opening: 04/12/2022

Department Head Approval

*Angela De*  
Title Director of Aviation  
Date 5/9/22

The recommended Contractor complied with the DBE requirements pursuant to the bid specifications.

*Olustee Smith* 5/16/2022  
DBE Program Coordinator Date

- Approve Dept. Recommendation
- Disapprove
- See Attachment
- Approve Finance/Purchasing Recommendation
- Disapprove

**\*\*PLA is applicable and was included in project specifications**

FINANCE DEPARTMENT

CITY MANAGER

*unspenal* 05/16/2022  
Purchasing Manager Date

*Olustee Smith* 5/19/22  
City Manager or Designee Date

*Michael Smith* 5/18/22  
Finance Director Date

## FISCAL IMPACT STATEMENT

PROGRAM:

<u>RECOMMENDATION</u>	<u>TOTAL OR CURRENT</u>	<u>ANNUALIZED COST</u>
Direct Cost-Construction Bid	<u>\$10,130,425</u>	<u>0</u>
Other Direct Cost	<u>\$ 2,056,729</u>	<u>0</u>
Indirect Cost	<u>                    </u>	<u>0</u>
TOTAL COST	<u>\$12,187,154</u>	<u>0</u>
Additional Revenue or Savings Generated	<u>0</u>	<u>0</u>
Net City Cost	<u>0</u>	<u>0</u>
Amount Budgeted (If none budgeted, identify source)	<u>\$12,187,154</u>	<u>0</u>
Federal Aviation Administration 90.66%	<u>\$11,048,874</u>	<u>0</u>
Passenger Facility Charges	<u>\$ 1,138,280</u>	<u>0</u>
Total Funding	<u>\$12,187,154</u>	<u>0</u>