

## EVALUATION OF BID PROPOSALS

Page 1

FOR: MANCHESTER TRANSIT CENTER REMODEL

Bid File No. 3501  
Bid Opening: 11/15/16

---

### BIDDERS

### BID AMOUNT

|                                                                             |                                                                                                  |
|-----------------------------------------------------------------------------|--------------------------------------------------------------------------------------------------|
| 1. Davis Moreno Construction Inc.<br>4720 N Blythe Ave.<br>Fresno, CA 93722 | <b>Base bid Amount \$1,317,414.77</b><br>Add Alt \$128,400.00<br>Total bid amount \$1,445,814.77 |
| 2. Hal Hays Construction Inc.<br>4181 Latham St.<br>Riverside, CA 92501     | <b>Base bid Amount \$1,324,760.60</b><br>Add Alt \$112,800.00<br>Total bid amount \$1,437,560.60 |
| 3. American Paving Co.<br>PO Box 4348<br>Fresno, CA 93744                   | <b>Base bid Amount \$1,639,862.00</b><br>Add Alt \$120,000.00<br>Total bid amount \$1,759,862.00 |

---

Each bidder has agreed to allow the City sixty-four (64) days from date bids are opened to accept or reject their bid proposal. Purchasing requests that you complete the following sections and return this bid evaluation to the Purchasing Division at the latest by Monday, December 3, 5:00 P.M.

The Engineers Estimate for this expenditure is \$1,436,933. The contract price is 0.6% above the Engineer's Estimate.

BACKGROUND OF PROJECT (To be completed by Evaluating Department/Division. Explain need for project/equipment):

The Department of Transportation seeks Council approval to award a construction contract to modernize and update passenger amenities, improve accessibility and increase safety at Manchester Transit Center, located at 3590 North Blackstone Avenue in Fresno, California. This facility is a major transit hub for FAX and allows customers to transfer between six separate bus lines. Staff recognizes the facility has suffered from deferred maintenance due to economic constraints. Update of this major transfer hub will provide a safer, more welcoming, attractive, and convenient environment for the large population of FAX customers using the facility. This project will contribute to the overall efforts by FAX to improve service.

The remodel and revitalization of Manchester Transit Center will address the following elements:

- New transit shelters and associated amenities.
- Redesigned and improved ADA path of travel between transit shelters and customer service building.
- Redesigned landscaping and security lighting.

FOR: MANCHESTER TRANSIT CENTER REMODEL

Bid File No. 3501  
Bid Opening: 11/15/16

- 
- Modernized exterior façade of the customer service building.
  - Infrastructure for future transit technology and security devices.
  - Right of way improvements include revised grades, curbs cuts, and reinforced bus pads.
  - New color message display boards will added to each shelter by exercising the add/alternate included in the bid proposal.

**DEPARTMENT CONCLUSIONS AND RECOMMENDATION:**

- ☒ Award a contract in the amount of \$1,445,814.77 to Davis Moreno Construction Inc.. Award is based upon the base bid amount of \$1,317,414.77 as the lowest responsive and responsible bidder plus the Department has elected to include the Add/Alternate for the total contract price of \$1,445,814.77.

Remarks:

- ☐ Reject all bids. Reason:

Department Head Approval

  
\_\_\_\_\_

Title Director of Transportation

Date 11/30/16

## EVALUATION OF BID PROPOSALS

Page 3

FOR: MANCHESTER TRANSIT CENTER REMODEL

Bid File No. 3501  
Bid Opening: 11/15/16

A DBE goal of 0% was established for this project. The recommended Contractor complied with the DBE requirements pursuant to the bid specifications.

  
DBE Program Coordinator      11/30/16      Date

☒ Approve Dept. Recommendation

☒ Approve Finance/Purchasing Recommendation


☐ Disapprove

☐ Disapprove

☐ See Attachment

FINANCE DEPARTMENT

CITY MANAGER

  
Purchasing Manager      11-30-16      Date

  
City Manager or Designee      12/5/16      Date

  
Finance Director      12/1/16      Date