

File#:12600087 Opening Date: 8/12/2025

## **Procurement Evaluation Form**

Procurement Title: CITY OF FRESNO PAVE NOW - Bid Package A

Advertisement Date: 7/15/2025

Opening Date: <u>8/12/2025</u>

Bid/Proposal Expiration Date: <u>10/15/2025</u>

Number of Building Exchanges Notified: <u>3</u>

Number of prospective bidders/proposers: <u>30</u>

Format of bids received: Electronic

	Bidders/Proposers	Amount
1	Cal Valley Construction Inc. 5125 N Gates Ave, #102 Fresno, CA 93722	\$5,723,199.00
2	Avison Construction Inc. 40434 Brickyard Drive Madera, CA 93636	\$6,101,780.00
3	Yarbs Grading and Paving Inc. PO Box 87 Fowler, CA 93625	\$6,255,961.00
4	Agee Construction Corp 1039 Hoblitt Avenue Clovis, CA 93613	\$6,580,236.00
5	Granite Construction Company 2716 Granite Court Fresno, CA 93706 \$6,759,564.0	
6	Teichert Construction 5771 S Toyota Ave 93725 Fresno, CA 93725	\$6,828,600.00
7	George Reed Inc. 1200 Scenic Dr., Suite 200 Modesto, CA 95350	\$6,982,656.50
8	Katch Environmental Inc. 929 L Street Fresno, CA 93703	\$8,465,337.54



Additional Information	Applicable	Not Applicable	Comments
Project Labor Agreement (PLA)	×		PLA applies per the project specifications.
Local Preference			Local preference was applicable per the project specifications but did not change the outcome of the bid.
Non-Responsive Findings		×	state of the bid.
Special Contract Terms (i.e., RC)		<u>_</u>	
Min/Max Terms			
DBE Requirements		$\boxtimes$	



File#:12600087 Opening Date: 8/12/2025

## **Department Recommendation**

(To be completed by the Department)

Background (Explain the need for the procurement below.)

The scope of work includes but is not limited to: pavement rehabilitation at seven (7) separate project locations — Shields Avenue, Shaw Avenue, McKinley-Palm-Olive-Fruit block, McKinley Avenue, Cesar Chavez Boulevard, First Street and South Downtown. The work to be performed will be asphalt concrete grind and overlay with full depth reconstruction at isolated areas, traffic loops replacement, signing and striping and vertical adjustments to utility manholes and water valves.

	а	contract	as	follows:	
--	---	----------	----	----------	--

Bidder/Proposer	Award Amount
Cal Valley Construction Inc.	\$5,723,199.00

The Engineer's Estimate for this expenditure is \$12,000,000.00 The contract price is 52% below. (If the overage is greater than 10% provide an explanation below.)

	Reject all bids/proposals	. (If electing to reject all,	provide an ex	planation below.)
--	---------------------------	-------------------------------	---------------	-------------------

Anticipated Council Date: 8/28/2025



File#:12600087 Opening Date: 8/12/2025

## **Fiscal Impact Statement**

(To be completed by the Department)

Indicate the **total fiscal impact** of the action requested, including operating and capital costs. Indicate costs for the current fiscal year and continuing costs in future years. Include all related costs.

COSIS.						
Is the contract funded Department resources:	d in the cu	urrent year budge	t and/or through	reallocation	on of	existing
⊠ Yes □ No						
If no, how will this item	be funded?	(Provide an explana	tion below.)			
Is the action funded by	a grant rece	eived by the City?				
☐ Yes      No						
If yes, provide the follow	ving:					
Additional Inform	nation		Comments			
Grant Name						
Grantor name, granting or office name (if any)	g agency,					
Fiscal year of the fund	ing award					
Date grant agreement approved by Council	was					
Fiscal Impact Table:						
Туре	Curren	t Year Estimate	Annual Conti			ber of ars
Operating	\$	0	\$			
Capital	\$7,592,45	2	\$ TBD		3	30
Total	\$7,592,45	2				
Describe all 'soft-cost' Preliminary Engineerir Construction Engineer Contingency Total	ng 65,0	104 480				



File#:12600087

Opening Date: 8/12/2025

## **Approvals**

The signature below constitutes approval from the department head.

Department Head Aug. 15, 2025

Date

Assistant Director, Capital Projects
Title

The signatures below constitute approval of the department recommendation.

Purchasing Manager

Cliff Trangh General Services Department Director

City Manager

08/18/2012

Date

Date

Date