

**EVALUATION OF BID  
PROPOSALS**

Page 1

**FOR: POLICE DEPARTMENT HEADQUARTERS BOILER REPLACEMENT**

Bid File No. 3514  
Bid Opening: 1/24/16

---

<b><u>BIDDERS</u></b>	<b><u>TOTAL BID AMOUNT</u></b>
1. Strategic Mechanical Inc. 4661 E. Commerce Ave. Fresno, CA 73725	\$211,520.00
2. New England Sheet Metal Works, Inc. 2731 S Cherry Ave. Fresno, CA 93706	\$234,711.00
3. Davis Moreno Construction, Inc. 4720 N. Blythe Ave. Fresno CA 93722	\$258,397.00
4. Dossett Construction 3724 Gatesville Ave. Modesto, CA 95357	\$330,458.00

---

Each bidder has agreed to allow the City sixty-four (64) days from date bids are opened to accept or reject their bid proposal. Purchasing requests that you complete the following sections and return this bid evaluation to the Purchasing Unit at the latest by Tuesday, February 21, 2017, 5:00 P.M.

The Engineer's Estimate for this expenditure is \$205,720.00. The contract price is 2.7% above the Engineer's Estimate. If the overage is greater than 10% or only one bid was received, give explanation:

**BACKGROUND OF PROJECT** (To be completed by Evaluating Department/Division. Explain need for project/equipment):

The Police Department Headquarters was built in 1960 and the boiler is original to the building. The boiler has outlived its useful life and is in need of replacement.



**FISCAL IMPACT STATEMENT**

PROGRAM: The project is in the approved FY17 Repair and Replacement funds for Facilities Management.

<u>RECOMMENDATION</u>	<u>TOTAL OR CURRENT</u>	<u>ANNUALIZED COST</u>
Direct Cost	<u>\$211,520.00</u>	_____
Indirect Cost	<u>\$48,000.00</u>	_____
TOTAL COST	<u>\$259,520.00</u>	_____
Additional Revenue or Savings Generated	<u>-0-</u>	_____
Net City Cost	<u>\$259,520.00</u>	_____
Amount Budgeted (If none budgeted, identify source)	<u>\$260,000.00</u>	_____

\*Indirect costs are comprised of the following:

Construction Management	\$24,000.00
Project Management	\$6,500.00
Contract Contingencies	\$15,000.00
Permits and Fees	<u>\$2,500.00</u>
TOTAL	<u>\$48,000.00</u>