Bid File No. 3729 Bid Opening: 3/3/20

|    | BIDDERS  | BID AMOUNT |                             |
|----|--|------------|-----------------------------|
| 1. | Asphalt Design by Juan Gomez<br>4061 W Belmont Ave.<br>Fresno, CA 93722                    |            | \$714,204.00 <sup>M</sup>   |
| 2. | Avison Construction Inc.<br>40434 Brickyard Drive<br>Madera, CA 93636                      |            | \$719,727.00 <sup>M</sup>   |
| 3. | Dave Christian Construction Company Inc.<br>2963 N Sunnyside Ave. #108<br>Fresno, CA 93727 |            | \$729,643.00 <sup>MV</sup>  |
| 4. | Granite Construction<br>2716 Granite Court<br>Fresno, CA 93706                             |            | \$735,329.00 <sup>M</sup>   |
| 5. | Cal Valley Construction Inc.<br>5125 N Gates Ave., Suite 102<br>Fresno, CA 93722           |            | \$748,011.00 <sup>MV</sup>  |
| 6. | Agee Construction Corp.<br>1039 Hoblitt Ave.<br>Clovis, CA 93613                           |            | \$749,064.00 <sup>M</sup>   |
| 7. | Emmett's Excavation, Inc.<br>1477 Menlo Ave.<br>Clovis CA 93611                            |            | \$838,053.00 <sup>m</sup> ? |

Each bidder has agreed to allow the City sixty-four (64) days from date bids are opened to accept or reject their bid proposal. Purchasing requests that you complete the following sections and return this bid evaluation to the Purchasing Division at the latest by Monday, March 23, 2020, 5:00 P.M.

Bid File No. 3729 Bid Opening: 3/3/20

The Budget Allocation for this expenditure is \$761,400. The contract price is 6% below the Budget Allocation. If the overage is greater than 10% or only one bid was received, give explanation:

<u>BACKGROUND OF PROJECT</u> (To be completed by Evaluating Department/Division. Explain need for project/equipment):

This First overlay project, from Herndon Avenue to Alluvial Avenue, was initiated in FY17 when the City was awarded a federal grant from the Regional Surface Transportation Program (RSTP). The grant funds were obligated and the project was budgeted in the adopted FY18 Capital Budget by City Council. The design commenced following Council approval; preliminary engineering design and project management took approximately two and a half years.

The scope of the project includes a complete roadway grind and overlay throughout the limits of work, the reconstruction of several accessible ramps, damaged traffic detector loops, pedestrian push button relocations, pavement striping, and the addition of Green bike lanes at conflicting drive approaches. No changes to the existing traffic patterns are within the project scope. Rights-of-way were needed and were properly obtained in order to perform construction. Public Works Department staff prepared general construction documents for the project.

Bid File No. 3729 Bid Opening: 3/3/20

| DEPAR                        | RTMENT   | CONCLUSIONS AND RECOMMENDA  | ATION: |            |  |
|------------------------------|----------|---|--------|------------|--|
|                              | [X]      | Award a contract in the amount of \$7 to Asphalt Design by Juan Gomez as the lowest responsive and response | L      | 1000       |  |
|                              |          | Remarks:  |        |            |  |
|                              |          | Reject all bids. Reason:  |        |            |  |
| Asphalt Design by Juan Gomez |          |   |        |            |  |
|                              | Departr  | nent Head Approval  |        |            |  |
|                              | fun      | Men   |        | Conseption |  |
|                              | Title As | 3/11/2020   |        |            |  |

Bid File No. 3729 Bid Opening: 3/3/20

| A DBE goal of <u>19</u> % was established for this project.<br>DBE requirements pursuant to the bid specifications |   |
|--|---|
| DBE Program Coordinator  | 2020<br>  Date                            |
| Approve Dept. Recommendation   | Approve Finance/Purchasing Recommendation |
| [_] Disapprove   | [_] Disapprove                            |
| [_] See Attachment   |   |
| FINANCE DEPARTMENT   | CITY MANAGER                              |
| Purchasing Manager Date  | City-Manager or Designee / Date           |
| 11 11 c/rall//Dina 3/10/05   |   |