
 EVALUATION OF BID PROPOSALS Page 1 
 
FOR: CITY OF FRESNO BUS RAPID TRANSIT BLACKSTONE AND VENTURA 
 KINGS CANYON CORRIDORS  
            Bid File No. 3374 
 Bid Opening 9/11/15  

 
 

 
 K:\FORMS\EVALUATIONWithDBE 

BIDDER’S        BID AMOUNT 
 

*1. A. TEICHERT & SON INC. 
dba 
TEICHERT 
CONSTRUCTION  
5771 S. TOYOTA AVE. 
FRESNO, CA. 93725 

Base Bid 
Add Alternate 1 
Add Alternate 2 
Add Alternate 3 
Add Alternate 4 
Add Alternate 5 
Add Alternate 6 

Deduct Alternate 7 
Base Bid Add Alternates & Deduct Alternate 

$32,167,480.00 
$8,700.00 

$35,000.00 
$122,720.00 

$18,100.00 
$1,300,000.00 

$141,000.00 
($1,144,00.00) 

$32,649,000.00 
 

2. GRANITE CONSTRUCTION 
COMPANY 
2716 GRANITE COURT 
FRESNO, CA. 93706 
 

Base Bid 
Add Alternate 1 
Add Alternate 2 
Add Alternate 3 
Add Alternate 4 
Add Alternate 5 
Add Alternate 6 

Deduct Alternate 7 
Base Bid Add Alternates & Deduct Alternate 

$36,491,206.00 
$150,000.00 
$160,000.00 

$65,000.00 
$21,000.00 

$4,680,000.00 
$300,000.00 

($3,484,000.00) 
$38,383,206.00 

 
Note: Local preference does not apply, Federally funded 
 
Each bidder has agreed to allow the City seventy-five (75) days from date bids are opened to accept 
or reject their bid proposal.  Purchasing requests that you complete the following sections and return 
this bid evaluation to the Purchasing Division at the latest by Monday, January 11, 2016, 5:00 P.M. 

 
The Engineer’s Estimate for this expenditure is $23,495,889.00. The Budget Allocation for this 
expenditure is $28,200,000.00. The contract price is 28% above the Engineer's Estimate and 14% 
above the Budget Allocation.  If the overage is greater than 10% or only one bid was received, give 
explanation:  
 
Staff is recommending the award of the construction contract to Teichert & Son Inc. with the base bid 
amount that exceeds the current project funding amount. The executed construction contract will 
include a non-appropriation clause that will enable the City to terminate the contract should sufficient 
funds not be appropriated to cover the cost of the contract. Department of Transportation/Fresno 
Area Express (FAX) will work diligently with Teichert & Son Inc. to implement cost-savings measures 
scope. The Department of Transportation/Fresno Area Express (FAX) will process change orders to 
reduce the total contract amount to align with the appropriated funds. A Notice to proceed will not be 
issued until the project costs match the appropriations. Staff feels that the award of the construction 
contract to Teichert & Son for the Base bid amount is in the best interest of the project. Rebidding 
the project could result in higher construction costs and a significant delay to the project. 
 



 EVALUATION OF BID PROPOSALS Page 2 
 
FOR: CITY OF FRESNO BUS RAPID TRANSIT BLACKSTONE AND VENTURA 
 KINGS CANYON CORRIDORS  
            Bid File No. 3374 
 Bid Opening 9/11/15  

 
 

 
 K:\FORMS\EVALUATIONWithDBE 

BACKGROUND OF PROJECT (To be completed by Evaluating Department/Division. Explain need 
for project/equipment): FAX was awarded a Federal Transit Administration (FTA) Grant to fund 
design and Construction for a 15.7 mile BRT line connecting the major north-south corridor 
(Blackstone Ave) and major east-West corridor (Ventura Ave and Kings Canyon Rd) to Downtown 
with a total of 51 stops. It is anticipated that BRT will encourage redevelopment of the 
underdeveloped parcels and attract infill Transit oriented development along both corridors. The use 
of Business Access and transit (BAT) lanes along the corridors are not included in this Project. 
 
The BRT mode of transportation provides several benefits beyond fixed route service. These 
benefits include: 

 Reduction of customer wait and boarding times due to ticket vending machines are  each BRT 
shelter. 

 Travel times are faster due to fewer stops. Stops are located at ½-mile intervals compared to 
¼-mile intervals with fixed route service. 

 Schedules are more reliable due to traffic signal preemptions. 

 Improved safety and level of passenger amenities provided at BRT stations. 

 Operating costs per passenger/hour have been shown to be lower. 
 
A Notice inviting Bids was published in the Fresno Business Journal on June 10, 2015, and posted 
on the City’s website and faxed to ten (10) building exchanges. The specifications were distributed to 
ten (10) prospective bidders. Two 2(2) sealed bid proposals were received and opened in a public 
bid opening on September 11, 2015. Base bids ranged from $32,167,480 to $36,491,206 the bids 
will expire on November 25, 2015. 
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DEPARTMENT CONCLUSIONS AND RECOMMENDATION: 
 

[  X ] Award a contract in the amount of $ 32,649,000    
to   Teichert & Son Inc.       
as the lowest responsive and responsible bidder. 

 
Remarks: 

 
[   ] Reject all bids. Reason 

 
Department Head Approval 

 
 
 

     
 

Title    Director of Transportation (FAX)  
 

Date     
 
       A The 
recommended Contractor complied with the DBE requirements pursuant to the bid specifications. 
 

      
           DBE Program Coordinator                Date 
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[   ] Approve Dept. Recommendation [   ] Approve Finance/Purchasing 
Recommendation 

 
[   ] Disapprove [   ] Disapprove 
 
[   ] See Attachment 
 
 
FINANCE DEPARTMENT CITY MANAGER 
 
 
 
          

Purchasing Manager Date City Manager or Designee                Date 
 
 
 
   

Finance Director Date
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FISCAL IMPACT STATEMENT 

 
 
 

PROGRAM:  
 
 

 
 

TOTAL OR  ANNUALIZED 
RECOMMENDATION  CURRENT        COST       
 
Direct Cost    $32,649,000.00  N/A__ 
 
Indirect Cost     0   N/A  
     
TOTAL COST   $32,649,000.00                 N/A  
 
Additional 

Revenue or Savings 
Generated    0   N/A  

 
 
Net City Cost    $32,649,000.00_  N/A  
 
 
Amount Budgeted 
(If none budgeted, 
identify source)   $28,200,000.00_  N/A  
 

   

  Funding Source Construction Funding  
  Livability Grant $  1,753,300 
  BRT VSS Grant $24,267,400 
  CMAQ $     800,000 
  Prop 1B $  1,000,000 
    

    


