

Southwest Fresno Specific Plan Program Environmental Impact Report
Budget Summary

Tasks	PlaceWorks	Outreach	Fehr & Peers	Pop-Up Design & Development	Blair Church & Flynn	H.T. Harvey & Associates	Sierra Valley Cultural Planning
Task 1. Project Initiation & Ex. Cond. Review	44,010	4,560	11,760	2,358	31,060	2,342	13,266
Task 2. Community Engagement Initiation	17,970	14,220	-	780	-	-	-
Task 3. Preparation of Draft Specific Plan	232,610	31,830	13,250	9,098	42,520	-	-
Task 4. Initial Study, NOP, & EIR Initiation	73,495	-	51,140	-	9,360	6,465	1,872
Task 5. Review and Circulation of Draft EIR	19,330	-	3,130	-	-	-	-
Task 6. Public Review of Draft Specific Plan	24,380	4,020	-	390	-	-	-
Task 7. Public Hearings on Specific Plan & PEIR	19,060	5,240	3,020	390	-	-	-
Optional Task 8. Economic Special Studies	17,500	-	-	-	-	-	-
Expenses	60,071	12,590	2,700	500	1,945	-	862
<i>Total per Firm</i>	508,426	72,460	85,000	13,516	84,885	8,807	16,000
PROJECT TOTAL	\$789,094						