EVALUATION OF BID PROPOSALS

FOR: HEADWORKS CHEMICAL ROOM AND GRIT BAY DRAIN REPAIR

Bid File No. 3494

Bid Opening: December 13, 2016

BIDDERS	TOTAL NET BID AMOUNT
 Davis Moreno Construction, Inc. 4720 N Blythe Avenue Fresno CA 93722 	\$328,345.75
 Todd Companies P. O. BOX 6820 Visalia CA 93290 	\$356,797.88
 West Valley Construction Co., Inc. 2793 S Golden State Blvd Fresno CA 93725 	\$395,213.00 (65)

Each bidder has agreed to allow the City sixty-four (64) days from date bids are opened to accept or reject their bid proposal. Purchasing requests that you complete the following sections and return this bid evaluation to the Purchasing Division at the latest by Monday, January 9, 2017, 5:00 P.M.

The Engineer's Estimate for this expenditure is \$500,000. The contract price is 34.3% below the Engineer's Estimate.

<u>BACKGROUND OF PROJECT</u> (To be completed by Evaluating Department/Division. Explain need for project/equipment):

During routine cleaning of the Headworks grit bay and chemical room, employees reported that the drains were backed up. Upon inspection, the drain inlets were found to be corroded and filled with dirt. Additionally, the existing ductile iron pipes in both the grit bay and chemical room are corroded and unusable. These drains are an important part of the building maintenance plan for the headworks building for two reasons. First, the chemical room stores Ferric Chloride and Sodium Hydroxide (corrosive chemicals) and must be washed down regularly to avoid concrete corrosion. Second, the grit bay is washed down three times a week to minimize Hydrogen Sulfide gas from building up. This project will ensure the building is properly maintained and kept free from dangerous gases.

EVALUATION OF BID PROPOSALS

FOR: HEADWORKS CHEMICAL ROOM AND GRIT BAY DRAIN REPAIR

Bid File No. 3494 Bid Opening: December 13, 2016

DEPARTMENT CON	ICLUSIONS AND	RECOMMENDATION:
----------------	---------------	-----------------

EP/	ARTMENT CONCLUSIONS AND RECOMMENDATION:
	[X] Award a contract in the amount of \$328,345.75 to <u>Davis Moreno Construction</u> , <u>Inc.</u> as the lowest responsive and responsible bidder.
	Remarks:
	[] Reject all bids. Reason:
	Department Head Approval
	Title Digety 1420/7016
	[X] Approve Dept. Recommendation [X] Approve Finance/Purchasing Recommendation
	[_] Disapprove [_] Disapprove
	[] See Attachment
	FINANCE DEPARTMENT CITY MANAGER 12-23-16 Purchasing Manager Date City Manager or Designee Date Date
	Finance Director Date

FISCAL IMPACT STATEMENT

PROGRAM:

RECOMMENDATION	TOTAL OR CURRENT	ANNUALIZED COST
Direct Cost	\$328,345.75	
Indirect Cost	\$19,200.00*	
TOTAL COST	\$347,545.75	-
Additional Revenue or Savings Generated	\$0.00	3
Net City Cost	\$347,545.75	a
Amount Budgeted (If none budgeted, identify source)	\$500,000.00	
*Indirect Costs Inspection \$10,000. Administration \$1,600.0 Contract Compliance Other \$1,600.0 \$1,600.0 \$1,600.0 \$1,600.0 \$1,600.0 \$1,600.0 \$1,600.0 \$1,600.0	00 00 00	