

EVALUATION OF BID
PROPOSALS

Page 1

FOR: PERIMETER FENCING AND GATES AT 540 N BRAWLEY

Bid File No. 3515
Bid Opening: March 28, 2017

<u>BIDDERS</u>	<u>TOTAL NET BID AMOUNT</u>
1. Golden Bay Fence Plus Iron Works, Inc. 4104 S. B Street Stockton CA 95206	\$138,563.00 Ⓢ
2. Valley Fence 3505 Lind Avenue Clovis CA 93612	\$147,455.00 Ⓢ
3. Red Hawk Services 262 E 1 st Street Perris CA 92570	\$149,839.26 Ⓢ
4. Soto Fence Company 3151 W Dakota Avenue Fresno CA 93722	\$151,725.00 Ⓢ
5. All Commercial Fence, Inc. 650 Armstrong Way Oakdale CA 95361	\$155,384.50 Ⓢ
6. Fencecorp Inc. 111 N Main Street Riverside CA 92501	\$158,078.00 Ⓢ
7. A J Excavation 9662 W Kearney Fresno CA 93706	\$159,200.00 Ⓢ
8. Harris Steel Fence Company, Inc. 8728 S San Pedro Street Los Angeles CA 90003	\$199,347.50 Ⓢ

Each bidder has agreed to allow the City sixty-four (64) days from date bids are opened to accept or reject their bid proposal. Purchasing requests that you complete the following sections and return this bid evaluation to the Purchasing Division at the latest by Monday, April 17, 2017, 5:00 P.M.

The Engineer's Estimate for this expenditure is \$200,000. The contract price is 31% below the Engineer's Estimate. If the overage is greater than 10% or only one bid was received, give explanation:

EVALUATION OF BID
PROPOSALS

Page 2

FOR: PERIMETER FENCING AND GATES AT 540 N BRAWLEY

Bid File No. 3515

Bid Opening: March 28, 2017

BACKGROUND OF PROJECT:

Through contractual agreements the City utilizes surface water from the Kings and San Joaquin rivers. These surface water sources are used for groundwater recharge and production of potable water at the City's Northeast Surface Water Treatment Facility. Groundwater recharge is necessary to replace a portion of the 120,000 acre feet of groundwater annually delivered to our customers. Historically, even with the cooperative utilization of Fresno Metropolitan Flood Control District (FMFCD) basins for groundwater recharge, "usage versus replacement" imbalances continue to grow, resulting in escalating cumulative groundwater deficits due to limited recharge facilities.

Expansion of the City's groundwater recharge program maintains several benefits to the City and its customers. Additionally, low-maintenance intentional groundwater recharge basins are the most economical method for replenishment of our aquifer.

Historic use and multi-year droughts have resulted in a state of groundwater overdraft within the region. The City of Fresno's (City's) Urban Water Management Plan (UWMP) and the Metropolitan Water Resources Management Plan (MWRMP) require re-establishment of groundwater levels to a balanced and sustainable condition by the year 2025. To help mitigate the present imbalance, the City needs to expand its groundwater recharge program by increasing the number of groundwater recharge sites.

The Wastewater Division is managing the construction of the Nielsen Recharge Basin. This basin will be the first basin to utilize both surface water and a maximum of 50 percent recycled water. The majority of the construction has been completed and it is becoming critical to secure the facilities to prevent vandalism and theft. The installation of this fencing will secure the site and allow completion of the electrical construction. The fencing will also halt the illegal dumping that has happened in the past. Finally the new fencing will prevent City staff from inadvertently driving into the adjacent Fresno Irrigation District Canal.

EVALUATION OF BID
PROPOSALS

Page 3

FOR: PERIMETER FENCING AND GATES AT 540 N BRAWLEY

Bid File No. 3515

Bid Opening: March 28, 2017

DEPARTMENT CONCLUSIONS AND RECOMMENDATION:

☒ Award a contract in the amount of \$138,563.00 Golden Bay Fence Plus Iron Works, Inc. as the lowest responsive and responsible bidder.

Remarks:

☐ Reject all bids. Reason:

Department Head Approval



Title _____
Date 4/5/17

☒ Approve Dept. Recommendation

☐ Disapprove

☐ See Attachment

☒ Approve Finance/Purchasing Recommendation

☐ Disapprove

FINANCE DEPARTMENT


CITY MANAGER



Purchasing Manager Date 4-7-17



City Manager or Designee Date 4/7/17



Finance Director Date 4/7/17

FISCAL IMPACT STATEMENT

PROGRAM:

<u>RECOMMENDATION</u>	<u>TOTAL OR CURRENT</u>	<u>ANNUALIZED COST</u>
Direct Cost	<u>\$138,563.00</u>	<u> </u>
Indirect Cost	<u>\$5,000.00</u>	<u> </u>
TOTAL COST	<u>\$143,563.00</u>	<u> </u>
Additional Revenue or Savings Generated	<u>\$0.00</u>	<u> </u>
Net City Cost	<u>\$143,563.00</u>	<u> </u>
Amount Budgeted (If none budgeted, identify source)	<u>\$200,000.00</u>	<u> </u>