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AGREEMENT 
CITY OF FRESNO, CALIFORNIA 

CONSULTANT SERVICES 

THIS AGREEMENT is made and entered into effective the 18th  day of June, 2020, by 
and between the CITY OF FRESNO, a California municipal corporation (hereinafter referred to 
as "CITY"), and Water Systems Consulting, Inc., a California corporation (hereinafter referred to 
as "CONSULTANT"). 

RECITALS 

WHEREAS, CITY desires to obtain professional engneering services for development of 
the 2020 Metropolitan Water Resources Management Plan and Programmatic Environmental 
Impact Report, and 2020 Urban Water Management Plan, hereinafter referred to as the 
“Project;” and 

WHEREAS, CONSULTANT is engaged in the business of furnishing services as a 
professional engineer and hereby represents that it desires to and is professionally and legally 
capable of performing the services called for by this Agreement; and 

WHEREAS, CONSULTANT acknowledges that this Agreement is subject to the 
requirements of Fresno Municipal Code Section 4-107 and Administrative Order No. 6-19; and 

WHEREAS, this Agreement will be administered for CITY by its Director of Public 
Utilities (hereinafter referred to as "Director") or his/her designee. 

AGREEMENT 

NOW, THEREFORE, in consideration of the foregoing and of the covenants, conditions, 
and promises hereinafter contained to be kept and performed by the respective parties, it is 
mutually agreed as follows: 

1. Scope of Services.  CONSULTANT shall perform to the satisfaction of CITY the 
services described in Exhibit A, including all work incidental to, or necessary to perform, such 
services even though not specifically described in Exhibit A.   

2. Term of Agreement and Time for Performance.  This Agreement shall be 
effective from the date first set forth above and shall continue in full force and effect through the 
earlier of complete rendition of the services hereunder or October 18, 2023, subject to any 
earlier termination in accordance with this Agreement.  The services of CONSULTANT as 
described in Exhibit A are to commence upon CITY’S issuance of a written “Notice to Proceed.”  
Work shall be undertaken and completed in a sequence assuring expeditious completion, but in 
any event, all such services shall be completed within 914 consecutive calendar days from such 
authorization to proceed.  

3. Compensation.

(a) CONSULTANT’S sole compensation for satisfactory performance of all
services required or rendered pursuant to this Agreement shall be a total fee not to exceed 
$1,823,762, paid on a time and materials basis in accordance with the schedule of fees 
contained in Exhibit A, and a contingency amount not to exceed $182,000 for any additional 
work rendered pursuant to Subsection (c) below and authorized in writing by the Director. 
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 (b) Detailed statements shall be rendered monthly and will be payable in the 
normal course of CITY business.  CITY shall not be obligated to reimburse any expense for 
which it has not received a detailed invoice with applicable copies of representative and 
identifiable receipts or records substantiating such expense. 
 

 (c) The parties may modify this Agreement to increase or decrease the 
scope of services or provide for the rendition of services not required by this Agreement, which 
modification shall include an adjustment to CONSULTANT’S compensation.  Any change in the 
scope of services must be made by written amendment to the Agreement signed by an 
authorized representative for each party.  CONSULTANT shall not be entitled to any additional 
compensation if services are performed prior to a signed written amendment. 
 
 4. Termination, Remedies and Force Majeure.   
 

 (a) This Agreement shall terminate without any liability of CITY to 
CONSULTANT upon the earlier of: (i) CONSULTANT’S filing for protection under the federal 
bankruptcy laws, or any bankruptcy petition or petition for receiver commenced by a third party 
against CONSULTANT; (ii) 7 calendar days prior written notice with or without cause by CITY to 
CONSULTANT; (iii) CITY’S non-appropriation of funds sufficient to meet its obligations 
hereunder during any CITY fiscal year of this Agreement, or insufficient funding for the Project; 
or (iv) expiration of this Agreement.  
 

 (b) Immediately upon any termination or expiration of this Agreement,    
CONSULTANT shall (i) immediately stop all work hereunder; (ii) immediately cause any and all 
of its subcontractors to cease work; and (iii) return to CITY any and all unearned payments and 
all properties and materials in the possession of CONSULTANT that are owned by CITY.  
Subject to the terms of this Agreement, CONSULTANT shall be paid compensation for services 
satisfactorily performed prior to the effective date of termination.   CONSULTANT shall not be 
paid for any work or services performed or costs incurred which reasonably could have been 
avoided. 

 
 (c) In the event of termination due to failure of CONSULTANT to satisfactorily 

perform in accordance with the terms of this Agreement, CITY may withhold an amount that 
would otherwise be payable as an offset to, but not in excess of, CITY’S damages caused by 
such failure.  In no event shall any payment by CITY pursuant to this Agreement constitute a 
waiver by CITY of any breach of this Agreement which may then exist on the part of 
CONSULTANT, nor shall such payment impair or prejudice any remedy available to CITY with 
respect to the breach.  

 
 (d) Upon any breach of this Agreement by CONSULTANT, CITY may 

(i) exercise any right, remedy (in contract, law or equity), or privilege which may be available to 
it under applicable laws of the State of California or any other applicable law; (ii) proceed by 
appropriate court action to enforce the terms of the Agreement; and/or (iii) recover all direct, 
indirect, consequential, economic and incidental damages for the breach of the Agreement.  If it 
is determined that CITY improperly terminated this Agreement for default, such termination shall 
be deemed a termination for convenience. 

 
 (e) CONSULTANT shall provide CITY with adequate written assurances of 

future performance, upon Director’s request, in the event CONSULTANT fails to comply with 
any terms or conditions of this Agreement.   
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(f) CONSULTANT shall be liable for default unless nonperformance is 
caused by an occurrence beyond the reasonable control of CONSULTANT and without its fault 
or negligence such as, acts of God or the public enemy, acts of CITY in its contractual capacity, 
fires, floods, epidemics, quarantine restrictions, strikes, unusually severe weather, and delays of 
common carriers.  CONSULTANT shall notify Director in writing as soon as it is reasonably 
possible after the commencement of any excusable delay, setting forth the full particulars in 
connection therewith, and shall remedy such occurrence with all reasonable dispatch, and shall 
promptly give written notice to Director of the cessation of such occurrence. 

 
5. Confidential Information, Ownership of Documents and Copyright License. 
 

(a) Any reports, information, or other data prepared or assembled by 
CONSULTANT pursuant to this Agreement shall not be made available to any individual or 
organization by CONSULTANT without the prior written approval of CITY.  During the term of 
this Agreement, and thereafter, CONSULTANT shall not, without the prior written consent of 
CITY, disclose to anyone any Confidential Information.  The term Confidential Information for 
the purposes of this Agreement shall include all proprietary and confidential information of CITY, 
including but not limited to business plans, marketing plans, financial information, designs, 
drawings, specifications, materials, compilations, documents, instruments, models, source or 
object codes and other information disclosed or submitted, orally, in writing, or by any other 
medium or media.  All Confidential Information shall be and remain confidential and proprietary 
in CITY. 
 

(b) Any and all original sketches, pencil tracings of working drawings, plans, 
computations, specifications, computer disk files, writings and other documents prepared or 
provided by CONSULTANT pursuant to this Agreement are the property of CITY at the time of 
preparation and shall be turned over to CITY upon expiration or termination of the Agreement or 
default by CONSULTANT.  CONSULTANT grants CITY a copyright license to use such 
drawings and writings.  CONSULTANT shall not permit the reproduction or use thereof by any 
other person except as otherwise expressly provided herein.  CITY may modify the design 
including any drawings or writings.  Any use by CITY of the aforesaid sketches, tracings, plans, 
computations, specifications, computer disk files, writings and other documents in completed 
form as to other projects or extensions of this Project, or in uncompleted form, without specific 
written verification by CONSULTANT will be at CITY’S sole risk and without liability or legal 
exposure to CONSULTANT.  CONSULTANT may keep a copy of all drawings and 
specifications for its sole and exclusive use.  
 

(c) If CONSULTANT should subcontract all or any portion of the services to 
be performed under this Agreement, CONSULTANT shall cause each subcontractor to also 
comply with the requirements of this Section 5. 

 
(d) This Section 5 shall survive expiration or termination of this Agreement. 
 

 6. Professional Skill. It is further mutually understood and agreed by and between 
the parties hereto that inasmuch as CONSULTANT represents to CITY that CONSULTANT and 
its subcontractors, if any, are skilled in the profession and shall perform in accordance with the 
standards of said profession necessary to perform the services agreed to be done by it under 
this Agreement, CITY relies upon the skill of CONSULTANT and any subcontractors to do and 
perform such services in a skillful manner and CONSULTANT agrees to thus perform the 
services and require the same of any subcontractors.  Therefore, any acceptance of such 
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services by CITY shall not operate as a release of CONSULTANT or any subcontractors from 
said professional standards.  
 

7. Indemnification.   To the furthest extent allowed by law, CONSULTANT shall 
indemnify, hold harmless and defend CITY and each of its officers, officials, employees, agents 
and volunteers from any and all loss, liability, fines, penalties, forfeitures, costs and damages 
(whether in contract, tort or strict liability, including but not limited to personal injury, death at 
any time and property damage), and from any and all claims, demands and actions in law or 
equity (including reasonable attorney's fees and litigation expenses) that arise out of, pertain to, 
or relate to the negligence, recklessness or willful misconduct of  CONSULTANT, its principals, 
officers, employees, agents or volunteers in the performance of this Agreement.   
 If CONSULTANT should subcontract all or any portion of the services to be performed 
under this Agreement, CONSULTANT shall require each subcontractor to indemnify, hold 
harmless and defend CITY and each of its officers, officials, employees, agents and volunteers 
in accordance with the terms of the preceding paragraph. 

This section shall survive termination or expiration of this Agreement. 
 
8. Insurance. 

 
 (a) Throughout the life of this Agreement, CONSULTANT shall pay for and 

maintain in full force and effect all insurance as required in Exhibit B, which is incorporated into 
and part of this Agreement, with an insurance company(ies) either (i) admitted by the California 
Insurance Commissioner to do business in the State of California and rated no less than “A-VII” 
in the Best’s Insurance Rating Guide, or (ii) as may be authorized in writing by CITY'S Risk 
Manager or his/her designee at any time and in his/her sole discretion.  The required policies of 
insurance as stated in Exhibit B shall maintain limits of liability of not less than those amounts 
stated therein.  However, the insurance limits available to CITY, its officers, officials, employees, 
agents and volunteers as additional insureds, shall be the greater of the minimum limits 
specified therein or the full limit of any insurance proceeds to the named insured.   

 
  (b) If at any time during the life of the Agreement or any extension, 
CONSULTANT or any of its subcontractors/sub-consultants fail to maintain any required 
insurance in full force and effect, all services and work under this Agreement shall be 
discontinued immediately, and all payments due or that become due to CONSULTANT shall be 
withheld until notice is received by CITY that the required insurance has been restored to full 
force and effect and that the premiums therefore have been paid for a period satisfactory to 
CITY.  Any failure to maintain the required insurance shall be sufficient cause for CITY to 
terminate this Agreement.  No action taken by CITY pursuant to this section shall in any way 
relieve CONSULTANT of its responsibilities under this Agreement.  The phrase “fail to maintain 
any required insurance” shall include, without limitation, notification received by CITY that an 
insurer has commenced proceedings, or has had proceedings commenced against it, indicating 
that the insurer is insolvent. 
 
  (c) The fact that insurance is obtained by CONSULTANT shall not be 
deemed to release or diminish the liability of CONSULTANT, including, without limitation, liability 
under the indemnity provisions of this Agreement. The duty to indemnify CITY shall apply to all 
claims and liability regardless of whether any insurance policies are applicable.  The policy limits 
do not act as a limitation upon the amount of indemnification to be provided by CONSULTANT.  
Approval or purchase of any insurance contracts or policies shall in no way relieve from liability 
nor limit the liability of CONSULTANT, its principals, officers, agents, employees, persons under 
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the supervision of CONSULTANT, vendors, suppliers, invitees, consultants, sub-consultants, 
subcontractors, or anyone employed directly or indirectly by any of them. 
 

 (d) If CONSULTANT should subcontract all or any portion of the services to 
be performed under this Agreement, CONSULTANT shall require each subcontractor/sub-
consultant to provide insurance protection, as an additional insured, to the CITY and each of its 
officers, officials, employees, agents and volunteers in accordance with the terms of this 
section, except that any required certificates and applicable endorsements shall be on file with 
CONSULTANT and CITY prior to the commencement of any services by the subcontractor.  
CONSULTANT and any subcontractor/sub-consultant shall establish additional insured status 
for CITY, its officers, officials, employees, agents and volunteers by using Insurance Service 
Office (ISO) Form CG 20 10 11 85 or both CG 20 10 10 01 and CG 20 37 10 01 or by an 
executed manuscript company endorsement providing additional insured status as broad as that 
contained in ISO Form CG 20 10 11 85. 

 
9. Conflict of Interest and Non-Solicitation. 
 

(a) Prior to CITY’S execution of this Agreement, CONSULTANT shall 
complete a City of Fresno conflict of interest disclosure statement in the form as set forth in 
Exhibit C.  During the term of this Agreement, CONSULTANT shall have the obligation and 
duty to immediately notify CITY in writing of any change to the information provided by 
CONSULTANT in such statement. 
 

 (b) CONSULTANT shall comply, and require its subcontractors to comply, 
with all applicable (i) professional canons and requirements governing avoidance of 
impermissible client conflicts; and (ii) federal, state and local conflict of interest laws and 
regulations including, without limitation, California Government Code Section 1090 et. seq., the 
California Political Reform Act (California Government Code Section 87100 et. seq.), the 
regulations of the Fair Political Practices Commission concerning disclosure and disqualification 
(2 California Code of Regulations Section 18700 et. seq.) and Section 4-112 of the Fresno 
Municipal Code (Ineligibility to Compete).  At any time, upon written request of CITY, 
CONSULTANT shall provide a written opinion of its legal counsel and that of any subcontractor 
that, after a due diligent inquiry, CONSULTANT and the respective subcontractor(s) are in full 
compliance with all laws and regulations.  CONSULTANT shall take, and require its 
subcontractors to take, reasonable steps to avoid any appearance of a conflict of interest.  Upon 
discovery of any facts giving rise to the appearance of a conflict of interest, CONSULTANT shall 
immediately notify CITY of these facts in writing.   
 

(c) In performing the work or services to be provided hereunder, 
CONSULTANT shall not employ or retain the services of any person while such person either is 
employed by CITY or is a member of any CITY council, commission, board, committee, or 
similar CITY body.  This requirement may be waived in writing by the City Manager, if no actual 
or potential conflict is involved. 
 

 (d) CONSULTANT represents and warrants that it has not paid or agreed to 
pay any compensation, contingent or otherwise, direct or indirect, to solicit or procure this 
Agreement or any rights/benefits hereunder. 
 

 (e) Neither CONSULTANT, nor any of CONSULTANT’S subcontractors 
performing any services on this Project, shall bid for, assist anyone in the preparation of a bid 
for, or perform any services pursuant to, any other contract in connection with this Project.  
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CONSULTANT and any of its subcontractors shall have no interest, direct or indirect, in any 
other contract with a third party in connection with this Project unless such interest is in 
accordance with all applicable law and fully disclosed to and approved by the City Manager, in 
advance and in writing.  

 
 (f) If CONSULTANT should subcontract all or any portion of the work to be 

performed or services to be provided under this Agreement, CONSULTANT shall include the 
provisions of this Section 9 in each subcontract and require its subcontractors to comply 
therewith. 

 
 (g) This Section 9 shall survive expiration or termination of this Agreement. 
 
10. Recycling Program.  In the event CONSULTANT maintains an office or operates 

a facility(ies), or is required herein to maintain or operate same, within the incorporated limits of 
the City of Fresno, CONSULTANT at its sole cost and expense shall: 
  

(i) Immediately establish and maintain a viable and ongoing recycling program, 
approved by CITY’S Solid Waste Management Division, for each office and 
facility.  Literature describing CITY recycling programs is available from CITY’S 
Solid Waste Management Division and by calling City of Fresno Recycling 
Hotline at (559) 621-1111.   

  
(ii) Immediately contact CITY’S Solid Waste Management Division at 

(559) 621-1452 and schedule a free waste audit, and cooperate with such 
Division in their conduct of the audit for each office and facility. 

  
(iii) Cooperate with and demonstrate to the satisfaction of CITY’S Solid Waste 

Management Division the establishment of the recycling program in paragraph (i) 
above and the ongoing maintenance thereof. 

 
11. General Terms. 

 
 (a) Except as otherwise provided by law, all notices expressly required of 

CITY within the body of this Agreement, and not otherwise specifically provided for, shall be 
effective only if signed by the Director or his/her designee. 
 

 (b) Records of CONSULTANT’S expenses pertaining to the Project shall be 
kept on a generally recognized accounting basis and shall be available to CITY or its authorized 
representatives upon request during regular business hours throughout the life of this 
Agreement and for a period of three years after final payment or, if longer, for any period 
required by law.  In addition, all books, documents, papers, and records of CONSULTANT 
pertaining to the Project shall be available for the purpose of making audits, examinations, 
excerpts, and transcriptions for the same period of time.  If any litigation, claim, negotiations, 
audit or other action is commenced before the expiration of said time period, all records shall be 
retained and made available to CITY until such action is resolved, or until the end of said time 
period whichever shall later occur.  If CONSULTANT should subcontract all or any portion of the 
services to be performed under this Agreement, CONSULTANT shall cause each subcontractor 
to also comply with the requirements of this paragraph.  This Section 11(b) shall survive 
expiration or termination of this Agreement. 
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 (c) Prior to execution of this Agreement by CITY, CONSULTANT shall have 
provided evidence to CITY that CONSULTANT is licensed to perform the services called for by 
this Agreement (or that no license is required).  If CONSULTANT should subcontract all or any 
portion of the work or services to be performed under this Agreement, CONSULTANT shall 
require each subcontractor to provide evidence to CITY that subcontractor is licensed to 
perform the services called for by this Agreement (or that no license is required) before 
beginning work. 

 
 12. Nondiscrimination.  To the extent required by controlling federal, state and local 
law, CONSULTANT shall not employ discriminatory practices in the provision of services, 
employment of personnel, or in any other respect on the basis of race, religious creed, color, 
national origin, ancestry, physical disability, mental disability, medical condition, marital status, 
sex, age, sexual orientation, ethnicity, status as a disabled veteran or veteran of the Vietnam 
era.  Subject to the foregoing and during the performance of this Agreement, CONSULTANT 
agrees as follows: 
 
  (a) CONSULTANT will comply with all applicable laws and regulations 
providing that no person shall, on the grounds of race, religious creed, color, national origin, 
ancestry, physical disability, mental disability, medical condition, marital status, sex, age, sexual 
orientation, ethnicity, status as a disabled veteran or veteran of the Vietnam era be excluded 
from participation in, be denied the benefits of, or be subject to discrimination under any 
program or activity made possible by or resulting from this Agreement. 
 
  (b) CONSULTANT will not discriminate against any employee or applicant for 
employment because of race, religious creed, color, national origin, ancestry, physical disability, 
mental disability, medical condition, marital status, sex, age, sexual orientation, ethnicity, status 
as a disabled veteran or veteran of the Vietnam era.  CONSULTANT shall ensure that 
applicants are employed, and the employees are treated during employment, without regard to 
their race, religious creed, color, national origin, ancestry, physical disability, mental disability, 
medical condition, marital status, sex, age, sexual orientation, ethnicity, status as a disabled 
veteran or veteran of the Vietnam era.  Such requirement shall apply to CONSULTANT’S 
employment practices including, but not be limited to, the following:  employment, upgrading, 
demotion or transfer; recruitment or recruitment advertising; layoff or termination; rates of pay or 
other forms of compensation; and selection for training, including apprenticeship.  
CONSULTANT agrees to post in conspicuous places, available to employees and applicants for 
employment, notices setting forth the provision of this nondiscrimination clause. 
 
  (c) CONSULTANT will, in all solicitations or advertisements for employees 
placed by or on behalf of CONSULTANT in pursuit hereof, state that all qualified applicants will 
receive consideration for employment without regard to race, religious creed, color, national 
origin, ancestry, physical disability, mental disability, medical condition, marital status, sex, age, 
sexual orientation, ethnicity, status as a disabled veteran or veteran of the Vietnam era. 
 
  (d) CONSULTANT will send to each labor union or representative of workers 
with which it has a collective bargaining agreement or other contract or understanding, a notice 
advising such labor union or workers' representatives of CONSULTANT’S commitment under 
this section and shall post copies of the notice in conspicuous places available to employees 
and applicants for employment. 
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(e) If CONSULTANT should subcontract all or any portion of the services to 
be performed under this Agreement, CONSULTANT shall cause each subcontractor to also 
comply with the requirements of this Section 12. 
 
 13. Independent Contractor.   
 
  (a) In the furnishing of the services provided for herein, CONSULTANT is 
acting solely as an independent contractor.  Neither CONSULTANT, nor any of its officers, 
agents or employees shall be deemed an officer, agent, employee, joint venturer, partner or 
associate of CITY for any purpose.  CITY shall have no right to control or supervise or direct the 
manner or method by which CONSULTANT shall perform its work and functions. However, 
CITY shall retain the right to administer this Agreement so as to verify that CONSULTANT is 
performing its obligations in accordance with the terms and conditions thereof. 
 
  (b) This Agreement does not evidence a partnership or joint venture between 
CONSULTANT and CITY.  CONSULTANT shall have no authority to bind CITY absent CITY’S 
express written consent.  Except to the extent otherwise provided in this Agreement, 
CONSULTANT shall bear its own costs and expenses in pursuit thereof. 
 
  (c) Because of its status as an independent contractor, CONSULTANT and 
its officers, agents and employees shall have absolutely no right to employment rights and 
benefits available to CITY employees.  CONSULTANT shall be solely liable and responsible for 
all payroll and tax withholding and for providing to, or on behalf of, its employees all employee 
benefits including, without limitation, health, welfare and retirement benefits.  In addition, 
together with its other obligations under this Agreement, CONSULTANT shall be solely 
responsible, indemnify, defend and save CITY harmless from all matters relating to employment 
and tax withholding for and payment of CONSULTANT'S employees, including, without 
limitation, (i) compliance with Social Security and unemployment insurance withholding, 
payment of workers’ compensation benefits, and all other laws and regulations governing  
matters of employee withholding, taxes and payment; and (ii) any claim of right or interest in 
CITY employment benefits, entitlements, programs and/or funds offered employees of CITY 
whether arising by reason of any common law, de facto, leased, or co-employee rights or other 
theory.  It is acknowledged that during the term of this Agreement, CONSULTANT may be 
providing services to others unrelated to CITY or to this Agreement. 
 
 14. Notices.  Any notice required or intended to be given to either party under the 
terms of this Agreement shall be in writing and shall be deemed to be duly given if delivered 
personally, transmitted by facsimile followed by telephone confirmation of receipt, or sent by 
United States registered or certified mail, with postage prepaid, return receipt requested, 
addressed to the party to which notice is to be given at the party's address set forth on the 
signature page of this Agreement or at such other address as the parties may from time to time 
designate by written notice.  Notices served by United States mail in the manner above 
described shall be deemed sufficiently served or given at the time of the mailing thereof. 
 
 15. Binding.  Subject to Section 16, below, once this Agreement is signed by all 
parties, it shall be binding upon, and shall inure to the benefit of, all parties, and each parties' 
respective heirs, successors, assigns, transferees, agents, servants, employees and 
representatives. 
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16. Assignment. 
 
  (a) This Agreement is personal to CONSULTANT and there shall be no 
assignment by CONSULTANT of its rights or obligations under this Agreement without the prior 
written approval of the City Manager or his/her designee.  Any attempted assignment by 
CONSULTANT, its successors or assigns, shall be null and void unless approved in writing by 
the City Manager or his/her designee.   
 
  (b) CONSULTANT hereby agrees not to assign the payment of any monies 
due CONSULTANT from CITY under the terms of this Agreement to any other individual(s), 
corporation(s) or entity(ies).  CITY retains the right to pay any and all monies due 
CONSULTANT directly to CONSULTANT. 
 
 17. Compliance With Law.  In providing the services required under this Agreement, 
CONSULTANT shall at all times comply with all applicable laws of the United States, the State 
of California and CITY, and with all applicable regulations promulgated by federal, state, 
regional, or local administrative and regulatory agencies, now in force and as they may be 
enacted, issued, or amended during the term of this Agreement. 
 
 18. Waiver.  The waiver by either party of a breach by the other of any provision of 
this Agreement shall not constitute a continuing waiver or a waiver of any subsequent breach of 
either the same or a different provision of this Agreement.  No provisions of this Agreement may 
be waived unless in writing and signed by all parties to this Agreement.  Waiver of any one 
provision herein shall not be deemed to be a waiver of any other provision herein. 
 
 19. Governing Law and Venue.  This Agreement shall be governed by, and 
construed and enforced in accordance with, the laws of the State of California, excluding, 
however, any conflict of laws rule which would apply the law of another jurisdiction.  Venue for 
purposes of the filing of any action regarding the enforcement or interpretation of this 
Agreement and any rights and duties hereunder shall be Fresno County, California. 
 
 20. Headings.  The section headings in this Agreement are for convenience and 
reference only and shall not be construed or held in any way to explain, modify or add to the 
interpretation or meaning of the provisions of this Agreement. 
 
 21. Severability.  The provisions of this Agreement are severable.  The invalidity, or 
unenforceability of any one provision in this Agreement shall not affect the other provisions. 
 
 22. Interpretation.  The parties acknowledge that this Agreement in its final form is 
the result of the combined efforts of the parties and that, should any provision of this Agreement 
be found to be ambiguous in any way, such ambiguity shall not be resolved by construing this 
Agreement in favor of or against either party, but rather by construing the terms in accordance 
with their generally accepted meaning. 
 
 23. Attorney's Fees.  If either party is required to commence any proceeding or legal 
action to enforce or interpret any term, covenant or condition of this Agreement, the prevailing 
party in such proceeding or action shall be entitled to recover from the other party its reasonable 
attorney's fees and legal expenses. 
 
 24. Exhibits.  Each exhibit and attachment referenced in this Agreement is, by the 
reference, incorporated into and made a part of this Agreement. 
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 25. Precedence of Documents.  In the event of any conflict between the body of this 
Agreement and any Exhibit or Attachment hereto, the terms and conditions of the body of this 
Agreement shall control and take precedence over the terms and conditions expressed within 
the Exhibit or Attachment.  Furthermore, any terms or conditions contained within any Exhibit or 
Attachment hereto which purport to modify the allocation of risk between the parties, provided 
for within the body of this Agreement, shall be null and void.  
 
 26. Cumulative Remedies.  No remedy or election hereunder shall be deemed 
exclusive but shall, wherever possible, be cumulative with all other remedies at law or in equity. 

 
27. No Third Party Beneficiaries.  The rights, interests, duties and obligations defined 

within this Agreement are intended for the specific parties hereto as identified in the preamble of 
this Agreement.  Notwithstanding anything stated to the contrary in this Agreement, it is not 
intended that any rights or interests in this Agreement benefit or flow to the interest of any third 
parties. 
 
 28. Extent of Agreement.  Each party acknowledges that they have read and fully 
understand the contents of this Agreement.  This Agreement represents the entire and 
integrated agreement between the parties with respect to the subject matter hereof and 
supersedes all prior negotiations, representations or agreements, either written or oral.  This 
Agreement may be modified only by written instrument duly authorized and executed by both 
CITY and CONSULTANT.   
 
/ / / 
 
/ / / 
 
/ / / 
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Exhibit A 
 

SCOPE OF SERVICES  
Consultant Service Agreement between City of Fresno (“City”) 

and Water Systems Consulting, Inc. (“Consultant”) 
2020 Metropolitan Water Resources Management Plan and Programmatic Environmental 

Impact Report, and 2020 Urban Water Management Plan   
PROJECT TITLE 

 
 
See Attached 
 
  



5/18/2020 

2020 Metro Plan & 2020 UWMP Scope of Work  

The following scope of work is for the 2020 Metropolitan Water Resources Management Plan (Metro 
Plan) and the 2020 Urban Water Management Plan (UWMP). 

Contents 
Task 0.0 Project Management ............................................................................................................ 1 

0.1 Project Controls ........................................................................................................................ 1 
0.2 City Coordination (Regular Calls) .............................................................................................. 1 
0.3 Internal Coordination (Regular Calls) ........................................................................................ 1 

Task 1.0 Phase 1 - Existing Water Supply System Assessment ........................................................... 2 

1.1 Kickoff Meeting, Meetings (2) & Workshops (4) ...................................................................... 4 
1.2 Urban Water Demands ............................................................................................................. 5 
1.3 Urban Water Supplies ............................................................................................................... 6 
1.4 Existing Water Resources Systems ........................................................................................... 7 
1.5 Institutional Arrangements ....................................................................................................... 8 
1.6 Existing System Assessment...................................................................................................... 8 
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TASK 0.0 PROJECT MANAGEMENT 
0.1 Project Controls 
 Provide oversight, manage communication, assign resources, and coordinate work efforts of the 

Project Team. 

 Maintain and monitor the master project schedule. Produce updated schedules as required. 

 Compile and monitor budget, cost and earned value information for the Project. 

 Monitor scope, including tracking approved out of scope work. 

 Administer subcontracts. 

 Prepare progress reports to be submitted with each monthly invoice. The reports will include a 
summary of activities accomplished in the current month. Track individual task budgets and the 
overall project budget. 

 Prepare quarterly status updates that summarize the plan preparation status and major 
accomplishments that occurred over the last quarter for distribution to City executives and 
legislative members. The status updates may include PowerPoint presentations when 
appropriate. 

DELIVERABLE(S): Monthly Progress Reports. Quarterly Executive Status Updates, including 
presentation materials when appropriate. 

0.2 City Coordination (Regular Calls) 
 Plan, organize, and conduct routine meetings/conference calls with City Staff to: 

(1) Provide updates on Project progress 

(2) Present interim results 

(3) Review progress since last meeting and planned work until next call 

(4) Discuss other topics of interest as the Project progresses 

 Assumptions: The budget is based on an assumed project phase duration of 30 months and City 
Coordination Calls will be held four times per month, on average, with a duration of up to 1 hour 
each. However, WSC will adapt the frequency and duration of the City Coordination Meetings to 
meet the specific needs of the project at the time, within the budgeted level of effort.  

0.3 Internal Coordination (Regular Calls) 
 Plan, organize and conduct routine meetings/conference calls with the Consultant Team to: 

(1) Coordinate project activities 

(2) Review ongoing work and upcoming deliverables 

(3) Discuss data needs 

(4) Plan upcoming client meetings 
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 Assumptions: The budget is based on an assumed project phase duration of 30 months and 
Internal Coordination Calls will be held three times per month with a duration of 1 hour each. 

 

TASK 1.0 PHASE 1 - EXISTING WATER SUPPLY SYSTEM ASSESSMENT 
This phase entails conducting the work to develop the content and prepare the Prepare Phase 1 Report. 
The Phase 1 Report is expected to include the following topics: 

1. Introduction 
1.1. Project Purpose 
1.2. Study Process 
1.3. Previous Metro Plans 
1.4. Planning Horizons 
1.5. Study Area 

2. Urban Water Demands 
2.1. Service Area 
2.2. Significant Water Use 
2.3. Water System 
2.4. Local Climate 
2.5. Historical and Projected Water Service Area Population 
2.6. Existing and Projected Land Use 
2.7. Historical Water Production and Consumption 

2.7.1. Historical Water Production Records 
2.7.2. Unaccounted-For Water 
2.7.3. Historical Consumption 

2.8. Historical Peaking Factors 
2.8.1. Maximum Day Peaking Factor 
2.8.2. Peak Hour Peaking Factor 

2.9. Per Capita Based Potable Demand Projections 
2.10. Land Use Based Potable Demand Projections 

2.10.1. Development of Unit Demand Factors 
2.10.2. Adjusted Unit Demand Factors 
2.10.3. Projected Potable Demands by Customer Class 
2.10.4. Comparison of Per Capita and Land Use Based Demand Projections 

2.11. Recommended Urban Water Demands 
2.11.1. Projected 2045 and 2070 Demand Projections 

3. Urban Water Supplies 
3.1. Existing Groundwater Supply 

3.1.1. Basin Location 

3.1.2. Area Geology 
3.1.3. Aquifer Characteristics 
3.1.4. Historic and Current Water Levels 
3.1.5. Groundwater Quality 
3.1.6. Estimated Groundwater Yield 
3.1.7. Existing Groundwater Production Capacity 

3.2. Existing Surface Water Supply 
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3.2.1. USBR Friant Division Contract Supply 
3.2.1.1. Quality 
3.2.1.2. Reliability 

3.2.2. Fresno Irrigation District Supply 
3.2.2.1. Quality 
3.2.2.2. Reliability 

3.2.3. Reclaimed Wastewater Exchange Supply 
3.2.3.1. Quality 
3.2.3.2. Reliability 

3.2.4. East Fresno Stream Group Supply 
3.2.4.1. Quality 
3.2.4.2. Reliability 

3.3. Recycled Water Supply 
3.3.1.1. Quality 
3.3.1.2. Reliability 

3.4. Demand Management 
3.5. Storm Water 
3.6. Exchanges or Transfers 
3.7. Long-Term Water Supply Yield (Normal Year) 
3.8. Comparison of Water Supply and Demand 

3.8.1. Comparison of Historical Water Supply and Demand 
3.8.2. Comparison of Supply and Demand in the Current Year 
3.8.3. Comparison of Projected Supply and Demand 

3.8.3.1. Normal Year 
3.8.3.2. Critical-Low Year 
3.8.3.3. Multiple Dry Years 

3.9. Potential Impacts of Climate Change 
3.10. Effects of Status Quo Water Supply Strategy 

3.10.1. Long-term Implications of Operating at “Status Quo” 
3.10.2. Estimated Capital Costs of Operating at “Status Quo” 

4. Existing Water Resources Systems 
4.1. Drinking Water System 

4.1.1. Service Area 
4.1.2. Water Supply Sources 

4.1.2.1. Groundwater Wells 
4.1.2.2. Surface Water Treatment Facilities 

4.1.3. Water Distribution System & Storage Facilities 
4.1.3.1. Pressures Zones 
4.1.3.2. SCADA Zones 
4.1.3.3. Water Pipelines 
4.1.3.4. Treated Water Storage 
4.1.3.5. Booster Stations 

4.1.4. Water Distribution System Performance Criteria 
4.1.4.1. Conveyance Sizing and Performance (RTM, TGM & Distribution) 

4.1.4.1.1. Average Day Demand 
4.1.4.1.2. Maximum Day Demand 
4.1.4.1.3. Peak Hour Demand 

4.1.5. Fresno Water System – Future Without Project Evaluation 
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4.2. Wastewater System 
4.2.1. Collection System 
4.2.2. Regional Wastewater Reclamation Facility 

4.3. Recycled Water System 
4.3.1. Tertiary Facility 
4.3.2. Extraction Wells 
4.3.3. Distribution System 

4.4. Flood Control and Groundwater Recharge System 
4.4.1. Facilities 
4.4.2. Water Rights 
4.4.3. Groundwater Recharge 

5. Institutional Arrangements 
5.1. Water Systems 

5.1.1. Water Suppliers 
5.1.2. Water System Interconnections 
5.1.3. Surface Water Supply 

5.2. Wastewater 
5.2.1. Wastewater Recycling 

5.3. Flood Control and Storm Drainage 
5.3.1. Storm Water Basins 
5.3.2. Storm Water Detention Reservoirs 

5.4. Groundwater Management 
5.4.1. Groundwater Management Plan 
5.4.2. Integrated Regional Water Management 
5.4.3. Fresno County Export ordinance 
5.4.4. Groundwater Contamination 
5.4.5. Sustainable Groundwater Management Act 

5.5. Governor’s Water Resilience Portfolio 
5.6. Regional Land Use Planning 

 
 The outline above may be modified based on findings from the analysis in this phase, and with 

approval from the City. 

1.1 Kickoff Meeting, Meetings (2) & Workshops (4) 
 Plan, organize, and conduct Meetings and Workshops to support Phase 1 Report development.  

Anticipated meetings for Phase 1 are: 

(1) Phase 1 Kickoff Meeting 

(a) Establish Roles and Responsibilities,  

(b) Develop project success factors and future water supply plan objectives and goals  

(c) Walk through overview of key Phase 1 components (i.e. Urban Demand Estimates, 
Urban Water Supplies, Existing Water Resources, and Institutional Arrangements)  

(d) Review preliminary data request and data management system 

(2) Phase 1 Admin Draft Review Meeting 
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(3) Phase 1 Draft Review Meeting 

Anticipated workshops for Phase 1 are: 

(4) Urban Demand Workshop 

(5) Urban Water Supplies Workshop 

(6) Existing Water Resources System Workshop 

(7) Institutional Arrangements Workshop 

 Assumptions. Workshops/Meetings will be held in-person (if possible under COVID19 response 
actions) and will last up to 4 hours, attended by up to 3 WSC staff. 

DELIVERABLE(S): Electronic copies of agenda and meeting materials at least five (5) working 
days prior to the meeting. Summary of action items within five (5) working days following the 
meeting. 

1.2 Urban Water Demands 
 Review reference documents, compile relevant information, and develop description of City’s 

existing Water Demands. 

 Analyze data sources for land use based demands, which are assumed to be available from the 
City’s planning department.  

 Update City’s demand peaking factors. 

 Prepare per capita water demand analysis for Senate Bill x 7-7 compliance and for the purposes 
of comparison to land use based demand estimates. 

 Develop population projections and demand projections for immediate, near-, and long-term 
periods 

 Assumptions. The City will provide historical data and the methodology used to determine 
demand factors and demand projections in the previous 2015 UWMP and the North Kings GSA 
Groundwater Sustainability Plan. Recent historical and growth data not included in previous 
demand estimates will be developed from the City’s General Plan and State Department of 
Finance projections to update previous demand factors and growth projections. Up to eight (8) 
hours is assumed to conform water consumption data to associate it with a land use and land 
use intensity unit (e.g., dwelling unit, acres, etc). 

 To supplement potable water projections, prepare recycled water demand projections based on 
existing customers and planned customer connections. Review historical recycled water use 
information to document past use by customer, including monthly, daily, and hourly variability, 
if the information is available. If applicable, document discharge flow commitments.  
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1.3 Urban Water Supplies 
 Review reference documents, compile relevant information, and develop description of City’s 

existing Water Supplies.  Description of water supply availability will include assessment of the 
following Water Supply components: 

(1) Existing Groundwater Supply 

(a) Assessment of existing groundwater supply will include developing descriptions of: 
Basin Location; Area Geology; Aquifer Characteristics; Historic and Current Water 
Levels; Groundwater Quality; and Existing Groundwater Production Capacity 

(i) Assessment of these parameters will be based on readily available reference 
documents and information provided by the City.  This task will not include new 
detailed evaluation of these parameters. 

(b) Existing Groundwater Yield – Estimates of existing groundwater yield will be 
developed utilizing a water budget analysis for a hydrologic base period that will 
include the following items: groundwater inflow; seepage from canals; seepage 
from intermittent streams; intentional recharge; deep percolation from irrigation; 
groundwater pumpage; consumptive use; and sewer export. 

(i) It is anticipated that the urban areas will be divided into several quadrants to 
perform a more granular water budget analysis. 

(ii) An additional water budget will be prepared for the Regional Wastewater 
Reclamation Facility that will include the following items: groundwater outflow; 
effluent percolation from ponds; deep percolation from effluent irrigation; 
recover well pumping; canal seepage; deep percolation from agriculture 
irrigation; and private well pumpage. 

(2) Existing Surface Water Supply - Assessment of existing surface water supply will include 
developing descriptions and evaluation of the quality and reliability of the City’s: USBR 
Friant Division Contract Supply; Fresno Irrigation District Supply; Reclaimed Wastewater 
Exchange Supply; and East Fresno Stream Group Supply 

(a) Assumption: Assessment of these parameters will be based on readily available 
reference documents and information that quantify and provide estimates for 
historic and future water supply availability from these sources. 

(3) Recycled Water Supply – Review available wastewater flow data and projections, 
including seasonal variations. Coordinate wastewater flow projections with demand 
projections in Task 1.2. Document quality of recycled water sources (percolation ponds 
and tertiary treatment systems) for constituents of concern for reuse – particularly 
salinity. 
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(4) Demand Management Measures (DMM)- Update and provide a narrative description of 
the DMMs implemented by the City based on any changes to DMM implementation 
since the 2015 UWMP and revised DWR requirements.  It is assumed data will be 
provided to update tables and figures from the 2015 UWMP. 

(5) Stormwater - Assessment of stormwater resources will include evaluation of the City’s, 
Fresno Metropolitan Flood Control District and Fresno Irrigation District’s existing and 
planned stormwater infrastructure and operational data. 

(a) Assumption: Assessment of these parameters will be based on readily available 
reference documents and information that quantify and provide estimates of 
stormwater capture and recharge capacity. 

(6) Exchanges or Transfers – Assessment of existing Exchanges or Transfers will include 
evaluation of existing or previously completed exchanges or transfer agreements that 
City has entered into. 

(7) Long-Term Water Supply Yield - Develop estimates of long-term water supply yield 
based on analysis of the City’s existing water supply portfolio.  Incorporate supply 
reliability estimates based on historic hydrology and available estimates of anticipated 
future water supply reliability for the City’s water sources. 

(8) Climate Change – Evaluate potential impacts climate change may have on City water 
supplies. 

(a) Assumption:  Climate change impact assessments will be based on previously 
completed studies on impacts of climate change on City and other water supplies. 

1.4 Existing Water Resources Systems 
 Review reference documents, compile relevant information, and develop description of City’s 

existing Water Resources Systems.  Description of water resource systems will include 
developing summaries of existing and planned infrastructure the following elements:  

(1) Drinking Water System 

(2) Wastewater System 

(3) Recycled Water System 

(4) Flood Control and Groundwater Recharge System 

 Assumption: Assessment of City Water Resource Systems will not include hydraulic modeling.  It 
is understood that hydraulic modeling needed to support assessment of the existing systems 
will be performed under a separate contract.  Additionally, assessments of deficiencies in the 
existing Water Resource systems will be provided from previously completed studies or 
assessments. 
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1.5 Institutional Arrangements 
 Review reference documents, compile relevant information, and develop description of City’s 

existing Institutional Arrangements.  Institutional Arrangements documentation will include 
description of existing and planned contractual or other arrangements for the following 
systems: 

(1) Water Systems 

(2) Wastewater Systems 

(3) Flood Control and Storm Drainage 

(4) Groundwater Quality and Management 

(5) Local, State and Federal Water management regulatory and guidance documents 

(6) Regional Land Use Planning 

1.6 Existing System Assessment 
 Analyze City’s current water supply projections versus demand projections (e.g., status quo or no 

project alternative). Evaluate based on performance measures such as cost, supply yield, energy 
intensity/GHG emissions/environmental impact, and others.  

 Develop Supply/Demand Evaluation Tool that incorporates historic and future estimates of 
water supply availability for the City’s existing water supply sources and water demand. 

 Perform a gap analysis to determine any differences between the City’s supply yield and 
projected demands. Identify any potential surpluses or shortfalls in the City’s water supply 
portfolio. 

1.7 Admin Draft Report 
 Prepare Admin Draft Report that summarizes the work completed in Phase 1. 

 Implement WSC Quality Assurance and Quality Control (QA/QC) practices. 

 Submit Admin Draft Report for City review and comment. 

DELIVERABLE(S): Seven (7) hard-copies and one electronic copy of the Admin Draft Report.  

1.8 Draft Report 
 Prepare Draft Report that incorporates comments from the City on the Admin Draft Report. 

 Complete WSC QA/QC practices. 

 Submit Draft Report for City and stakeholder review and comments. 

DELIVERABLE(S): Fifteen (15) hard-copies and one electronic copy of the Draft Report.  

1.9 Final Report 
 Prepare Final Report that incorporates comments from the City and stakeholders on the Draft 

Report. 
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DELIVERABLE(S): Fifteen (15) hard-copies and one electronic copy of the Final Report.  

 

TASK 2.0 PHASE 2 - WATER SUPPLY ALTERNATIVES ANALYSIS 
This phase includes assembling supply and infrastructure elements into alternatives to meet near-term 
and long-range demands, alternatives evaluation, and identification of the preferred alternative(s). The 
effort will be documented in the Phase 2 Report. The Phase 2 Report is expected to include the 
following topics: 

1. Alternatives Development 
1.1. Water Supply Elements 
1.2. Element Screening 
1.3. Alternative Formulation 

2. Alternative Evaluation 
2.1. Evaluation Criteria 
2.2. Alternatives Evaluation 
2.3. Economic Analysis 
2.4. Multi-Criteria Analysis 
2.5. Sensitivity Analysis 

3. Preferred Alternative Summary 

The outline above may be modified based on findings from the analysis in this phase, and with 
approval from the City. 

2.1 Kick-off Meeting, Meetings (2) & Workshops (4) 
Plan, organize, and conduct Meetings and Workshops to support Phase 2 Report development.  
Anticipated meetings for Phase 2 are: 

(1) Phase 2 Kickoff Meeting 

(a) Establish element screening and alternatives evaluation criteria  

(b) Review water supply elements to validate applicability 

(c) Preview potential alternative themes 

(2) Phase 2 Admin Draft Review Meeting 

(3) Phase 2 Draft Review Meeting  

 Anticipated workshops for Phase 2 are: 

(1) Preliminary Element Screening and Alternative Development Workshop 

(2) Alternative Review Workshop 

(3) Alternative Evaluation Workshop 

(4) Preferred Alternative Review Workshop 
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 Assumptions. It is assumed that the Workshops/Meetings will be held in-person (if possible 
under COVID19 response actions) and will last for a duration of 4 hours attended by up to 4 WSC 
staff. 

DELIVERABLE(S): Electronic copies of agenda and meeting materials at least five (5) working 
days prior to the meeting. Summary of action items within five (5) working days following the 
meeting. 

2.2 Water Supply Elements Development and Screening 
 Establish screening criteria for water supply elements, such as maximum high-level cost, 

minimum yield, reliability and feasibility. 

 Develop and summarize Water Supply Elements for potential incorporation into Water Supply 
Alternatives 

(1) Up to 20 Water Supply Elements will be identified and characterized. Based on the RFP, 
the following elements will comprise the initial list of elements: 1 – Wastewater Reuse; 
2 – Satellite Wastewater Reuse; 3 – Scattered Wells; 4 – Focused Recharge and Well 
Field; 5 – Plume Management; 6 – Intentional Recharge; 7 – Regional Surface Water 
Treatment Facilities; 8 – Small Package Surface Water Treatment Facilities; 9 – Water 
Conservation; 10 – Wastewater Reuse on Agricultural Lands; 11 – Untreated Surface 
Water Use for Public Landscape Irrigation; 12 – Additional Storage in the Kings River 
System; 13 – Additional Storage in the San Joaquin System; 14 – Adapting Flood Control 
Storage for Storage of Surface Supplies; 15 – Large-scale Water Importation; 16 – Cloud-
seeding/Weather Modification; 17 – Desalination of Brackish Agricultural Drainage; 18 – 
Desalination of Seawater; 19 – Graywater; 20 – Other. 

(2) Characterize high level cost, yield, and reliability 

 Screen water supply elements for potential inclusion in Water Supply Alternatives  

2.3 Water Supply Alternatives Development  
 Establish screening criteria for water supply alternatives. Based on the RFP, the following criteria 

will be considered: 1: Capital Costs; 2: Approximate Rate Impacts; 3: Water Budget Impacts; 4: 
Drought Resiliency; 5: Groundwater Response (qualitative); 6: Response to Regulatory Changes; 
7: Compatibility with Phased Construction; 8: Ease of Implementation; 9: Environmental and 
Socioeconomic Impacts; 10: Ability to Accommodate Changing Land-Use Plans; 11: Maximize 
Availability of Supplies 

 Develop and summarize different Water Supply Alternatives. Develop initial alternatives based 
on themes, such as surface water emphasis or recycled water emphasis, using screened 
elements. Alternatives must meet minimum level of service goals established in Phase 1, such as 
minimum drought yield and maximum unit cost.  

(1) Up to 10 alternatives or sub-alternatives are assumed, including Status Quo (No Project) 
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 Define alternatives characteristics to support multi-criteria evaluation, such as lifecycle cost, 
yield, reliability, permitting, phasing, and implementation considerations. Alternative 
descriptions will include operational considerations and physical facilities. 

2.4 Alternatives Evaluation 
 Conduct multi-criteria analysis of water supply alternatives 

 Review findings with the City and select up to 3 alternatives for sensitivity and resiliency 
analysis. The process is iterative, and alternatives will likely be refined as they are evaluated 
prior to selection of a preferred alternative. 

 Conduct sensitivity analysis that considers different criteria weightings and resiliency analysis 
that considers potential future scenarios, such as climate change or natural disasters. If a 
portfolio scores well in a sensitivity analysis, the analysis demonstrates the strength of the 
portfolio independent of weighting factors or scoring. 

 Identify recommended alternative 

2.5 Admin Draft Report 
 Prepare Admin Draft Report that summarizes the work completed in Phase 2. 

 Implement WSC QA/QC practices. 

 Submit Admin Draft Report for City review and comment. 

DELIVERABLE(S): Seven (7) hard-copies and one electronic copy of the Admin Draft Report.  

2.6 Draft Report 
 Prepare Draft Report that incorporates comments from the City on the Admin Draft Report. 

Complete WSC QA/QC practices. 

 Submit Draft Report for City and stakeholder review and comments. 

DELIVERABLE(S): Fifteen (15) hard-copies and one electronic copy of the Draft Report.  

2.7 Final Report 
 Prepare Final Report that incorporates comments from the City and stakeholders on the Draft 

Report. 

DELIVERABLE(S): Fifteen (15) hard-copies and one electronic copy of the Final Report.  

 

TASK 3.0 PHASE 3 - FUTURE WATER SUPPLY PLAN 
This task entails conducting the work to develop the content and prepare the Prepare Phase 3 Report. 
The Phase 2 Report is expected to include the following topics:: 

1. Future Water Supply Plan 
1.1. Summary of Current Supply and Demand Conditions 
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1.1.1. 2019 Demand 
1.1.2. 2019 Supply 
1.1.3. 2019 Groundwater Recharge 

1.2. Summary of Projected Water Demands and Available Supplies 
1.2.1. Projected Future Water Demands 
1.2.2. Future Available Water Supplies 

1.3. Future Water Supply Plan Objectives and Goals 
1.4. Future Supply Components 

1.4.1. Water Conservation 
1.4.2. Groundwater 
1.4.3. Surface Water 
1.4.4. Recycled Water 
1.4.5. Future New Water 

2. Future Additional Water Conservation Measures 
2.1. Future Water Conservation Program Objectives, Goals, and Policies 

2.1.1. Water Conservation Objectives 
2.1.2. Water Conservation Goals 
2.1.3. Water Conservation Policies 

2.2. Potential Future Water Conservation Measures 
2.2.1. Conservation Measure 1 
2.2.2. Etc. 

2.3. Recommended Conservation Priorities 
3. Future Groundwater 

3.1. Future Groundwater Objectives, Goals, and Policies 
3.1.1. Groundwater Objectives 
3.1.2. Groundwater Goals 
3.1.3. Groundwater Policies 

3.2. Future Groundwater Use 
3.2.1. Projected Future Groundwater Pumpage 
3.2.2. Projected Groundwater Quality and Treatment Needs 

3.3. Future Groundwater Recharge 
3.3.1. Natural Groundwater Recharge 
3.3.2. Required Future Intentional Groundwater Recharge 

3.4. Future Groundwater Response 
4. Future Surface Water 

4.1. Future Surface Water Objectives, Goals, and Policies 
4.1.1. Surface Water Objectives 
4.1.2. Surface Water Goals 
4.1.3. Surface Water Policies 

4.2. Future Surface Water Use 
4.2.1. Future Surface Water Treatment and Direct Use 
4.2.2. Future Intentional Groundwater Recharge 
4.2.3. Future Groundwater Banking 

5. Future Recycled Water 
5.1. Future Recycled Water Objectives, Goals, and Policies 

5.1.1. Recycled Water Objectives 
5.1.2. Recycled Water Goals 
5.1.3. Recycled Water Policies 
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5.2. Future Recycled Water Use 
5.2.1. Future Recycled Water Use Areas 
5.2.2. Projected Future Recycled Water Demand 
5.2.3. Future Tertiary Plant 

5.3. Recycled Water Master Plan 
6. Future New Water Supply Sources 

6.1. New Water Supply Objectives, Goals, and Policies 
6.1.1. New Water Supply Objectives 
6.1.2. New Water Supply Goals 
6.1.3. New Water Supply Policies 

6.2. Potential New Water Supplies 
6.2.1. Additional Surface Water Supplies from FID 
6.2.2. New Surface Water supplies from Temperance Flat Reservoir Project 
6.2.3. Groundwater Banking 
6.2.4. Water Supply Purchases on the Open Market 
6.2.5. Additional Recycled Water 
6.2.6. Additional Water Conservation 

6.3. Incorporation of Future New Water Supplies 
6.3.1. New Surface Water Supplies 
6.3.2. Groundwater Banking 
6.3.3. Additional Recycled Water Supplies 

7. Required infrastructure to Support Future Water Supply Plan 
7.1. Surface Water Treatment 
7.2. Groundwater Production and Treatment 

7.2.1. Groundwater Production 
7.2.2. Groundwater Treatment 

7.3. Potable Water System 
7.3.1. Potable Regional Water Transmission and Transmission Grid Main System 
7.3.2. Potable Water Distribution System Storage 

7.4. Recycled Water Treatment, Storage, and TGM System 
7.4.1. Estimated Recycled Water Deliveries 
7.4.2. Recycled Water Distribution 
7.4.3. Recycled Water Seasonal Storage 

7.5. Recharge Facilities 
7.6. Capital Costs for Required Infrastructure 

7.6.1. Surface Water Treatment 
7.6.2. Groundwater Production 
7.6.3. Groundwater Treatment 
7.6.4. Regional Water System Transmission and Transmission Grid Main System 
7.6.5. Treated Water Storage 
7.6.6. Recycled Water Facilities 
7.6.7. Recharge Facilities 
7.6.8. Summary of Capital Costs 

7.7. Operation and Maintenance Costs for Required Infrastructure 
7.7.1. Surface Water Treatment 
7.7.2. Groundwater Production 
7.7.3. Groundwater Treatment 
7.7.4. Recycled Water Treatment and Seasonal Storage Facilities 
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7.7.5. Groundwater Recharge Facilities 
7.7.6. Summary of O&M Costs 

8. Plan Implementation 
8.1. Recommended Facility Prioritization and Operational Strategies 

8.1.1. Overview of Recommended Water supply Plan 
8.1.2. Recommended Implementation Priorities 

8.1.2.1. Water Conservation 
8.1.2.2. Surface Water Treatment Facilities 
8.1.2.3. Major Transmission Mains and Transmission Grid Mains 
8.1.2.4. Groundwater Production and Wellhead Treatment Facilities 
8.1.2.5. Groundwater Recharge 
8.1.2.6. Recycled Water Facilities 
8.1.2.7. New Water Supply Facilities 

8.1.3. Recommended Water System Operational Strategies 
8.1.3.1. Operational Strategy for Use of Treated Surface Water in Conjunction 

with Groundwater 
8.1.3.2. Operational Strategy for Groundwater Recharge Basins 

8.2. Allocation of Future Water Supply Plan Facility Costs 
8.2.1. Estimated Costs for the Future Water Supply Plan 

8.2.1.1. Capital Costs 
8.2.1.2. Operational and Maintenance Costs 

8.2.2. Cost Allocation to Existing Rate Payers and New Growth 
8.2.2.1. Allocation Methodology 
8.2.2.2. Allocation to Existing Rate Payers 
8.2.2.3. Allocation to New Growth 

8.3. Required Cash Flow 
8.4. Potential Funding Sources 

8.4.1. Potential Financing Options 
8.4.2. Potential Cost-Sharing Opportunities 
8.4.3. Potential Grant and Loan Opportunities 

8.4.3.1. Federal Funding Programs 
8.4.3.2. State Funding Programs 
8.4.3.3. Other Potential Funding Programs 
8.4.3.4. Applicability to the City’s Future Water Supply Plan Projects 

8.4.4. Funding Recommendations 
8.4.4.1. Future Water System Revenue Bonds 
8.4.4.2. Additional Studies 
8.4.4.3. Pursuit of Available Grants and Loans 

8.5. Institutional Plan 
8.5.1. Institutional Plan Elements 
8.5.2. Lead Agency Designation 
8.5.3. Owner for Key CIP/O&M Components 
8.5.4. Required Agreements 
8.5.5. Key Planning and Policy changes 
8.5.6. New Required Staff 
8.5.7. Implementation Schedule 
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The outline above may be modified based on findings from the analysis in this phase, and with 
approval from the City. 

3.1 Kick-off Meeting, Meetings (2) & Workshops (3) 
 Plan, organize and conduct Meetings and Workshops to support Phase 3 Report development. 

 Anticipated meetings for Phase 3 are: 

(1) Phase 3 Kickoff Meeting 

(a) Review preferred alternative  

(b) Develop vision for future water supply plan 

(2) Phase 3 Admin Draft Review Meeting 

(3) Phase 3 Draft Review Meeting 

 Anticipated workshops for Phase 3 are: 

(1) Future Water Supply Plan Workshop 

(2) Future Water System Workshop 

(3) Implementation Plan Workshop 

 Assumptions. It is assumed that the Workshops/Meetings will be held in-person (if possible 
under COVID19 response actions) and will last for a duration of 4 hours, attended by up to 4 
WSC staff. 

DELIVERABLE(S): Electronic copies of agenda and meeting materials at least five (5) working 
days prior to the meeting. Summary of action items within five (5) working days following the 
meeting. 

3.2 Future Water Supply Plan 
 Develop summary of current and future water supply and demand conditions. 

 Develop summary of future water supply planning objectives and goals. 

 Refine Supply/Demand Analysis Tool for submittal to City and inclusion with Phase 3 report. 

3.3 Future Supplies 
 Develop program specific elements from the Preferred Water Supply Alternative and the Future 

Water Supply Plan for the following supply components: 

(1) Additional Water Conservation Measures 

(2) Groundwater 

(3) Surface Water 

(4) Recycled Water 

(5) New Water Supply Sources 
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(6) Others (if applicable)  

3.4 Infrastructure to Support Future Water Supply Plan 
 Develop summary of the required infrastructure required to support the individual components 

of the Preferred Water Supply Alternative and the Future Water Supply Plan. 

 WSC will coordinate with the hydraulic model consultant to perform various model scenarios to 
validate alternative project(s). WSC will provide the model consultant data, shapefiles, and other 
information needed to perform the necessary modeling scenarios. The hydraulic model 
consultant has a fully operational model of the City’s water system. 

 Develop project Capital and Operations and Maintenance cost estimates for each of the 
required infrastructure components. 

 Assumption: Any hydraulic modeling necessary to support the development of the 
Infrastructure to Support Future Water Supply Plan and other required tasks will be performed 
under a separate contract. 

3.5 Plan Implementation 
 Develop an implementation plan that includes: 

(1) implementation actions, including any potential challenges 

(2) prioritized list of projects and a detailed 5-year CIP for near-term projects 

(3) a timeline, including any triggers that would necessitate future water supply projects 

(4) allocation of costs between existing rate payers and new development 

(5) identification of financing options 

(6) institutional planning needs 

(7) recommended policies that can be used to guide City’s water program 

3.6 Admin Draft Report 
 Prepare Admin Draft Report that summarizes the work completed in Phase 3. 

 Implement WSC QA/QC practices. 

 Submit Admin Draft Report for City review and comment. 

DELIVERABLE(S): Seven (7) hard-copies and one electronic copy of the Admin Draft Report.  

3.7 Draft Report 
 Prepare Draft Report that incorporates comments from the City on the Admin Draft Report. 

Complete WSC QA/QC practices. 

 Submit Draft Report for City and stakeholder review and comments. 

DELIVERABLE(S): Fifteen (15) hard-copies and one electronic copy of the Draft Report.  
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3.8 Final Report 
 Prepare Final Report that incorporates comments from the City and stakeholders on the Draft 

Report. 

 Submit GIS shapefiles used to develop the report figures and Excel-based tool sets developed 
during preparing of Phase 1, Phase 2, and Phase 3 works, including: Groundwater Water Balance 
Tool, Decision Support Tool, and Supply / Demand Analysis Tool. 

 Prepare PowerPoint Presentation for City Council. Make presentations to City Council. 

DELIVERABLE(S): Fifteen (15) hard-copies and one electronic copy of the Final Report. 
Electronic copy of PowerPoint presentation for City Council. 

 

TASK 4.0 PHASE 4 - PROGRAMMATIC/PROJECT ENVIRONMENTAL IMPACT 
REPORT 

4.1 Kickoff Meeting and Review of Available Studies 
 This task includes the steps needed to initiate the CEQA environmental review process, including 

the kickoff meeting and data gathering. As part of this task, we will undertake ongoing 
environmental coordination with the City. 

 We will prepare for and organize a kickoff meeting with City staff. This meeting will occur at the 
opportune time in the Plan development process to maximize its value. This meeting will serve 
as a forum to review and confirm study objectives and establish an operational protocol. 
Working schedules will be finalized and details for scheduled tasks will be discussed. We will use 
this opportunity to collect any relevant studies and information not already transmitted. A 
communication plan will be presented during the kickoff meeting. 

4.2 Project Description 
 Prepare a Project Description for evaluation in the PEIR. 

 Textual, tabular, and graphic presentation will be used as necessary to facilitate a thorough 
understanding of the proposed Plan Update and the specific projects considered. Any potential 
state or federal permit or consultation requirements will be noted. The project description will 
discuss features that have been incorporated into the Plan to minimize potential environmental 
or land use conflicts. A brief discussion of the environmental setting will also be provided. Up to 
6 figures will be provided. The project description will include the following elements: 

(1) The location and boundaries of the proposed plan 

(2) A statement of objectives sought by the proposed plan, including the underlying 
purpose of the plan 

(3) A comprehensive project description and scope 

(4) A discussion of the benefits of the project 
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(5) A statement briefly describing the intended uses of the PEIR, including a list of the 
agencies that are expected to use the PEIR in their decision making; a list of permits and 
other approvals required to implement the project; and a list of related environmental 
review 

(6) Consultation requirements required by federal, state, or local laws, regulations, or 
policies 

 Assumption: This scope assumes two rounds of review / comment revisions from the City to be 
provided in a consolidated and electronic, editable format (i.e. track changes in MS Word) 

4.3 Project Scoping 
 As directed by the RFP, we have included preparation of a Notice of Preparation (NOP) as part of 

this scope. When an EIR is determined to be necessary, the lead agency need not prepare an 
Initial Study (Section 15060 (d) of the State CEQA Guidelines). Given the fact that the City has 
already determined that an EIR is required and the expeditious schedule for the Plan and 
accompanying CEQA document it is recommended that an Initial Study not be prepared. The 
NOP will be distributed to relevant responsible and trustee agencies, all cities and counties 
bordering the city of Fresno, and interested organizations and individuals; the distribution list 
for the NOP will be determined in coordination between the CEQA team, the Plan team and the 
City. Publication of the NOP will initiate a 30-day public scoping period for the PEIR.  

 Attend and lead a public scoping meeting for the PEIR. We will prepare a sign-in sheet, comment 
cards, and a PowerPoint presentation for the meeting. We will review responses to the NOP, 
summarize the NOP comments in the PEIR, and incorporate responses to the comments into the 
development of the PEIR. If desired, coordination of a scoping meeting can be provided on a 
time and materials basis, if authorized in advance by the City. 

 Assumption: This scope assumes one round of review and consolidated comments from the City 
on the NOP and draft distribution list. 

4.4 Plan/Project Alternatives 
 We will participate with City staff during the development of project alternatives. It is assumed 

that the City and WSC will select a “Preferred Plan Alternative” to be analyzed in depth in the 
PEIR and up to five (5) specific projects. State CEQA Guidelines require that the PEIR identify and 
develop a range of reasonable alternatives to the proposed project that meet most of the 
project objectives and reduce environmental impacts. The Alternatives section of the PEIR will 
consider the other alternatives as well as the No Project Alternative. The alternatives will be 
analyzed at a sufficient level of detail so that they could be adopted as the project if needed. 

 Assumption: This scope of work assumes analysis of up to two (2) Plan-level alternatives, in 
addition to the No Project Alternative along with two alternatives aimed at reducing impacts 
associated with the specific projects included in the Plan Update. 

4.5 Technical Reports 
 This task involves the preparation of City-compliant technical studies in support of the PEIR. 

Detailed technical reports may be required for specific resource areas. This scope assumes that 
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technical studies to be prepared will consist of a Biological Resources Evaluation and a Cultural 
Resources Survey Report. Preparation of the technical reports will include consultation with 
applicable federal and state agencies with jurisdiction over resources in the project area. 

 Traffic Impact Assessment – Depending on the type and size of the individual projects, a traffic 
impact assessment may be needed to support the CEQA analysis. However, because water 
infrastructure projects typically do not generate high levels of vehicle trips during operation it is 
anticipated that the traffic study would not be needed.  If needed, the study would focus on 
impacts occurring during construction activities, including: a) calculation of vehicle miles 
traveled from construction worker trips as well as material transport to and from the site and b) 
impacts to traffic flow and resulting impacts on emergency access and roadway users from lane 
closures, staging areas, etc. The specific details around the size, type and location of specific 
projects, which are not known at this time, will determine whether a traffic impact assessment 
is necessary as well as the associated cost. For the purposes of this proposed scope of work, we 
have included a cost estimate of $20,000 for a future potential traffic impact assessment if 
needed. 

 This list of technical studies represents our best professional estimate at this time regarding the 
studies likely required to be completed to support the PEIR. However, this list is subject to 
change through the project scoping process. We will notify the City immediately if additional 
environmental studies are determined to be necessary. If the public review process leads to a 
determination that additional issues are required for examination or that particular issues 
require a greater depth of analysis than proposed, additional budget and a modified scope may 
be required. 

 Biological Resources Assessment - The scope for a biological resources assessment has been 
developed which represents the industry’s standard requirements for a typical biological 
resources investigation. The scope for a biological resources assessment consists of data 
procurement, literature and database reviews, field surveys, and report preparation that would 
include a summary of our findings upon completion of the survey efforts. The objectives of the 
resultant biological report are to support analysis of impacts and development of avoidance, 
minimization and mitigation measures in accordance with CEQA. 

(1) Data Procurement. Obtain and evaluate baseline data (e.g., aerial photograph, 
topographic quadrangle, soil survey).  
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(2) Literature and Database Reviews. Review and evaluate background information 
regarding biological resources in the 2020 Metro Plan area (e.g., previously prepared 
reports, primary literature, Rincon project files, resource agency guidelines and 
technical reports). Review the official online species list from the United States Fish and 
Wildlife Service identifying federally listed, proposed, or candidate species that may 
potentially occur, or be affected by projects, in the Plan area. Review the California 
Department of Fish and Wildlife Rare Find (otherwise known as the California Natural 
Diversity Data Base) for reported occurrences of special status species within the 2020 
Metro Plan area. In addition to the aforementioned database reviews, we will review 
the California Native Plant Society Inventory of Rare and Endangered Plants of California 
for reported occurrences of special status plant species within the study area. 

(3) Field Survey. For areas identified as low potential for impact to biological resources, a 
vegetation map and potential species occurrence assessment will be generated based 
on desktop analysis only. Examples of these areas include urban, residential, and 
industrial areas, which have a low likelihood to support special-status species. We will 
conduct a reconnaissance-level biological survey of areas with proposed modifications 
to existing facilities or new planned facilities that are in areas identified as having 
moderate or high potential for special status species occurrence. Habitat types present 
and their suitability to support special status species will be documented. The 
identification and mapping of potential special-status wildlife species or habitat will be 
based on a suitability analysis only and does not include definitive presence/absence 
surveys of the species potentially present. That level of analysis would be premature at 
this time given the programmatic nature of the analysis. 

(4) Reporting. We will prepare a comprehensive report describing the methods and results 
of the biological resources assessment, including a figure depicting terrestrial vegetation 
communities, habitat types and other biological features observed during the field 
reconnaissance survey. The intent of this report is to assist with future project design 
and/or mitigation planning efforts. A draft report will be submitted to the City for 
review and comment.  

(5) Assumptions: It is assumed the project area to be surveyed is no more than 200 acres in 
size (assumes five project sites up to 40 acres each or a combination of five sites of 
various sizes totaling 200 acres or 40 miles of unpaved pipeline corridor at less than a 
30% slope) and that the survey can be completed by two biologists over a period of two 
days. In each of these cases it is assumed the survey area is located in areas dominated 
by urban or suburban development or agricultural resources. If pipelines are located 
within paved areas, such as along roadway rights-of-way, a greater number of miles 
could be covered in the same amount of time because the survey would be done via 
windshield.  This scope assumes two rounds of review / comment revisions on the draft 
report from the City to be provided in a consolidated and electronic, editable format 
(i.e. track changes in MS Word). 



2020 Metro Plan & 2020 UWMP Scope of Work 
5/18/2020 
 

21 

 Cultural Resources Evaluation - The Cultural Resources Technical Report will include a discussion 
of the archaeological and historical characteristics of the 2020 Metro Plan area, based upon 
readily available information. We will summarize applicable federal, state and local cultural 
resources regulations. The analysis will assess the existing setting information, and qualitatively 
determine the likelihood of impacting resources within the 2020 Metro Plan area as a result of 
future projects. As an industry standard, cultural resources studies are considered valid for up to 
five years; therefore, future projects within the current study area occurring more than five 
years from now may require reanalysis. The programmatic analysis does not include site visits or 
formal pedestrian surveys of the study area. 

(1) For the five specific projects included in the 2020 Metro Plan, we will prepare a project-
level assessment at a level of detail commensurate with the level of detail and 
information available for each project at the time. 

(2) Cultural Resources Background Search. We will conduct a California Historical Resources 
Information System records search of the 2020 Metro Plan area at the Southern San 
Joaquin Valley Information Center (SSJVIC) located at California State University, 
Bakersfield. The primary purpose of the records search is to identify any previously 
recorded cultural resources known to exist within or near the Plan area. In addition to 
the archaeological inventory records and reports, an examination will be made of 
historical maps, the National Register of Historic Places, California Register of Historical 
Resources, the California Historical Resources Inventory, and the listing of California 
Historical Landmarks. The records search will also reveal the nature and extent of any 
cultural resources work previously conducted within the Plan area and adjacent vicinity. 
A map showing the results of the literature search including areas previously inventoried 
and previously recorded sites will be provided.  

We assume the SSJVIC will conduct this records search within a maximum direct 
expense of $1500. As part of the background research, we will request a records search 
of the Sacred Lands File from the Native American Heritage Commission (NAHC) and will 
contact individuals and/or organizations who may have knowledge of, or concerns with, 
historic properties in the area. As many as two telephone calls will be made to each of 
the contacts from the NAHC and local organizations to document “good-faith” efforts to 
follow-up and the results will be documented in a table. 
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(3) Cultural Resources Technical Study. Upon completion of the records search and 
literature review, we will conduct a survey of the five project-level site locations. Upon 
completion of the survey effort, we will prepare a technical report documenting the 
results of the cultural resources analysis, as well as provide programmatic management 
recommendations for cultural resources within the 2020 Metro Plan area. The report 
will be prepared following the California Office of Historic Preservation’s Archaeological 
Resource Management Reports: Recommended Contents and Format, and will include a 
historic context, methods and impacts considerations. The report will include figures 
depicting the area surveyed and studied for cultural resources. Draft copies of the 
report (digital pdf) will be submitted to the lead agency for review and approval. We 
assume two rounds of comments from the local and federal lead agencies will be 
necessary. Once reviewed, digital copies of the final report will be prepared and 
submitted. 

(4) Assumptions: No cultural resources requiring recordation or updating will be identified 
by the records search or field survey at any of the project-specific locations. Up to 50% 
of the specific project area will be in undeveloped or rural areas and will be surveyed on 
foot; the remainder of the specific project area will be in urban or built up areas and will 
be surveyed via windshield survey only. The cultural resources survey can be conducted 
by one cultural resources specialist over a period of five days and the survey will not 
identify any archaeological resources that require recordation or updating. A maximum 
of three built environment resources will be recorded and evaluated from the field 
survey. Included in this assumption is that up to 50% of the specific project area will be 
in undeveloped or rural areas and will be surveyed on foot; the remainder of the specific 
project area will be in urban or built up areas and will be surveyed via windshield survey 
only. The cultural resources survey can be conducted by one cultural resources specialist 
over a period of five days and the survey will not identify any archaeological resources 
that require recordation or updating. This equates to either 200 acres or approximately 
40 miles of pipeline route. This estimate assumes the pipeline route is unpaved and is in 
terrain in less than 30 degrees slope. For pipeline located within paved areas, such as 
along roadway right-of-way, a greater number of miles could be covered in the same 
amount of time because the survey would be done via windshield. Should any additional 
cultural resources be identified during the survey, the budget would need to be 
augmented to record or update the resources. No subsurface testing will be conducted, 
nor will any artifacts, samples, or specimens be collected. 

4.6 Admin Draft PEIR 
 The PEIR will be prepared in accordance with the State CEQA Guidelines, which set the 

standards for adequacy of an EIR. Specifically, the State CEQA Guidelines declare that:  
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 An EIR should be prepared with a sufficient degree of analysis to provide decision-makers with 
information which enables them to make a decision which intelligently takes account of 
environmental consequences. An evaluation of the environmental effects of a proposed project 
need not be exhaustive, but the sufficiency of an EIR is to be reviewed in light of what is 
reasonably feasible. 

 The analysis will rely on available technical reports to streamline the analytical effort, including 
the previous certified EIR for the Metro Plan. The overall approach to the analysis will be to 
verify and utilize existing data, supplemented where necessary with new information or 
modeling, to create a PEIR that maximizes the use of performance standards and/or policies to 
ensure that implementation of future projects under the 2020 Metro Plan requires minimal or 
no subsequent environmental review as the design progresses. 

 Prepare an Admin Draft PEIR for review by the City. This shall include completion of a table of 
contents, preparers and reference chapters. This scope assumes two rounds of review by the 
City, with all comments in each round being provided in a compiled and editable format (i.e. 
track changes). 

 Meet with the City to discuss any concerns, modifications, and input to the analysis and 
proposed mitigation measures. We assume all comments will clearly indicate the requested 
changes. It will be the responsibility of City staff to resolve internal inconsistencies among the 
various commenters. 

 Executive Summary - We will prepare a summary of the proposed project and associated 
environmental consequences. This information will be presented in tabular format to simplify 
review by decision-makers and the general public. This section will summarize project impacts 
and proposed mitigation measures. The summary will also note areas of known controversy and 
will summarize the alternatives reviewed and their associated impacts. The summary will also 
identify the environmentally superior alternative and rationale for its selection as such. 

 Introduction and Environmental Setting - We will prepare an Introduction and Environmental 
Setting for inclusion in the PEIR. This section will introduce the proposed project and summarize 
the PEIR process and purpose/use of the PEIR. This section will also explain how the PEIR will be 
used for subsequent environmental reviews of projects under the 2020 Metro Plan. In addition, 
the Introduction will provide relevant background information discussion, including but not 
limited to the organization of the PEIR and previous planning efforts. 

The environmental setting will provide narrative and map descriptions of the existing 
environment. The 2020 Metro Plan area and facilities will be illustrated on mapping. In addition, 
the geographic character of the area will be described and illustrated here, including land 
use/zoning, vegetation, wetlands, floodplains and wildland fire hazard zones.  

 Environmental Impact Analysis - Each environmental issue addressed in the PEIR will have four 
main subsections:  

(a) Setting  
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(b) Impact analysis  

(c) Mitigation measures  

(d) Level of significance after mitigation  

The prelude to the topic-specific environmental analysis will include an explanation of how the 
impact analysis will proceed. It is important to set forth the general analytical framework for 
addressing the potential impacts and mitigation of future projects under the 2020 Metro Plan. 
The PEIR will evaluate impacts of the overall program, and detailed impacts of up to five specific 
projects for a hybrid analysis approach. Where possible, impacts will be quantified. If existing 
data does not allow definitive quantification, reasonable assumptions will be used to 
qualitatively forecast potential impacts. Mitigation will take the form of a mitigation framework 
for future projects in conjunction with the subsequent environmental review process, as 
needed, and will be based upon mitigation measures identified in the 2014 PEIR for the 2014 
Metro Plan, where practicable. 

All environmental topics identified in the 2020 CEQA Guidelines will be addressed in the PEIR for 
the 2020 Metro Plan. The discussion below provides an overview of the approach and 
anticipated impact types for each environmental topic. As each impact analysis section is 
prepared, we will compile source reports and other data for inclusion in the administrative 
record. The State CEQA Guidelines include the following topics: 

(1) Aesthetics 

(2) Agricultural Resources 

(3) Air Quality 

(4) Biological Resources 

(5) Cultural Resources 

(6) Energy 

(7) Geology and Soils 

(8) Greenhouse Gas Emissions 

(9) Hazards and Hazardous Materials 

(10) Hydrology and Water Quality 

(11) Land Use/Policy Consistency 

(12) Mineral Resources 

(13) Noise 

(14) Population/Housing 

(15) Public Services 



2020 Metro Plan & 2020 UWMP Scope of Work 
5/18/2020 
 

25 

(16) Recreation 

(17) Transportation 

(18) Tribal Cultural Resources 

(19) Utilities and Service Systems 

(20) Wildfire 

The technical approach to analyzing each potential environmental issue is described below.  
Based on our understanding of the project, the following environmental issues will be addressed 
in detail in the EIR: Aesthetics, Agricultural Resources, Air Quality, Biological Resources, Cultural 
Resources, Greenhouse Gas Emissions, Hazards and Hazardous Materials, Hydrology and Water 
Quality, Land Use, Noise, Public Services and Utilities and Service Systems. The remaining issue 
areas will be address in a section termed Effects Found Not to be Significant. 

 Aesthetics, Light and Glare - Construction of the projects considered in the 2020 Metro Plan may 
cause impacts to the visual environment due to the presence of construction vehicles and 
equipment. In general, project components are anticipated to be visually compatible with 
existing and surrounding land uses once constructed. Aesthetic impacts will be evaluated from 
public viewpoints. The analysis will include review of the visual resource sensitivity of the Plan 
area, including any scenic resources identified in local planning documents (such as scenic vistas, 
and scenic highway designation). Photos showing views of the five project sites will be provided 
to help depict the visual character of the specific sites and the immediate project areas. If 
necessary, mitigation measures may include screening to buffer views of the project sites from 
nearby sensitive resources. 

(1) Assumptions: This scope does not include preparation of visual simulations for any of 
specific projects included in the Plan. 

 Agriculture and Forestry Resources - The majority of the service area is designated as “Urban-
Built Up Land.” The PEIR will confirm whether there will be an effect on farmland or forestland 
and whether the 2020 Metro Plan would convert such lands to another use. The analysis will be 
based on a desktop review only and no field work is anticipated to be required. 

 Air Quality - The air quality section will be prepared in accordance with the methodologies 
outlined in the San Joaquin Valley Air Pollution Control District (SJVAPCD) guidelines. The PEIR 
will include a detailed discussion of the current air quality setting within the local airshed along 
with local climatic and air pollution data from local air monitoring stations. Emission factor data, 
when not identified in the SJVAPCD guidelines, will be obtained from EPA AP-42, Compilation of 
Air Pollutant Emissions Factors, Third Edition, and any updates published by the U.S. EPA. The 
motor vehicle constituents of concern include reactive organic gases, nitrogen oxide, carbon 
monoxide, and particulate matter. Significance criteria will be based on SJVAPCD thresholds.  

Construction emissions will be estimated for the Preferred Alternative using estimates of the 
types of equipment needed for individual construction projects for the worst-case day during 
construction using the California Emissions Estimator Model (CalEEMod) software. It is 
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anticipated that the worst-case day analysis at the Plan level will provide a reasonably 
conservative estimate of the emissions also associated with the five specific projects and a 
separate air quality model run for each project will not be required. 

The section will include a qualitative discussion and analysis of odor or improvements to control 
due to types of facilities expected to be proposed. 

Where necessary, the PEIR will identify programmatic measures required to mitigate air quality 
impacts identified, such as: 

(1) Dust control measures during construction 

(2) Measures to minimize or avoid stationary source emission impacts 

(3) Proposed measures to minimize odor impacts 

(4) Community Plan design guidelines or standards to promote alternative trip modes 

(5) Measures to minimize engine idling 

(6) Development of an air impact fee program 

 Biological Resources - The impact analysis will be based on the Biological Resources Assessment 
and will evaluate the Plan’s impacts relative to both state and federal requirements as well as 
locally recognized thresholds of significance. It will include analysis of both direct and indirect 
impacts as well as temporary impacts that may occur during construction of projects envisioned 
by the Plan. The Biological Resources Assessment prepared under Task 5.1 will inform the 
analysis in this section of the PEIR. 

Avoidance, minimization, and mitigation measures will be developed for all impacts identified. 
Mitigation measures will focus on measures that will be required to ensure the proposed project 
adequately avoids, minimizes, and mitigates potential impacts to regulated biological resources. 

 Cultural Resources - The PEIR section will be based on the Cultural Resources Study described 
previously and will include a discussion of the archaeological and historical setting of the Plan 
area along with the sites of the five projects identified in the Plan, a description of impacts 
based on the cultural resources technical report and any additional information, and 
identification of mitigation measures for identified impacts. The section will summarize 
applicable federal, state and local cultural resources regulations. The analysis will assess the 
existing setting information and qualitatively determine the likelihood of impacting resources 
resulting from Plan implementation. Mitigation measures will be proposed, as appropriate, to 
reduce potential impacts to cultural resources, where practicable. 
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 Energy - As of January 3, 2019, Appendix G of the State CEQA Guidelines now requires a 
discussion of the energy impacts of proposed projects, with an emphasis on avoiding or 
reducing wasteful consumption of energy and supporting applicable renewable energy plans. 
The analysis will consider at a programmatic level the Plan’s energy requirements and quantify, 
as feasible, the energy use efficiencies by amount and fuel type at a programmatic level, 
including construction and operation of the individual projects, and the degree to which the 
Plan complies with existing energy standards and local plans for energy efficiency. This analysis 
will describe program commitments, design features, and mitigation measures, if necessary, to 
minimize and reduce the Plan’s consumption of fuel and energy. 

 Geology and Soils - The 2020 Metro Plan area is largely previously disturbed and developed. The 
analysis in the PEIR will summarize the results of existing geotechnical investigations prepared 
for previous projects, if available, and identify existing regional and site-specific geology and 
soils constraints (such as liquefaction, compressible soils, and subsidence).  

Under the 2020 CEQA Guidelines, Paleontological Resources will also be addressed under 
Geology and Soils. We will conduct a paleontological resources assessment to identify the 
geologic units within the 2020 Metro Plan area, determine the paleontological sensitivity of 
geologic units, assess potential for impacts to paleontological resources, and recommend 
mitigation measures to avoid, minimize or mitigate impacts to scientifically significant 
paleontological resources. We will conduct a formal paleontological locality search to provide 
documentation of any previously recorded paleontological resources from within the Plan area 
or within outcrops of the same geologic units that occur in the vicinity. Published and 
unpublished literature and geologic maps will be reviewed in order to assess the paleontological 
resource potential of the study area. The analysis of paleontological resources will discuss the 
regulatory setting for paleontological resources, the geology of the project area in terms of 
paleontological sensitivity, present the results of the paleontological sensitivity analysis, 
summarize and discuss previously recorded fossil localities within the project areas (if any), 
provide an assessment of potential impacts to paleontological resources from project 
development, and present paleontological resource mitigation recommendations. 

(1) Assumption: Direct cost of the formal locality search will not exceed $500 and no 
paleontological field survey will be required. 

 Greenhouse Gas Emissions - The PEIR will evaluate impacts related to greenhouse gases (GHGs) 
and climate change. We will analyze impacts associated with construction and operational GHG 
from the project, as well as project consistency with available local plans. The analysis will 
quantitatively assess project-related GHG emissions using CalEEMod. We will briefly describe 
the status of applicable regulations such as Assembly Bill 32 (Global Warming Solutions Act), 
Senate Bill 97, and Senate Bill 32, taking into account the Senate Bill 32 GHG reduction target of 
40 percent below 1990 levels by 2030. If significant GHG emissions impacts are identified, 
mitigation measures will be developed to avoid, minimize or mitigate such impacts to less than 
significant levels, if feasible. 
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The scientific knowledge, governmental regulations, and case law surrounding the analysis of 
GHG emissions under CEQA is constantly evolving and is currently being litigated in a variety of 
court cases across California. Additionally, lead agencies have discretion to develop their 
preferred approach to performing climate change analysis for projects and may adjust their 
views on acceptable methodologies on pace with changes in scientific knowledge and regulatory 
schemes. As such, the appropriate methodologies to evaluate the significance of project-level 
GHG emissions are subject to change at any time. This scope represents our best understanding 
of currently accepted methodologies. 

We will work closely with the City to coordinate information regarding sustainability features 
that may be included in the projects considered under the Plan. If the projects will include 
features to reduce energy use at the site, GHG emissions reductions from project sustainability 
features will be calculated using CalEEMod, and the net decrease in total Plan GHG emissions 
will be identified. 

 Hazards and Hazardous Materials - Hazard conditions associated with the proposed project will 
be examined in the PEIR, based upon publicly available data from agency databases, field 
observations, and technical studies provided by the City, if any. This scope does not include site-
specific soil contamination studies due to the programmatic nature of the PEIR. Should analysis 
of the existing environment for hazards indicate that study of site-specific soil contamination 
conditions is warranted for future work on a given project site, we will recommend that analysis 
be conducted at a project level, rather than programmatic. We will provide program-level 
mitigation, if needed, establishing performance standards to address hazardous materials 
concerns if site-specific analysis is to be conducted at a later date. 

(1) Assumption: No site-specific soil contamination studies will be prepared. 

 Hydrology and Water Quality - We will summarize existing water quality conditions in the Plan 
area. The characteristics of the local watershed will be characterized, impaired streams within 
the watershed will be identified, and flood hazard zones will be described using FEMA and other 
publicly available mapping. We will assess existing runoff conditions and character of surface 
water features and will programmatically evaluate the impacts of the Plan on surface runoff and 
changes in drainage patterns. Changes to the groundwater table as a result of Plan 
implementation will be based on the results of the water budget analysis. We will summarize 
the hydrologic and water quality setting, relevant regulatory framework, potential impacts, level 
of significance, and mitigation measures necessary to reduce impacts. 

 Land Use/Policy Consistency - This section will discuss general land use compatibility, as 
necessary, but will focus on the consistency of the 2020 Metro Plan with the applicable local and 
regional planning documents, such as the City of Fresno General Plan. The 2020 Metro Plan 
projects are expected to be consistent with existing policies and ordinances, and this will be 
confirmed in the analysis. 
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 Mineral Resources - According to the City of Fresno General Plan EIR, the San Joaquin River 
resource area, which contains a high concentration of aggregate materials, is located in the 
City’s sphere of influence. This section will discuss impacts to mineral resources and will 
determine whether any project elements of the 2020 Metro Plan overlap with the San Joaquin 
River resource area. Impacts to mineral resources are not anticipated based on information 
from applicable plans and regulations. 

 Noise - No long-term increase in peak hour trip generation is anticipated from the 2020 Metro 
Plan; therefore, the analysis will focus on long-term changes to equipment noise throughout the 
Plan area. The analysis will review applicable City noise and land use compatibility criteria for 
the Plan area. For each of the five specific projects, up to three short-term noise level 
measurements will be conducted on and around the sites (up to 15 total measurements).  

Construction noise will be estimated at nearby sensitive receptors and evaluated in terms of 
maximum levels (Lmax) and hourly equivalent continuous noise levels (Leq). Impacts associated 
with construction vehicular traffic will be assessed using the U.S. Federal Highway Traffic Noise 
Model (TNM) based on information to be provided by the City. In some cases, the individual 
components of the proposed projects may contribute to an overall reduction in noise generated 
by on-site equipment, given ongoing improvements in technology. Mitigation measures will be 
provided as necessary that establish noise performance standards to reduce impacts to less than 
significant levels. 

(1) Assumption: Up to 15 short-term noise measurements will be conducted; 24-hour noise 
measurements are not anticipated to be required and are not included in this scope. 

 Population/Housing - Implementation of the 2020 Metro Plan would occur in line with the 
current City of Fresno General Plan, including with respect to growth projections for population 
and housing. The PEIR will provide information and analysis to demonstrate that the 2020 Metro 
Plan would not result in growth inducement or residential displacement. 

 Public Services - This analysis will evaluate the 2020 Metro Plan’s effects related to the provision 
of services, including fire, law enforcement, educational, and recreational services. Data sources 
will include readily available documents, including contact with local service providers. The 2020 
Metro Plan is not anticipated to impede or require expanded or revised public services.  

 Recreation - The PEIR will assess potential impacts of the 2020 Metro Plan to nearby 
recreational resources and opportunities. The 2020 Metro Plan is not anticipated to affect 
recreational facilities, resources, or opportunities. 
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 Transportation - The PEIR will qualitatively describe traffic and transportation conditions in the 
2020 Metro Plan service area. This section will qualitatively analyze anticipated operational and 
construction-related impacts resulting from implementation of the 2020 Metro Plan. Operation 
of projects considered by the Plan are anticipated to result in trip generating uses similar to 
current conditions. However, construction of the project could have the potential to create 
temporary increases in trips, and temporary impacts to transportation facilities (e.g. lane 
closures associated with installation of in-road facilities). Mitigation is likely to focus on control 
measures, such as coordination with agencies and effective development and implementation 
of traffic control plans during construction. Also, given the timing of the EIR a vehicle-miles 
traveled (VMT) analysis will be required per the updated State CEQA Guidelines. While VMT 
increases are anticipated to short-term and temporary and related primarily to construction 
activities, the analysis will make an estimate of construction-related VMT and characterize this 
construction phase impact; anticipated to be less than significant. 

(1) Assumption: Based on information available at this time it is assumed a qualitative 
analysis will be sufficient to inform the analysis of the project and a quantitative traffic 
impact analysis prepared by a traffic engineering firm will not be required. However, if 
based on discussions with the City and/or the scoping process it is determined a full 
traffic impact analysis is needed, we have established relationships with a number of 
local traffic firms who we would bring on in a subconsultant role to assist with this 
effort.  

 Tribal Cultural Resources - Tribal cultural resources were not addressed in the 2014 PEIR and will 
be addressed in accordance with the 2020 CEQA Guidelines. Under Assembly Bill 52, the CEQA 
lead agency is required to begin consultation with California Native American tribes traditionally 
and culturally affiliated with the project area prior to the release of the CEQA document. We will 
assist the City with undertaking a good faith effort at consultation for Assembly Bill 52 as 
described below. 

(1) Preparation of the Tribal Cultural Resources section of the PEIR will analyze the 2020 
Metro Plan’s potential impacts on tribal cultural resources. To prepare this analysis, we 
will review the draft plan and proposed future projects as well as information obtained 
during Assembly Bill 52 consultation between the City and interested tribes. We will 
assist the City with government-to-government Native American consultation as 
follows: 

(a) Prepare the Assembly Bill 52 consultation letters to be placed on City letterhead 

(b) Prepare and submit a Native American Heritage Commission (NAHC) Sacred Lands 
File request 

(c) Prepare a tracking sheet and instructions to be provided to the City; instructions will 
include details regarding schedule and timelines associated with Assembly Bill 52 to 
ensure timely consultation 
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(d) If meetings with Native Americans are necessary, we will be available to provide 
additional assistance on a time-and-materials basis, if requested.  

We will collect regional background information on tribal cultural resources that could be 
affected by the 2020 Metro Plan. The collected information will include the NAHC Sacred Lands 
File Search, reviews of regional ethnographic information, information from relevant past 
projects, and information provided through government-to-government tribal consultation in 
accordance with Assembly Bill 52. We are acutely sensitive to tribal concerns in the area and will 
provide the support necessary to facilitate a communicative and streamlined consultation 
process. 

 Utilities and Service Systems - The PEIR will evaluate the 2020 Metro Plan’s potential impacts to 
existing infrastructure, including with respect to water, wastewater, and solid waste facilities. 
Construction activities would temporarily generate solid waste such as soil, concrete, and other 
removed materials; the PEIR will describe that solid waste generated by construction of 
individual projects would be disposed of in accordance with all applicable statutes and 
regulations and will evaluate whether nearby landfills have the capacity to accept solid waste 
generated by project construction activities. This section will further discuss how the project 
relates to conformance with applicable Regional Water Quality Control Board wastewater 
treatment requirements, the impacts on-or of- any related utility improvements (e.g. 
stormwater improvements), required water supply entitlements, or wastewater expansion. 

 Wildfire - This section will include a discussion of the Plan area along with mapping of very high 
fire hazard severity zones with respect to facilities included in the Plan. This section will address 
the potential for implementation of the Plan to impair an emergency response plan or 
emergency evacuation plan; exacerbate wildfire risks due to slope, prevailing winds or other 
factors; require installation or maintenance of infrastructure which may exacerbate fire risk; 
expose people or structures to downstream flooding or landslides from postfire slope instability 
or drainage changes. 

 Alternatives - The alternatives developed as described above will be evaluated at a level of detail 
that will provide decision-makers and the public adequate information to decide among 
alternatives. For each of the selected alternatives, each environmental issue area will be briefly 
evaluated in a qualitative manner to determine whether the alternative would have the 
potential to result in greater, similar, or reduced environmental impacts when compared to the 
impacts of the preferred alternative. Where appropriate and feasible, quantitative comparisons 
will be provided. The results of the alternatives analysis will be summarized graphically in a 
comparison matrix. This section will also identify the “environmentally superior alternative.” If 
the No Project Alternative is determined to be environmentally superior, the PEIR will identify 
the environmentally superior alternative among the remaining scenarios. 

 Other CEQA-Required Sections - The PEIR will include all other sections required by the State 
CEQA Guidelines, including growth inducing impacts and irreversible significant effects.  
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The growth-inducing impacts section of the PEIR will focus on the extent to which 
implementation on the 2020 Metro Plan will serve as the removal of a barrier to growth. This 
evaluation will be based on project growth trends relative to infrastructure capacity, as 
coordinated in local and regional planning documents, such as the General Plan and its PEIR.  

DELIVERABLE(S): Seven (7) hard-copies and one electronic copy of the Admin Draft PEIR.  

4.7 Public Draft PEIR 
 After receiving comments regarding the Administrative Draft PEIR, we will revise the PEIR to 

address comments, and produce the public Draft PEIR with Technical Appendices. Upon 
receiving clearance, we will print and deliver 15 printed copies, one electronic PDF file and one 
electronic MS Word document. We will be responsible for posting of all notices, including 
posting the Notice of Availability with the County Clerk and State Clearinghouse. We will 
coordinate with the City to prepare a list of recipients of the Notice of Availability and prepare 
the Notice of Availability, which can also function as the newspaper notice. 

 The consultant team shall prepare for and attend two public hearings or meeting in support of 
the project. The public hearings/meetings will include a presentation of environmental 
components of the PEIR and a response to technical questions that arise during the public 
hearing. Following the public hearings/meetings, meeting notes will be prepared, and written 
and oral comments will be collected and summarized for submittal to the City for review. 

 Assumption: This scope includes up to two rounds of consolidated comments from the City on 
the Administrative Draft PEIR prior to preparation of the Public Review Draft PEIR. We assume 
the City will be responsible for publication of the Notice of Availability in a newspaper of general 
circulation and payment of any publication and filing fees. We can coordinate these efforts, if 
desired, for an additional cost. 

 Complete WSC QA/QC practices. 

DELIVERABLE(S): Fifteen (15) hard-copies and one electronic copy of the Public Review Draft 
PEIR. 

4.8 Final PEIR and MMRP 
The final formal stages of the PEIR process involve responding to comments, public hearings, and final 
publication tasks.  
 Response to Comments/Administrative Final PEIR - Following the close of the public review 

period, we will review the comments and schedule a meeting with the City to discuss key 
comments and approaches for response. Comment letters will be annotated to relate comments 
with responses. Responses will focus on comments raising an environmental concern and 
generally rely on substantial evidence already in the Draft PEIR, as well as supplemental 
clarification or explanation. We will prepare draft Response to Comments for City review. 
Revisions to the Draft PEIR will be in an Errata format/section indicating what section is being 
modified, with content changes identified in a strikeout (for deletions) and underline format (for 
additions). 
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(1) Assumption: No more than 20 comment letters will be received, and no more than 60 
hours of professional time will be required to respond to public comments on the Draft 
PEIR. This scope assumes two rounds of review/comment revisions from the City, with 
comments provided in a consolidated and editable format (i.e. track changes). 

 Publication of the Final PEIR - We will revise the Final PEIR based on City comments. We will 
distribute the responses to comment to agencies which commented on the Draft PEIR, via 
certified mail or other trackable delivery means. In accordance with CEQA requirements, 
distribution will take place at least 10-days prior to certification of the PEIR by the City. We will 
provide 15 printed copies, one electronic PDF file and one electronic MS Word document. 

(1) Assumption: The consultant team shall prepare for and attend one public hearing on the 
Final PEIR. 

 Findings of Fact - We will prepare the CEQA findings for the project. CEQA Guidelines §15091 
requires that no public agency approve or carry out a project, for which an EIR has been 
completed and identifies one or more significant effects, unless the public agency prepares 
findings for each significant effect. The findings will include information related to whether 
those significant impacts identified in the PEIR will be reduced to below a level of significance by 
mitigation measures identified in the PEIR. CEQA Guidelines §15093 requires when an agency 
approves a project which will have a significant adverse environmental effect that is 
unavoidable, the agency must make a Statement of Overriding Considerations. If a significant 
and unavoidable impact is identified in the PEIR, we will prepare the Statement of Overriding 
Considerations. We will provide an administrative draft of the CEQA findings to the City for 
review and comment, and then incorporate one round of consolidated City comments into a 
final document. 

 Notice of Determination - We will prepare and file the Notice of Determination with the County 
Clerk and the State Clearinghouse in conjunction with the City. We assume the City will provide 
the required administrative and California Department of Fish and Wildlife filing fees prior to 
filing. 

 Mitigation Monitoring and Reporting Program - A Mitigation Monitoring and Reporting Program 
(MMRP) will be prepared in accordance with CEQA. The MMRP will be provided as a separately 
bound document from the Final PEIR. The MMRP will be prepared with the Final PEIR, to 
capture potential revisions associated with reviews of the Draft PEIR. The MMRP will include 
implementation measures appropriate for future projects under the 2020 Metro Plan, and will 
identify the appropriate party responsible for implementation, monitoring, capital costs, and 
confirmation of implementation. The MMRP will be designed to facilitate accomplishment of the 
2020 Metro Plan goals. 

(2) Assumption: This scope assumes two rounds of review / comment revisions from the 
City to be provided in a consolidated and electronic, editable format (i.e. track changes 
in MS Word). 

DELIVERABLE(S): Fifteen (15) hard-copies and one electronic copy of the Draft Report.  
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TASK 5.0 2020 UWMP 
Develop a 2020 UWMP according to the 2020 DWR UWMPs Guidebook for Urban Water Suppliers and 
meet all requirements of California Water Code, §10610-10656 and §10608. The guidebook has not 
been released. Therefore, the scope and level of effort are based on our understanding of potential 
requirements. This may need to be revisited once the guidebook is released.  

 Assumption: It is assumed that the City’s existing Water Shortage Contingency Plan (WSCP) and 
related information will be used to update the WSCP. WSC will provide suggestions for 
modifying the WSCP to the City on how the existing plan might be modified to be consistent 
with guidelines established by DWR. It is assumed that WSC will adapt existing information to 
DWR’s new requirements to the extent possible with information provided by the City. Any 
additional analysis or information needed to meet DWR’s requirements is not included within 
the Cost Proposal for this task. 

5.1 Kickoff Meeting & Workshops (3) 
 By January 2021, plan, organize, and conduct Kickoff Meeting 

(1) Discuss and agree on assumptions for use in the UWMP knowing that the Phase 2 Metro 
Plan work will not be complete in time for full incorporation into the UWMP. Key 
assumptions include: supply projections and priorities; conservation measures 

 Attend and conduct up to three (3) workshops with City staff to develop chapters, concepts, 
goals. 

5.2 Preliminary UWMP Sections 
 Prepare UWMP sections as the content is developed during Phase 1 Metro Plan activities. 

5.3 Admin Draft UWMP 
 Compile full UWMP report consistent with legislative and DWR guideline requirements.  

 Implement WSC Quality Assurance and Quality Control (QA/QC) practices.  

 Submit to the City for review and comment. 

DELIVERABLE(S): Seven (7) hard-copies and one electronic copy of the Admin Draft UWMP.  

5.4 Public Draft UWMP 
 Prepare Public Draft UWMP that incorporates comments from the City on the Admin Draft 

Report. Complete WSC QA/QC practices. 

 Submit Public Draft UWMP to City for distribution. 

 Prepare PowerPoint Presentation for Public Outreach Events. 

DELIVERABLE(S): Twenty (20) hard-copies and one electronic copy of the Public Draft UWMP 
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5.5 Final Draft UWMP 
 Review comments on the Public Draft UWMP with the City. Prepare the Final Draft UWMP that 

incorporates agreed upon comments. Complete WSC QA/QC practices. 

 Submit Final Draft UWMP to City for City review and comment. 

 Prepare PowerPoint Presentation for City Council. Make presentations to City Council for Public 
Hearing and subsequent plan adoption. 

5.6 Final UWMP 
 Prepare Final UWMP that incorporates comments from the City on the Final Draft Report. 

Complete WSC QA/QC practices. 

 Submit Final UWMP and Excel tables to the City for posting to DWR. 

 Submit UWMP database for modification for future reporting requirements. 

 Revise UWMP to address comments from DWR, if any, and provide copies of revised chapters. 

DELIVERABLE(S): Twenty (20) hard-copies and one electronic copy of the Final UWMP 

Excluded Services 

Optimatics Analysis 
 This scope of work does not include the use of Optimatics optimization techniques to support 

the water supply alternatives analysis.   

Hydraulic Modeling 
 This scope of work does not include detailed hydraulic modeling to support to the evaluation of 

the existing water resource systems or potential future alternatives. 

Master Plans 
 This scope of work does not include completion of detailed Master Plans for the Water, 

Wastewater, Recycled Water, Stormwater or other water related treatment and conveyance 
systems. 

Public Relations and Strategic Communications 
 This scope of work does not include public relations or strategic communications support, such 

as Council or Commission hearing presentations or attendance, informational handouts, etc. in 
addition to the materials included as deliverables in the scope of work. It is assumed that City 
Staff will lead public and elected official outreach efforts related to the development of the 
update Metro Plan. 
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Exhibit B 

INSURANCE REQUIREMENTS 
Consultant Service Agreement between City of Fresno (“CITY”) 

and Water Systems Consulting, Inc. (“CONSULTANT”) 
2020 Metropolitan Water Resources Management Plan and Programmatic 
Environmental Impact Report, and 2020 Urban Water Management Plan

PROJECT TITLE 

MINIMUM SCOPE OF INSURANCE 

Coverage shall be at least as broad as: 

1. The most current version of Insurance Services Office (ISO) Commercial General
Liability Coverage Form CG 00 01, providing liability coverage arising out of your
business operations. The Commercial General Liability policy shall be written on
an occurrence form and shall provide coverage for “bodily injury,” “property
damage” and “personal and advertising injury” with coverage for premises and
operations (including the use of owned and non-owned equipment), products and
completed operations, and contractual liability (including, without limitation,
indemnity obligations under the Agreement) with limits of liability not less than
those set forth under “Minimum Limits of Insurance.”

2. The most current version of ISO *Commercial Auto Coverage Form CA 00 01,
providing liability coverage arising out of the ownership, maintenance or use of
automobiles in the course of your business operations.  The Automobile Policy
shall be written on an occurrence form and shall provide coverage for all owned,
hired, and non-owned automobiles or other licensed vehicles (Code 1- Any
Auto).

3. Workers’ Compensation insurance as required by the State of California and
Employer’s Liability Insurance.

4. Professional Liability (Errors and Omissions) insurance appropriate to
CONSULTANT’S profession.

MINIMUM LIMITS OF INSURANCE 

CONSULTANT, or any party the CONSULTANT subcontracts with, shall maintain limits of 
liability of not less than those set forth below.  However, insurance limits available to CITY, its 
officers, officials, employees, agents and volunteers as additional insureds, shall be the greater 
of the minimum limits specified herein or the full limit of any insurance proceeds available to the 
named insured: 

1. COMMERCIAL GENERAL LIABILITY:

(i) $1,000,000 per occurrence for bodily injury and property damage;
(ii) $1,000,000 per occurrence for personal and advertising injury;
(iii) $2,000,000 aggregate for products and completed operations; and,



(iv) $2,000,000 general aggregate applying separately to the work performed 
under the Agreement. 

 
2. COMMERCIAL AUTOMOBILE LIABILITY: 
 

$1,000,000 per accident for bodily injury and property damage. 
 
 

3. WORKERS’ COMPENSATION INSURANCE as required by the State of 
California with statutory limits. 
 

4. EMPLOYER’S LIABILITY: 
 
 (i) $1,000,000 each accident for bodily injury; 
 (ii) $1,000,000 disease each employee; and, 
 (iii) $1,000,000 disease policy limit. 
 
5. PROFESSIONAL LIABILITY (Errors and Omissions): 
 
 (i) $2,000,000 per claim/occurrence; and, 
 (ii) $4,000,000 policy aggregate. 

 
 

UMBRELLA OR EXCESS INSURANCE 
 

In the event CONSULTANT purchases an Umbrella or Excess insurance policy(ies) to meet the 
“Minimum Limits of Insurance,” this insurance policy(ies) shall “follow form” and afford no less 
coverage than the primary insurance policy(ies). In addition, such Umbrella or Excess insurance 
policy(ies) shall also apply on a primary and non-contributory basis for the benefit of the CITY, 
its officers, officials, employees, agents and volunteers. 
 

DEDUCTIBLES AND SELF-INSURED RETENTIONS 
 

CONSULTANT shall be responsible for payment of any deductibles contained in any insurance 
policy(ies) required herein and CONSULTANT shall also be responsible for payment of any self-
insured retentions.  Any deductibles or self-insured retentions must be declared to on the 
Certificate of Insurance, and approved by, the CITY’S Risk Manager or his/her designee.  At the 
option of the CITY’S Risk Manager or his/her designee, either:  
 

(i) The insurer shall reduce or eliminate such deductibles or self-insured 
retentions as respects CITY, its officers, officials, employees, agents and 
volunteers; or  

(ii) CONSULTANT shall provide a financial guarantee, satisfactory to CITY’S 
Risk Manager or his/her designee, guaranteeing payment of losses and 
related investigations, claim administration and defense expenses.  At no 
time shall CITY be responsible for the payment of any deductibles or self-
insured retentions. 

 



 
 

OTHER INSURANCE PROVISIONS/ENDORSEMENTS 
 
The General Liability and Automobile Liability insurance policies are to contain, or be endorsed 
to contain, the following provisions: 
 

1. CITY, its officers, officials, employees, agents and volunteers are to be covered 
as additional insureds. CONSULTANT shall establish additional insured status 
for the City and for all ongoing and completed operations by use of ISO Form 
CG 20 10 11 85 or both CG 20 10 10 01 and CG 20 37 10 01 or by an executed 
manuscript insurance company endorsement providing additional insured status 
as broad as that contained in ISO Form CG 20 10 11 85. 

 
2. The coverage shall contain no special limitations on the scope of protection 

afforded to CITY, its officers, officials, employees, agents and volunteers.  Any 
available insurance proceeds in excess of the specified minimum limits and 
coverage shall be available to the Additional Insured. 

 
3. For any claims relating to this Agreement, CONSULTANT’S insurance coverage 

shall be primary insurance with respect to the CITY, its officers, officials, 
employees, agents and volunteers.  Any insurance or self-insurance maintained 
by the CITY, its officers, officials, employees, agents and volunteers shall be 
excess of CONSULTANT’S insurance and shall not contribute with it.  
CONSULTANT shall establish primary and non-contributory status by using ISO 
Form CG 20 01 04 13 or by an executed manuscript insurance company 
endorsement that provides primary and non-contributory status as broad as that 
contained in ISO Form CG 20 01 04 13. 

 
The Workers’ Compensation insurance policy is to contain, or be endorsed to contain, the 
following provision:  CONSULTANT and its insurer shall waive any right of subrogation against 
CITY, its officers, officials, employees, agents and volunteers. 
 
If the Professional Liability (Errors and Omissions) insurance policy is written on a claims-made 
form: 

 
1. The retroactive date must be shown, and must be before the effective date of the 

Agreement or the commencement of work by CONSULTANT. 
 
2. Insurance must be maintained and evidence of insurance must be provided for at 

least five (5) years after completion of the Agreement work or termination of the 
Agreement, whichever occurs first, or, in the alternative, the policy shall be 
endorsed to provide not less than a five (5) year discovery period.   

 
3. If coverage is canceled or non-renewed, and not replaced with another claims-

made policy form with a retroactive date prior to the effective date of the 
Agreement or the commencement of work by CONSULTANT, CONSULTANT 
must purchase “extended reporting” coverage for a minimum of five (5) years 
completion of the Agreement work or termination of the Agreement, whichever 
occurs first. 

 



4. A copy of the claims reporting requirements must be submitted to CITY for 
review. 

 
5. These requirements shall survive expiration or termination of the Agreement. 
 
 

All policies of insurance required herein shall be endorsed to provide that the coverage shall not 
be cancelled, non-renewed, reduced in coverage or in limits except after thirty (30) calendar 
days written notice by certified mail, return receipt requested, has been given to CITY. 
CONSULTANT is also responsible for providing written notice to the CITY under the same 
terms and conditions.  Upon issuance by the insurer, broker, or agent of a notice of cancellation, 
non-renewal, or reduction in coverage or in limits, CONSULTANT shall furnish CITY with a new 
certificate and applicable endorsements for such policy(ies).  In the event any policy is due to 
expire during the work to be performed for CITY, CONSULTANT shall provide a new certificate, 
and applicable endorsements, evidencing renewal of such policy not less than fifteen (15) 
calendar days prior to the expiration date of the expiring policy. 
 
Should any of the required policies provide that the defense costs are paid within the Limits of 
Liability, thereby reducing the available limits by any defense costs, then the requirement for the 
Limits of Liability of these polices will be twice the above stated limits.   
 
The fact that insurance is obtained by CONSULTANT shall not be deemed to release or 
diminish the liability of CONSULTANT, including, without limitation, liability under the indemnity 
provisions of this Agreement. The policy limits do not act as a limitation upon the amount of 
indemnification to be provided by CONSULTANT.  Approval or purchase of any insurance 
contracts or policies shall in no way relieve from liability nor limit the liability of CONSULTANT, 
its principals, officers, agents, employees, persons under the supervision of CONSULTANT, 
vendors, suppliers, invitees, consultants, sub-consultants, subcontractors, or anyone employed 
directly or indirectly by any of them. 
 
  

VERIFICATION OF COVERAGE 
 

CONSULTANT shall furnish CITY with all certificate(s) and applicable endorsements effecting 
coverage required hereunder.  All certificates and applicable endorsements are to be received 
and approved by the CITY’S Risk Manager or his/her designee prior to CITY’S execution of the 
Agreement and before work commences.  All non-ISO endorsements amending policy coverage 
shall be executed by a licensed and authorized agent or broker.  Upon request of CITY, 
CONSULTANT shall immediately furnish City with a complete copy of any insurance policy 
required under this Agreement, including all endorsements, with said copy certified by the 
underwriter to be a true and correct copy of the original policy.  This requirement shall survive 
expiration or termination of this Agreement. 
 
 
SUBCONTRACTORS - If CONSULTANT subcontracts any or all of the services to be 
performed under this Agreement, CONSULTANT shall require, at the discretion of the 
CITY Risk Manager or designee, subcontractor(s) to enter into a separate Side 
Agreement with the City to provide required indemnification and insurance protection.  
Any required Side Agreement(s) and associated insurance documents for the 
subcontractor must be reviewed and preapproved by CITY Risk Manager or designee.  



If no Side Agreement is required, CONSULTANT  will be solely responsible for ensuring 
that it’s subcontractors maintain insurance coverage at levels no less than those 
required by applicable law and is customary in the relevant industry.   
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2 

3 
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Exhibit C 

DISCLOSURE OF CONFLICT OF INTEREST 

2020 Metropolitan Water Resources Management Plan and Programmatic Environmental
Impact Report, and 2020 Urban Water Management Plan  

PROJECT TITLE 

YES* NO 

1 
Are you currently jn litigation with the Gity of Fresno or any of its 
agents? 

I 

Do you represent any firm, organization or person who is in 
X litigation with the City of Fresno? 

Do you currently .represent or perform work for any clients who do 
X business w.ith the City of Fresno? 

Are you or amy of your principals, managers or professionals, 
1 owners or investors in a business which does business with the 

)( City of Fresno, or in a business which is in litigation with the City of 
Fresno? 
Are you or any of your principals, managers or professionals, 
related by b1ood or marriage to any City of Fresno employee who x· 
has any significant role in the subject matter of this service? 
Do you or any of your subcontractors have, or expect to have, any 

)< interest, direct or indirect, in any other contract in connection with 
this Project? 

* If the answer to any question is yes, please explain in full below .

Explanatiolil: __________ _ 

,=: .Additional page(s) attached. 

Signal
� 

l I 

Date 

J�y J;y.,-,=-t.-(name) 

W� �'ISrFMr t;_,l-ef1.tU?,.J. f� 
(company) 

/'-o, �•X e/-2$'� 
(address) 
Sllr/ t,t,1S ol!lfl'o I U (jffoJ

(city state zip) 
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