

**EVALUATION OF BID
PROPOSALS**

Page 1

FOR: DRILL NEW PRODUCTION WELL AT PUMP STATION 208-2

Bid File No.: 3754
Bid Opening: 9/1/2020

<u>BIDDERS</u>	<u>TOTAL NET BID AMOUNT</u>
1. Nor-Cal Pump & Well Drilling 1325 Barry Road Yuba City, CA 95993	\$418,167.00
2. Zim Industries, Inc. 4532 E. Jefferson Ave. Fresno, CA 93725	\$452,322.00

Each bidder has agreed to allow the City sixty-four (64) days from date bids are opened to accept or reject their bid proposal. Purchasing requests that you complete the following sections and return this bid evaluation to the Purchasing Unit at the latest by Friday, September 18, 2020 5:00 P.M.

The Engineer's Estimate for this expenditure is \$ 500,000.00. The contract price is 16.4% below the Engineer's Estimate. If the overage is greater than 10% or only one bid was received, give explanation

BACKGROUND OF PROJECT (To be completed by Evaluating Department/Division. Explain need for project/equipment):

The proposed well at Pump Station 208-2 is a replacement well and is necessary to offset lost production resulting from the recent deactivation and destruction of outdated wells in the vicinity.

**EVALUATION OF BID
PROPOSALS**

Page 2

FOR: DRILL NEW PRODUCTION WELL AT PUMP STATION 208-2

Bid File No.: 3754
Bid Opening: 9/1/2020


DEPARTMENT CONCLUSIONS AND RECOMMENDATION:

☒ Award a contract in the amount of \$ 418,167.00
to Nor-Cal Pump & Well Drilling, Inc.
as the lowest responsive and responsible bidder.

Remarks:

☐ Reject all bids. Reason:

Department Head Approval


Title Assistant Director
Date 9/16/20

☒ Approve Dept. Recommendation ☒ Approve Finance/Purchasing Recommendation
☐ Disapprove ☐ Disapprove
☐ See Attachment

FINANCE DEPARTMENT

CITY MANAGER

 09/23/2020
Purchasing Manager Date

 9/24/2020
City Manager or Designee Date

 9/23/20
Finance Director Date

FISCAL IMPACT STATEMENT

PROGRAM: DRILL NEW PRODUCTION WELL AT PUMP STATION 208-2

ADDRESS: 4554 N. WISHON AVENUE
PROJECT ID: WC00016 PC BU: DPU
FUND: 40101 ORG: 411501

<u>RECOMMENDATION</u>	<u>TOTAL OR CURRENT</u>	<u>ANNUALIZED COST</u>
Direct Cost	\$418,167.00	\$418,167.00
Indirect Cost*	\$136,000.00	\$136,000.00
TOTAL COST	\$554,167.00	\$554,167.00
Additional Revenue or Savings Generated	\$0.00	\$0.00
Net City Cost	\$554,167.00	\$554,167.00
Amount Budgeted (If none budgeted, identify source)	\$600,000.00	\$600,000.00

*Indirect Costs Estimate:

Project Management & Engineering	\$ 8,000.00
Construction Management	\$ 45,000.00
Construction (Internal)	\$ 8,000.00
Equipment	<u>\$ 75,000.00</u>
*Total	\$136,000.00