
Page | 1  

 

TRANSFORMATIVE CLIMATE COMMUNITIES SUBRECEPIENT 
AGREEMENT BETWEEN THE CITY OF FRESNO AND STATE CENTER 

COMMUNITY COLLEGE DISTRICT 
 
The City of Fresno, a California municipal corporation (Grantee or City) and STATE 
CENTER COMMUNITY COLLEGE DISTRICT, (Partner) enter into this 
TRANSFORMATIVE CLIMATE COMMUNITIES (TCC) SUBRECIPIENT  AGREEMENT 
(Agreement) effective the  _____day of __________ , 2021, regarding (WDP-Welding 
Program) (Project). 

WHEREAS, the Strategic Growth Council (SGC) awarded grant funds to the City 
through an Implementation Grant Agreement (Grant Agreement) for the Transform 
Fresno Plan; 

WHEREAS, the TCC Transform Fresno Plan subject to the Grant Agreement and 
this Agreement were approved by SGC on January 29, 2018; 

WHEREAS, Partner’s Project is included in the TCC Transform Fresno Plan; and 

WHEREAS, pursuant to the terms of the Grant Agreement entered into on April 3, 
2019, and TCC Program Guidelines, the SGC will grant to City, a sum not to exceed Sixty 
Six Million Five Hundred Thousand dollars ($66,500,000) for the Transform Fresno Plan; 

WHEREAS, SGC’s contractual relationship is with the City, and not any of the 
City’s Partners; and 

WHEREAS, City has agreed to implement the entirety of the Budget and Schedule 
of Deliverables for the Transform Fresno Plan, and when applicable subrecipient 
agreements with a Partner for each Project, upon evidence of completion of 
environmental review pursuant to the requirements of the California Environmental 
Quality Act (CEQA); and 

WHEREAS, the City’s obligation to pay its Partners and Subcontractors is an 
independent obligation from SGC’s obligation to pay City; and 

WHEREAS, pursuant to the terms of the Grant Agreement, TCC Program 
Guidelines, and this Agreement, the City will reimburse Partner, a sum not to exceed ONE 
MILLION EIGHT HUNDRED AND FIFTY THOUSAND FIVE HUNDRED DOLLARS 
($1,850,500) for the Project; 

WHEREAS, this Agreement shall memorialize Partner’s terms, conditions and 
obligations relating to the SGC’s award of grant funds to the City for Partner’s Project; 

Now therefore, in consideration of the mutual covenants, terms and conditions set 
forth herein, the Parties agree that all funds awarded pursuant to this Agreement are to 
be used as set forth below in this exhibit, and as may be set forth in the remaining exhibits 
incorporated into this Agreement. 

DocuSign Envelope ID: 9ACFDDCC-FB93-48C1-9FAC-DEB7CE0D332D



Page | 2  

AGREEMENT 

1. DEFINITIONS. 

A. “AHSC” – The Affordable Housing and Sustainable Communities Program 
B. “Application” –Project application for funding, encompassing materials 

submitted during both application stages: Concept Proposal and Full 
Application 

C. “CARB Funding Guidelines” – The 2018 Funding Guidelines for Agencies 
that Administer California Climate Investments adopted by CARB to guide 
implementation of California Climate Investment programs 

D. “Grant Agreement”– Refers to the Implementation Grant Agreement 
between SGC and the City of Fresno on April 3, 2019 

E. “TCC Guidelines” – TCC Program Guidelines adopted on August, 23 2017, 
and amendments adopted on October 23, 2017 

F. “AHSC Guidelines” – The 2016/2017 AHSC Final Guidelines adopted July 
17, 2017, and amended August 14, 2017 and October 23, 2017 

G. “Project Area” – Area boundary for the Project, as identified in Exhibit S12 

H. “TCC MOU” – Memorandum of Understanding to be signed between 
Grantee and its Partners 

I. “TCC Program” – The Transformative Climate Communities Program 

J. “Project” – Project that will be implemented through this Agreement 

K. TCC Plan Components: ” – Components included in the Transform Fresno 
Plan, as described in Exhibit S1: 

i. “CCI Projects” – Projects that will be implemented with TCC grant 
funds through this Grant Agreement, and that are compliant with the 
California Climate Investment project types listed in Appendix D of 
the TCC Guidelines. These project types have approved GHG 
quantification methodologies. 

ii. “Non-CCI Projects” – Projects that will be implemented with leverage 
funding and subject to this Grant Agreement. 

iii. “Transformative Plans” – Term encompassing all four transformative 
plans: Displacement Avoidance, Community Engagement,
 Workforce Development, and Indicator Tracking. 

L. Time Periods within the Grant Term: 

i. Project Completion Period 
a) Applies to all Project Components, with the exception of 

Indicator Tracking. 
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b) Up to five (5) years from the date that the Parties have signed 
the Grant Agreement, unless otherwise amended. All Project 
Components, with the exception of Indicator Tracking, must 
be completed during the Project Completion Period. 

ii. Performance Period 
a) May apply to CCI Projects only 
b) Begins immediately after each CCI Project is completed, if 

applicable 
c) Length of the Performance Period will vary for each applicable 

CCI Project and will be used to complete any additional 
required Indicator Tracking requirements. 

d) Will extend no longer than March 31, 2026. 
M. Entities involved in the grant implementation process: 

i. “CARB” – California Air Resources Board 

ii. “Evaluation Technical Assistance” – Team hired by SGC to refine 
Grantee’s Indicator Tracking Plans and assess the impact and 
benefits of the TCC Program 

iii. “Grantee” – Entity responsible for leading the implementation of the 
Project; identified as Lead Applicant in the Application 

iv. "Lead Entity" – Entity leading the implementation of a component of 
the Project; must be Grantee or a Partner 

v. “OPR” – Office of Planning and Research 

vi. “Parties” – City and Partner, collectively 

vii. “Partner” – Entity supporting the implementation of the Project and 
identified as Co-applicant in the Application 

viii. “SGC” – The Strategic Growth Council, but for the purposes of this 
agreement may be used interchangeably with the term State. 

ix. “State” – State is the State of California and its officers, offices, 
employees, agents, servants and volunteers, including but not 
limited to SGC and any state agency with an oversight role over the 
funding or the Project. 

x. “Subcontractors” – Third-parties hired by Partner 

xi. “Technical Assistance Staff” –Technical Assistance Staff with City 
reimbursed via a grant agreement with the Department of 
Conservation. Technical Assistance staff will work with Grantee 
during implementation of the Project 

2. INCORPORATION. The TCC and AHSC Guidelines and all the attachments are 
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hereby incorporated by reference into this Agreement as though fully set forth 
herein. As described in the TCC Guidelines, AHSC Project Components must 
conform to requirements of the AHSC Guidelines. 

Partner understands this is a subrecipient agreement governed by the Grant 
Agreement, TCC Guidelines, and the SGC. Partner agrees to hold the City 
harmless in action arising out of TCC Program administration. 

3. GRANT TERM. The grant term will commence on the date the Parties have signed 
the Agreement. City will notify Partner when work may begin. The grant term ends 
March 31, 2026, unless otherwise terminated or amended. 

Partner’s obligations under this Agreement shall be deemed discharged only once 
all terms of this Agreement are fulfilled. Partner will be subject to the Project 
Completion and Project Performance Periods as defined under this Agreement. 

4. SCOPE OF WORK. Partner will be responsible for administering the Project in a 
manner satisfactory to City and consistent with any standards required as a 
condition of provided Grant Funds. Partner shall perform as set forth in Exhibit S1 
attached hereto and incorporated by reference herein and make a part hereof. 
Partner shall administer the Project for the term of this Agreement. When 
applicable and except as set forth in this Agreement, before Partner begins 
construction or undertakes any other work of improvements on the Property, 
Partner at its own cost and expense, will independently secure all land use and 
other entitlements, permits, and approvals that City or any other governmental 
agency with jurisdiction over the Project requires for construction of the Project. 
Partner will diligently complete the Project according to the Budget and Schedule 
of Deliverables as set forth in Exhibit S1, or by any other date as the parties, and 
SGC, may agree. City will monitor the performance of Partner against goals and 
performance standards as stated above. 
Substandard performance, including Partner’s inability or failure to perform or 
complete the Project in accordance with the Schedule of Deliverables, as 
determined by City or SGC will constitute noncompliance with this Agreement. If 
action to correct such substandard performance is not taken by Partner within a 
reasonable amount of time, as determined by City or SGC, after being notified by 
City, termination procedures may be initiated. 

5. AUTHORIZED SIGNATORIES. 
At the time of execution, Partner will submit the Authorized Signatory Form that 
identifies the individual who is authorized to sign this Agreement and Project 
deliverables and related documents on behalf of Partner. Partner shall also provide 
verification of signature authority through a Board Resolution or other 
documentation acceptable to the City. Partner must also identify day-to-day 
contact by submitting the Designated Project Representative Form. 

If the Authorized Signatory or Authorized Designee is unable to sign a deliverable 
or related document on behalf of Partner, Partner must submit an updated letter 
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signed by the Authorized Signatory designating another individual to sign in their 
place. 

Partner must keep Authorized Signatory letters up to date and submit changes 
through email to the City at the subsequent bimonthly reporting due date. 
Authorized Signatory letters will be kept on file with the City for up to four years 
after the Performance Period. 

6. SUBCONTRACTORS. City’s contractual relationship is with Partner and not any 
of Partner’s Subcontractors, as defined by this Agreement and the TCC MOU. 
City’s obligation to pay Partner is an independent obligation from Partner’s 
obligation to pay Subcontractors. 

A. Partner must abide by the TCC MOU. This includes abiding by the 
processes defined within the TCC MOU, including, but not limited to the 
legal and financial considerations, transparent decision-making processes, 
meeting facilitation procedures, and processes for involving community 
representatives in decision-making. 

B. Partner is entitled to make use of its own staff and Subcontractors, as 
identified in the TCC MOU and the Budget and Schedule of Deliverables, 
and will comply with its own competitive bidding and sole sourcing 
requirements for subcontracts that arise out of or in connection with this 
Agreement. 

C. Partner must manage, monitor, and accept responsibility for the 
performance of its own staff and Subcontractors, and conduct project 
activities and services consistent with professional standards for the 
industry and type of work being performed under this Agreement. 

D. Partner must notify City if Partner or Subcontractors are revoked, disbarred, 
suspended, proposed for disbarment, declared ineligible, or voluntarily 
excluded from the Project. 

Nothing contained in this Agreement will create any contractual relationship 
between City and Subcontractors and no subcontract will relieve Partner of 
its responsibilities and obligations under the terms of this Agreement. 
Partner agrees to be fully responsible to City for the acts and omissions of 
Partner and Subcontractors, and of persons either directly or indirectly 
employed by them. 

7. AMENDMENTS AND MODIFICATIONS. City may, in its discretion, amend this 
Agreement to conform with federal, state, or local governmental guidelines, 
policies, and available funding Agreements, or in the event SGC amends or 
otherwise modified terms of the Master Grant Agreement. If such amendments 
result in the change in the funding, scope of services, or schedule of the activities 
to be undertaken as part of the Agreement, such modifications will be incorporated 
only by written amendment signed by both City and Partner. Any additional 
modification or amendment of the terms of this Agreement will be made in writing. 
No oral understanding or agreement not incorporated in the Agreement as a fully 
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executed amendment is binding on any of the Parties. 

Any request by Partner for a modification or amendment must explain the purpose 
of the request, how the request is consistent with the Guidelines and intent of the 
TCC Program, and the effect of not approving the request. All requests must 
include supporting documentation to validate the request. Requests to increase 
the overall grant amount or to significantly alter the deliverables of the TCC 
program will not be approved because of the competitive nature of the process 
that resulted in the award of the grant to the City. 
A. Process for Modification and Amendment Requests: 

i. Deadlines for Requests: 
a) Partner’s modification requests must be submitted in writing 

to City at least 45 calendar days prior to when the modification 
will take effect. Modifications to Exhibit S1: Budget and 
Schedule of Deliverables may be made no more often than 
bimonthly. 

b) Amendment requests must be submitted in writing to City at 
least 75 calendar days prior to when the amendment will take 
effect. New amendment requests will not be considered less 
than four months prior to the end of the Project Completion 
Period. 

ii. City shall submit modification and amendment requests to SGC 
wherein SGC will make a determination (i.e. approval or denial) about the 
request based on a timeline set forth in the Grant Agreement. SGC’s 
response may include additional questions or notify the parties that 
additional time is required 

iii. Effective Date of Modification or Amendment: 
a) If SGC approves the modification request in writing, the 

modification may take effect immediately after City notifies 
Partner. 

b) If SGC approves the amendment request, City will notify 
Partner and provide SGC’s amendment to this Agreement. 
Amendment requests will take effect on the date the 
amendment is executed by all parties. 

c) If SGC rejects the request in writing, City will coordinate with 
Partner to file a Dispute as set forth herein. 

B. Types of allowable Modifications and Amendments: 
i. Changes to the contractual parties: 

a) Modification: changes to Partner's Authorized Signatories 
b) Amendment: changes to Partners or terms in the TCC MOU 

or Agreement 
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ii. Changes to the Budget and Schedule of Deliverables of any CCI 
Project and/or Transformative Plan: 
a) Modification: changes to the descriptions of tasks in the 

Budget and Schedule of Deliverables (i.e. details regarding 
methods used to achieve deliverables). 

b) Amendment: changes to deliverables in the Budget and 
Schedule of Deliverables 

iii. Reallocation of funds within the Budget and Schedule of Deliverables 
for a CCI Project and/or Transformative Plan: 
a) Modification: less than 10% of funds moved between tasks 
b) Amendment: more than 10% of funds moved between tasks 

iv. Changes to timelines 
a) Modification: changes to deliverable due dates 
b) Amendment: changes to a Project Completion Deadline. Due 

to the availability of funding, under no circumstances may the 
amended Project Completion Period extend beyond March 31, 
2026. 

8. CONDITIONS FOR BEGINNING WORK. For CCI Projects, Partner shall achieve 
readiness prior to beginning reimbursable work. Partner shall demonstrate 
readiness in accordance with Appendix D of the Guidelines and the Readiness 
Workbook submitted with the TCC Application, and when applicable, demonstrate 
site control of project sites. 

All CCI Projects must achieve readiness within the first year of the grant term or 
will be deemed infeasible and ineligible for reimbursement, unless SGC gives 
written approval to extend the timeline to meet the readiness requirements. 

For projects with allowable pre-construction costs that can be spent prior to 
achieving readiness, the Partner shall meet readiness requirements for the 
construction phase of projects prior to beginning reimbursable construction work. 

For the Low Carbon Transportation: Car Sharing and Mobility project type, all 
project sites must be identified and meet readiness requirements prior to beginning 
reimbursable work. 

For projects with multiple project sites that will be secured during the Project 
Completion Period, the following readiness requirements will apply: 

A. Partner does not need to demonstrate site control and compliance on all 
project sites prior to beginning reimbursable work but shall achieve all other 
readiness requirements in accordance with Appendix D of the Guidelines 
and the Readiness Workbook submitted with the Application prior to 
beginning reimbursable work. 

B. Partner shall have site control and compliance on a project site from the 
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appropriate governing agency or private property owner prior to beginning 
work on a project site. 

C. Partner shall demonstrate site control and compliance with all applicable 
laws in order for reimbursement for the work on a project site. 
SGC has sole discretion to determine when the Partner demonstrates 
readiness for each CCI Project and may only begin reimbursable work for 
each CCI Project under this Agreement upon written notice from SGC. 

The Transformative Plans will be finalized during the first quarter of the 
grant term. No reimbursement will be approved for plan implementation until 
SGC or City approve the revised plans and Partners may only begin 
reimbursable work upon written notice from SGC or the City. 

9. REPORTING REQUIREMENTS. 

A. Partner’s General Reporting Requirements: 

i. All reports must be completed using templates attached to this 
Agreement or as otherwise provided by the City. 

ii. The first reporting period will begin on the start date of the Grant 
Agreement. 

iii. All reports must be submitted to the City on the due date specified in 
the Reporting Schedule. When the report submission due date falls 
on a weekend or state-recognized holiday, reports will be due on the 
first business day that follows. 

iv. All reports must be signed by the Authorized Signatory or Designee 
on file. 

v. SGC and the City may request to verify reports through methods that 
include, but are not limited to: supporting documentation, site visits, 
conference calls or video conferencing. 

vi. Partner’s failure to timely meet the reporting requirements may result 
in a delay in reimbursement. 

B. Bimonthly Progress Reports: 

i. Partner must complete Bimonthly Progress Reports (Exhibit S6) 
using the template attached to the Agreement. 

ii. Partner must complete Bimonthly Progress Reports for the duration 
of the Project Completion Period. 

iii. Bimonthly Progress Reports must correspond with the Budget and 
Schedule of Deliverables described in the Agreement as well as the 
tasks outlined in the annual Detailed Work Plan and Budget for each 
CCI Project, Non- CCI Project, and Transformative Plan. 

iv. Partner must report on any readiness and compliance requirements 
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fulfilled during the invoicing period. Partner must provide supporting 
documentation, as requested by the City. 

C. Annual Reports: 
The following materials must be submitted on an annual basis for the 
duration of the Project Completion Period: 
i. Annual Progress Report: Partner must complete Annual Progress 

Reports using the template that will be provided by the City. 

ii. Leverage Funding Report: Partner must submit Detailed Leverage 
Reporting forms using the template attached to the Agreement 
(Exhibit S7). 

iii. Detailed Work Plan and Budget: Partner must provide the annual 
detailed work plan and budget aligned with the Work Plan and 
Budget in the Agreement, and submit as a deliverable. 

iv. Equipment Inventory Record: Partner must maintain an inventory of 
all equipment acquired with CCI funds. 

v. Indicator Tracking Report: Partner must report annually on the 
tracked indicators described in the Indicator Tracking Tables 
attached to this Agreement (Exhibit S9). 

D. Project Completion Reports: 

i. Completion Report: Partner must submit a report at the completion 
of each individual CCI project using the template provided by the 
City. 

ii. Partner must submit any supporting documentation required to 
demonstrate that projects are fully completed. 

E. Final Reports: 

i. Final Report: Partner must submit a final report at the end of the 
Performance Period using the template provided by the SGC. 

ii. Leverage Funding Report: Partner must submit a detailed summary 
of the leverage funding spent using the template provided by the City. 

iii. Equipment Inventory Record: Partner must submit an inventory of all 
equipment acquired with CCI funds using the template provided by 
the City. 

F. Annual until end of the performance period and Project Completion CARB 
and SGC Indicator Tracking Reports: 

i. Partner must revise and update GHG reductions estimates for the 
following scenarios: 

a) CCI Projects for which there was insufficient information to 
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estimate GHG emission reductions at the time of application 
must estimate the GHG emission reductions using applicable 
CARB quantification methodologies upon meeting the readiness 
requirements. 

b) CCI Projects that change between the application and 
implementation stages in a way that would impact the 
estimated GHG emission reduction, must report an updated 
estimate. 

c) CCI project types with a two-step approach to GHG emission 
reduction quantification, generally consumer-based incentive 
programs, must estimate GHG emission reductions again 
after implementation. 

ii. Partner must track the following information for each CCI Project for 
the duration of the grant term: 

a) Inputs to support calculations of GHG reductions 

b) Co-benefit indicators 

c) Project outcome information 

d) Employment benefits and outcomes 
iii. Partner must track and report on all indicators incorporated into the 

Indicator Tracking Plan (Exhibit S9) finalized with the City and SGC 
and the Evaluation Technical Assistance during the Pre-Contract 
Consultation period until end of the performance period. 

10. PAYMENT PROVISIONS. 

A. Partner shall be paid on a reimbursement basis: 

i. Partner must invoice City before City submits an invoice to SGC. 
TCC funds will be issued to City, which will be responsible for 
dispersing payment to Partner. All invoices must be supported by 
adequate documentation evidencing the direct cost for which the 
Partner seeks reimbursement has been incurred. 

ii. City shall not pay Partner prior to receiving approval for invoices from 
SGC. 

iii. For CCI Projects, Community Engagement Plan, and Workforce 
Development Plan, Partner may only request reimbursement for 
eligible costs incurred during the Project Completion Period. Any 
work performed prior to the start date or after the end of the 
Performance Period will not be reimbursed. 

iv. During the Project Completion Period, Partner may request 
reimbursement for Grant Administration costs as well as costs for 
Implementing CCI Projects and Transformative Plans. 
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B. Eligible costs 

Partner should refer to the TCC Guidelines including Appendices D, H, and 
I for eligible cost requirements. To the extent that the provisions of this 
Section may conflict with the TCC Guidelines, this Section takes precedent. 

i. Direct costs are costs directly tied to the implementation of the 
Project. Direct costs may include, but are not limited to: personnel, 
supplies, signs, or travel expenses directly tied to the implementation 
of the grant. Insurance premiums are only an eligible cost to the 
extent that the cost of coverage increased because of the award or 
project requirements. 

ii. Travel costs: Travel expenses directly related to the performance of 
this Agreement will be subject to the State of California travel 
reimbursement rates, in effect, during the term of this Agreement. 

a) SGC will reimburse for actual expenditures, based on 
equivalent civil service classifications, up to the maximum 
state allowable rates in effect at the time of travel. The state 
rates are available for review at: 
http://www.calhr.ca.gov/employees/pages/travel- 
reimbursements.aspx. Incidental costs and travel costs 
outside the State of California will not be reimbursed. Tips and 
gratuities will not be reimbursed. 

b) Partner shall maintain and submit for reimbursement for staff 
working on the project detailed travel records and supporting 
documents (e.g. travel request and approval forms, expense 
claims, invoices, receipts for lodging and transportation, etc.) 
showing the date and purpose of the grant-related travel, 
destination and, in the case of travel by automobile, the 
number of miles driven. 

iii. Partner shall ensure travel costs are outlined in the Budget Detail 
Worksheet (Exhibit S5 1) which should be tied to tasks and 
deliverables in the Work Plan (Exhibit S1). 

iv. Partner and any person traveling pursuant to this Agreement shall 
indemnify and hold harmless the City, Department and State of 
California for any liabilities resulting from such travel. 

v. CCI Project-specific allowable costs are costs that are only allowed 
for certain CCI Projects. These direct costs are allowed for project 
implementation, and therefore may not be subject to the indirect cost 
restrictions below. These costs may still be subject to additional 
restrictions per Appendix D of the Guidelines and will not be 
reimbursed if incurred for other CCI Projects: 

a) Operational costs are allowed under the following CCI 
Projects: Affordable Housing and Sustainable Communities, 
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Low Carbon Transit Operations Program, Low Carbon 
Transportation, Urban Greening, Urban and Community 
Forestry, Organics, and Food Waste Prevention and Rescue. 

b) Pre-construction costs (such as design, engineering, 
permitting, and environmental assessment) are allowed under 
the following CCI Projects: Affordable Housing and 
Sustainable Communities, Low-Income Weatherization 
Program, Water-Energy Grant Program, Urban Greening, 
Urban and Community Forestry. 

vi. Transformative Plan Allowable Costs are costs allowed for the 
implementation of the Community Engagement Plan and Workforce 
Development Plan: 

a) Community engagement and outreach costs must be directly 
related to the implementation of the CCI Projects included in 
the Project, per Appendix H of the Guidelines. Community 
Engagement costs may account for no more than 8 % of the 
total grant award. 

b) Workforce development, training, and education program 
costs must be for eligible job training programs per Appendix 
I of the Guidelines. 

vii. Administrative costs are costs directly tied to the administration of 
the TCC grant, which include, but are not limited to: staff salaries and 
benefits, supplies, Indicator Tracking costs, and other resources 
used to administer the grant. Administration of the grant may include: 
activities required for coordinating the Grantee/Partner relationship, 
reporting, invoicing, etc. Administrative costs may account for no 
more than 10 % of the total grant award. 

C. Ineligible costs 
i. Indirect costs are not eligible for reimbursement with TCC funds. 

Indirect costs are defined as expenses of doing business that are of a 
general nature and are incurred to benefit at least two or more functions 
within an organization. These costs are not directly tied to the grant but are 
necessary for the general operation of the organization. Examples of 
indirect costs may include, but are not limited to: salaries and benefits of 
employees not directly assigned to a project, but providing general support 
services such as personnel, business services, information technology, 
janitorial, and overhead such as rent, utilities, supplies, etc. 

Under no circumstances will Partner seek reimbursement, nor be 
reimbursed or paid, for any cost that has been, or will be, paid 
through another funding source. Grant funds cannot finance any 
activities designed to supplant rather than supplement existing local 
agency activities or activities with pre-existing designated funding. 
This cost supplantation prohibition does not apply to interim financing 
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for housing loans. 

ii. Partner must not seek reimbursement for any interest accumulated 
in order to finance the project. 

iii. Partner will not use or allow the use of any portion of the Project, 
including real property, for mitigation without the prior written 
permission of SGC . Any practices that are required as mitigation or 
other mandated activities of any kind may not be financed by this 
grant program. 

D. All costs must be reasonable, as defined below: 

i. A cost is reasonable if, in its nature and amount, it does not exceed 
that which would be incurred by a prudent person under the 
circumstances prevailing at the time the decision was made to incur 
the cost. In determining reasonableness of a given cost, 
consideration must be given to: 

a) Whether the cost is of a type generally recognized as ordinary 
and necessary for the operation of the entity or the proper and 
efficient performance of this Agreement. 

b) The restraints or requirements imposed by such factors as: 
sound business practices; arm's-length bargaining; federal, 
state, local, tribal, and other laws and regulations; and terms 
and conditions of this Agreement. 

c) Market prices for comparable goods or services for the 
geographic area. 

d) Whether the individuals concerned acted with prudence in 
the circumstances considering their responsibilities to its 
employees, the public at large, and the state. 

e) Whether the cost significantly deviates from the acquiring 
entity’s established practices and policies regarding the 
incurrence of costs. 

ii. SGC has the ultimate discretion to determine if a cost is reasonable. 
Any costs that do not meet the requirements above may not be 
reimbursed by the SGC. If necessary, City will coordinate with 
Partner to file a Dispute to contest SGC’s determination. 

E. Retention 

i. 5% of total requested amount for each CCI Project will be withheld 
with exception of Grant Administration costs, Community 
Engagement Plan, and Workforce Development Plan invoices, until 
SGC determines the requirements of that project have been fulfilled. 

11. BIMONTHLY INVOICING. During the Project Completion Period, Partner will 
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submit one email with the invoice package to the City on the Report Due Date 
listed in the Project Completion Period Reporting Schedule. 

During the Performance Period, Partner will submit one email with the invoice 
package to the City on the Report Due Date listed in the CARB Indicator Reporting 
Schedule. 

A. Invoice Package - An invoice, supporting documentation, and the 
appropriate reporting materials are collectively referred to as the “invoice 
package.” 

i. Invoice – Partner must use the invoice templates provided in this 
Agreement. 

a) Expenses should be broken out at the task level. 
b) Expenses under each task should be broken out by cost type. 

c) Indicator Tracking costs, travel, and equipment should be 
clearly identified. 

ii. Supporting documentation – Partner must submit supporting 
documentation for all itemized costs. Documentation may include, 
but is not limited to: copies of purchase orders, receipts, 
subcontractor invoices, and timesheets. These items must contain 
sufficient information to establish that the specific service was rendered 
or purchase was made. Original supporting documentation is not required 
and should be retained by Partner. 

a) Supporting documentation should be clearly labeled 
by task. 

b) Supporting documentation does not need to be 
provided for administrative costs. However, Partner 
must maintain records of administrative costs to be 
made available upon request from the City or SGC. 

c) Records documenting time spent performing the 
work must identify the individual, the date on which 
the work was performed, the specific grant-related 
activities or objectives to which the individual’s time 
was devoted, the hourly rate, and the amount of 
time spent. 

iii. Report(s) – Partner must submit the appropriate reporting materials 
described in Reporting Requirements, Section 9. 

B. Partner must submit the invoice package electronically by email only to the 
City. The invoice must be signed by the Authorized Signatory or Designee. 
By submitting the invoice package to the City, Partner certifies that all costs 
are eligible for reimbursement, that all work has been completed in 
accordance with the Grant requirements and that the invoice total reflects 
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actual costs incurred. 

i. SGC has the discretion to determine the sufficiency of work 
completed and completeness of an invoice package. 

ii. If SGC determines an invoice package is complete and sufficient, 
SGC will notify City and approve the invoice. City will issue one check 
to Partner after the invoice is approved by SGC. Partner is 
responsible for dispersing payment to any Subcontractors. 

C. Invoice packages that do not meet the Grant requirements or terms of this 
Agreement, are incomplete, or have inaccuracies, will be returned to 
Partner for resubmittal within fifteen working days with an explanation of 
why it was not approved. 

i. SGC may authorize partial payment of an invoice package and 
require Partner to resubmit the remaining portions in order to fix any 
inaccuracies or incomplete information. 

ii. Partner must resubmit the amended invoice package (either partial 
or full) in the same manner as the original invoice within 5 working 
days after receiving the notification while addressing the identified 
concerns. 

D. If it is determined that Partner submitted false or materially inaccurate 
invoices, supporting document or components of the Application, any and 
all available remedies, including requesting reimbursement of already 
disbursed payments or termination of the Agreement may be imposed. 

E. Partner’s final invoice for a CCI Project, when applicable, should include a 
request for reimbursement of the retention withheld throughout the Project 
Completion Period. 

12. LEVERAGE FUNDING. 

A. Partner will report on the leverage funding expended in the Bimonthly 
Progress Report and Annual Detailed Leverage Reporting form. Partner 
must retain supporting documentation of leverage funding that will be made 
available to the City or SGC upon request. 

B. Leverage funding must be spent within the Project Area and for the 
purposes of the Project. 

C. Partner may report on the expenditure of leverage funding starting January 
29, 2018, through the end of the Performance Period. 

D. If leverage funding sources change during the grant term, Partner will notify 
the City at the subsequent bimonthly reporting due date. 

i. Changes in leverage funding sources that impact the Budget and 
Schedule of Deliverables may require an amendment to the 
Agreement. 
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ii. Changes in leverage funding sources that impact the 50% eligibility 
requirement in the Guidelines and Application may require a remedy 
to be determined between City, Partner and SGC. 

13. NON-CCI PROJECTS. 

A. Non-CCI projects must be completed by the end of the Performance Period 
and within the Project Area. 

B. Partner must integrate Non-CCI projects into the Detailed Work Plan and 
Budget, to be finalized within the first quarter of the grant term and updated 
on an annual basis. 

14. WORK OUTSIDE THE PROJECT AREA. SGC and the City disclaim any 
representations, express or implied, that any work outside the Project  Area that 
was not approved as part of the Application is or will be funded by the TCC 
Program. Partner waives any claims against the City or SGC related to such work. 

15. REPAYMENT OF FUNDS. If grant funds are not expended, or have not been 
expended in accordance with the Grant requirements or this Agreement; or if real 
or personal property acquired with grant funds is not being used, or has not been 
used for purposes in accordance with the Grant requirements or this Agreement; 
SGC has the sole discretion to  take appropriate action, at law or in equity, 
including but not limited to: 

A. Requiring Partner to forfeit any unexpended portion of the grant funds, 
including but not limited to any retention withheld from invoices; 

B. Requiring Partner to repay any funds improperly expended. 

16. AVAILABILITY OF FUNDS. Sufficient funds for this Agreement have been made 
available by the Budget Act of 2016 (AB 1613). However, this Agreement is subject 
to any restriction, limitation, or condition enacted by the Legislature, which may 
affect the provisions, terms, or funding of this contract in any manner. 

If funding for any fiscal year is reduced or deleted by any Budget Act for purposes 
of this program, SGC will have the option to either cancel this Agreement with no 
liability occurring to SGC or the City, or offer an amendment to this Agreement to 
reflect the reduced amount. 

17. REVENUE. All revenue generated as a part of any CCI Project or Transformative 
Plan must be used to further the Project to the extent reasonably possible. 

18. MONITORING AND OVERSIGHT. Partner agrees that the City or SGC or its 
designated representative have the right to visit the project sites pertaining to any 
Project described in this Agreement. Project sites may include any public or 
participating private properties. 

A. Once the Agreement is executed, the City may request a regularly occurring 
monthly phone call or in-person meeting with Partner’s Grant Manager to 
discuss the Project. Partner must work with the City to accommodate 
monitoring requests. 
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B. The City or SGC retains the right to conduct site visits with the following 
minimum frequency: 

i. Two times during the first two years of the grant term 

ii. One time a year during the remaining years of the grant term 

C. At the City or SGC’s discretion, site visits may occur more frequently. 
D. Partner agrees that the City, or the SGC or designated representative has 

the right to conduct a final inspection of completed CCI Projects, as 
determined by SGC. For construction projects, this may require certification 
by the appropriate registered professional (such as California Registered 
Civil Engineer or Geologist) that the project has been completed in 
accordance with final plans and specifications and any modifications. 
Partner must notify the City of the inspection date at least ten working days 
prior to the inspection in order to provide SGC or City the opportunity to 
participate. 

19. RECORDKEEPING. Partner must establish an official file for the Project funded 
by this Agreement. The file must contain adequate documentation of all actions 
taken with respect to the Project, including copies of the Agreement, amendments 
and modifications, letters and email correspondences, financial records (including 
agreements and any associated documents with Subcontractors), required 
reports, and readiness and compliance documentation. The City and SGC reserve 
the right to audit Partner and all Subcontractor records for this project, as stated 
below. 

A. Partner must establish a separate ledger account for receipts and 
expenditures of grant funds and maintain expenditure details in accordance 
with the attached Budget and Schedule of Deliverables. Separate bank 
accounts are not required. Partner must maintain financial records of 
expenditures incurred during the Project in accordance with generally 
accepted accounting principles, including leverage funding that may be 
required. 

B. When applicable, Partner must maintain documentation of its normal 
procurement policy and competitive bid process (including the use of sole 
source purchasing). 

C. Subcontractors paid with moneys under the terms of this Agreement must 
maintain all records as specified. Partner maintains responsibility for 
ensuring that Subcontractors comply with the requirements above. 

20. INDEMNIFICATION. To the furthest extent allowed by law including California Civil 
Code section 2782, PARTNER shall indemnify, hold harmless and defend STATE, 
CITY and each of their officers, officials, employees, agents, servants and 
volunteers from any and all loss, liability, fines, penalties, forfeitures, costs and 
damages (whether in contract, tort or strict liability, including but not limited to 
personal injury, death at any time and property damage) incurred by STATE and 
CITY, PARTNER or any other person, and from any and all claims, demands and 
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actions in law or equity (including attorney's fees and litigation expenses), arising 
or alleged to have arisen directly out of performance of this Contract. PARTNER'S 
obligations under the preceding sentence shall apply regardless of whether 
STATE, CITY or any of their officers, officials, employees, agents, servants or 
volunteers are passively negligent, but shall not apply to any loss, liability, fines, 
penalties, forfeitures, costs or damages caused by the active or sole negligence, 
or the willful misconduct, of STATE, CITY or any of their officers, officials, 
employees, agents, servants or volunteers.  
Except as to the design phase of this Project involving design professionals who 
have executed contracts with PARTNER prior to executing this Agreement, if 
PARTNER should subcontract all or any portion of the work to be performed under 
this Contract, PARTNER shall require each subcontractor to indemnify, hold 
harmless and defend STATE, CITY and each of its officers, officials, employees, 
agents, servants and volunteers in accordance with the terms of the preceding 
paragraph.  This section shall survive termination or expiration of this Contract. 

21. INDEPENDENT CONTRACTOR. In furnishing the services provided for herein, 
Partner is acting solely as an independent contractor. Neither Partner, nor any of 
its officers, agents, or employees shall be deemed an officer, agent, employee, 
joint venturer, partner or associate of City for any purpose. City shall have no right 
to control or supervise or direct the manner or method by which Partner shall 
perform its work and functions. However, City shall retain the right to administer 
this Agreement so as to verify that Partner is performing its obligations in 
accordance with the terms and conditions thereof. 

This Agreement does not evidence a partnership or joint venture between Partner 
and City. Partner shall have no authority to bind City absent City’s express written 
consent. Except to the extent otherwise provided in this Agreement, Partner shall 
bear its own costs and expenses in pursuit thereof. 

Because of its status as an independent contractor, Partner and its officers, agents 
and employees shall have absolutely no right to employment rights and benefits 
available to City’s employees. Partner shall be solely liable and responsible for all 
payroll and tax withholding and for providing to, or on behalf of, its employees all 
employee benefits including, without limitation, health, welfare and retirement 
benefits. in addition, together with its other obligations under this agreement, 
Partner shall be solely responsible, indemnify, defend and save City harmless from 
all matters relating to employment and tax withholding for and payment of Partner's 
employees, including, without limitation, (i) compliance with Social Security and 
unemployment insurance withholding, payment of workers compensation benefits, 
and all other laws and regulations governing matters of employee withholding, 
taxes and payment; and (ii) any claim of right or interest in City employment 
benefits, entitlements, programs and/or funds offered employees of City whether 
arising by reason of any common law, de facto, leased, or co- employee rights or 
other theory. It is acknowledged that during the term of this Agreement, Partner 
may be providing services to others unrelated to City or to this Agreement. 

22. INSURANCE. Partner must ensure the insurance policies set forth in Exhibit S2 
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are obtained and kept in force through the Project Completion Period for each 
project, with no lapses in coverage, that cover any acts or omissions of City, 
Partner, Subcontractors or employees engaged in carrying out any tasks specified 
in this Agreement. 

(a) Throughout the life of this Agreement, the Partner shall pay for and maintain 
in full force and effect all insurance as required in Exhibit S2, which is incorporated 
into and part of this Agreement, with an insurance company(ies) either (i) admitted 
by the California Insurance Commissioner to do business in the State of California 
and rated no less than “A-VII” in Best’s Insurance Rating Guide, or (ii) as may be 
authorized in writing by the City's Risk Manager or designee at any time and in 
his/her sole discretion. The required policies of insurance as stated in Exhibit S2 
shall maintain limits of liability of not less than those amounts stated therein. 
However, the insurance limits available to the City, its officers, officials, employees, 
agents, and volunteers as additional insureds, shall be the greater of the minimum 
limits specified therein or the full limit of any insurance proceeds to the named 
insured. 

(b) If at any time during the life of the Agreement or any extension, Partner or 
any of its subcontractors/sub-consultants fail to maintain any required insurance in 
full force and effect, City may issue a Stop Work Order, until resolved, as described 
below, and all services and work under this Agreement shall be discontinued 
immediately, and all payments due or that become due to the Partner shall be 
withheld until notice is received by the City that the required insurance has been 
restored to full force and effect and that the premiums therefore have been paid 
for a period satisfactory to the City. Any failure to maintain the required  insurance 
shall be sufficient cause for the City to terminate this Agreement. No action taken 
by the City pursuant to this section shall in any way relieve Partner of its 
responsibilities under this Agreement. The phrase “fail to maintain any required 
insurance” shall include, without limitation, notification received by the City that an 
insurer has commenced proceedings, or has had proceedings commenced 
against it, indicating that the insurer is insolvent. 
(c) The fact that insurance is obtained by Partner shall not be deemed to 
release or diminish the liability of Partner, including, without limitation, liability 
under the indemnity provisions of this Agreement. The duty to indemnify the State 
and the City shall apply to all claims and liability regardless of whether any 
insurance policies are applicable. The policy limits do not act as a limitation upon 
the amount of indemnification to be provided by Partner. Approval or purchase of 
any insurance contracts or policies shall in no way relieve from liability nor limit the 
liability of Partner, its principals, officers, agents, employees, persons under the 
supervision of Partner, vendors, suppliers, invitees, consultants, sub-consultants, 
subcontractors, or anyone employed directly or indirectly by any of them. 

(d) If Partner should subcontract all or any portion of the services to be 
performed under this Agreement, Partner shall require each subcontractor to 
provide insurance protection, as an additional insured, to the State, the City and 
each of its officers, officials, employees, agents, and volunteers in accordance with 
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the terms of this section, except that any required certificates and applicable 
endorsements shall be on file with Partner and the City prior to the commencement 
of any services by the subcontractor. Partner and any subcontractor shall establish 
additional insured status for the City, its officers, officials, employees, agents, and 
volunteers. 

23. CALIFORNIA PUBLIC RECORDS ACT. Partner agrees that all data, plans, 
drawings, specifications, reports, computer programs, operating manuals, notes 
and other written or graphic work produced in the performance of this Agreement 
will be in the public domain to the extent to which release of such materials is 
required under the California Public Records Act (Cal. Gov’t Code § 6250 et seq.). 
Partner may disclose, disseminate and use in whole or in part, any final form data 
and information received, collected and developed under this Agreement, subject 
to appropriate acknowledgement of credit to the SGC for financial support as 
described in Section 41, Publicity. Partner must not utilize the materials for any 
profit-making venture or sell or grant rights to a third party who intends to do so. 
The City and SGC have the right to use any data described in this paragraph for 
any public purpose. 

24. AUDIT AND RECORD RETENTION. Partner must ensure adequate protection for 
all records, physical and electronic, from loss, damage, or destruction for possible 
audit(s). Partner agrees that the City, SGC or designated representative will have 
the right during normal business hours to review and to copy any records and 
supporting documentation pertaining to the performance of this Agreement and 
interview any employees who might reasonably have information related to such 
records. 

A. Partner and Subcontractors must maintain copies of project records four 
years after the Performance Period, unless a longer period of records 
retention is stipulated. 

B. The City and SGC retain the right to conduct an audit each year during the 
grant term and up to four years after the Performance Period. 

C. If required by the SGC, the City may require recovery of payment from 
Partner to, issue a Stop Work Order or terminate the Agreement, as 
warranted, based on an audit finding, or any other remedies available in law 
or equity. 

25. COMPLIANCE. Partner must fully comply with all applicable federal, state and 
local laws, ordinances, regulations, plans, and design standards. Partner must 
secure any new permits or licenses required by authorities having jurisdiction over 
the Project Area, and maintain all presently required permits. Partner shall 
coordinate with the City to ensure that any applicable requirements of the 
California Environmental Quality Act are met in order to carry out the terms of this 
Agreement. Partner must promptly provide evidence of such compliance if 
requested by the City or the SGC. 

Additionally, Partner certifies that it currently is not and will not become: 
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A. In violation of any order or resolution subject to review promulgated by 
CARB or an air pollution control district; 

B. Subject to a cease and desist order subject to review issued pursuant to 
Section 13301 of the California Water Code for violation of waste discharge 
requirements or discharge prohibitions; or 

C. Determined to be in violation of provisions of federal law relating to air or 
water pollution. 

Partner must ensure Subcontractors comply with all terms in this section 
with respect to the Project. 

26. PREVAILING WAGE AND LABOR COMPLIANCE. Partner certifies that it will 
comply with all prevailing wage requirements under California law, pursuant to 
Section 1720 et seq. of the California Labor Code. The California Labor Code 
requires payment of locally prevailing wages to workers and laborers on state 
government contracts in excess of $1,000 for public works projects. A “public work” 
is the construction, alteration, demolition, installation, repair or maintenance work 
done under contract and paid for in whole or in part out of public funds. The 
definition applies to private contracts when certain conditions exist. Partner can 
identify additional stipulations and exceptions under Cal. Labor Code § 1720 et 
seq. 

A. Partner must ensure the following on “public work” activities under this 
Agreement: 

i. Prevailing wages are paid; 

ii. The project budget for labor reflects these prevailing wage 
requirements; and 

iii. The project complies with all other requirements of prevailing wage 
law including but not limited to keeping accurate payroll records,
 and complying with all working hour requirements and 
apprenticeship obligations. 

B. Partner must ensure that its Subcontractors, if any, also comply with 
prevailing wage requirements. Partner must ensure that all agreements with 
its Subcontractors to perform work related to the Project contain the above 
terms regarding payment of prevailing wages on public works projects. 

C. The Department of Industrial Relations (DIR) is the primary resource for 
consultation on the requirements of California prevailing wage law. 

i. Partner can identify the rates for prevailing wage on the DIR website 
at http://www.dir.ca.gov. Partner may contact DIR for a list of covered 
trades and the applicable prevailing wage. 

ii. If Partner is unsure whether the Project or individual projects 
receiving this award is a “public work” as defined in the California 
Labor Code, it may wish to seek a timely determination from the DIR 
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or an appropriate court. 

iii. If Partner has questions about this contractual requirement, 
recordkeeping, apprenticeship or other significant requirements of 
California prevailing wage law, it is recommended Partner consult 
DIR and/or a qualified labor attorney before accepting this grant 
award. 

27. AMERICANS WITH DISABILITIES ACT. Partner certifies that itself, and  its 
Subcontractors comply with the Americans with Disabilities Act (ADA) of 1990, 
which prohibits discrimination on the basis of disability, as well as all applicable 
regulations and guidelines pursuant to the ADA (42 U.S.C. 12101 et seq.). 

28. DRUG-FREE WORKPLACE CERTIFICATION. Partner certifies that it will provide 
a drug-free workplace to employees of Partner and Subcontractors by taking the 
following actions: 

A. Publish a statement notifying employees that unlawful manufacture, 
distribution, dispensation, possession or use of a controlled substance is 
prohibited in the organization’s workplace and specifying the actions that 
will be taken against employees for violations of the prohibition. 

B. Establish a drug-free awareness program to inform employees about: 
i. the dangers of drug abuse in the workplace; the organization's policy 

of maintaining a drug-free workplace; 

ii. any available counseling, rehabilitation and employee assistance 
programs; and, 

iii. penalties that may be imposed upon employees for drug abuse 
violations. 

C. Every employee who works on the Agreement must: 

i. receive a copy of the company's drug-free workplace policy 
statement; and, 

ii. agree to abide by the terms of the company's statement as a 
condition of employment on the Agreement. 

29. CHILD SUPPORT COMPLIANCE ACT. Partner recognizes the importance of child 
and family support obligations and must fully comply with all applicable state and 
federal laws relating to child and family support enforcement, including, but not 
limited to, disclosure of information and compliance with earnings assignment 
orders, as provided in Family Code Section 5200 et seq.; and 

Partner, to the best of its knowledge, is fully complying with the earnings 
assignment orders of all employees, and is providing the names of all new 
employees to the New Hire Registry maintained by the California Employment 
Development Department. 

30. SELF-DEALING AND ARM’S LENGTH TRANSACTIONS. All expenditures for 
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which reimbursement pursuant to this Agreement is sought must be the result of 
arm’s-length transactions and not the result of, or motivated by, self-dealing on the 
part of Partner or any employee or agent of Partner. 

31. COMPUTER SOFTWARE. Partner must ensure that the appropriate systems and 
controls are in place so that funds under this Agreement will not be used for the 
acquisition, operation, or maintenance of computer software in violation of 
copyright laws. 

32. PERSONALLY IDENTIFIABLE INFORMATION. Information or data, including but 
not limited to all records and supporting documentation that personally identifies 
an individual or individuals is confidential in accordance with California Civil Code 
Sections 1798, et seq. and other relevant state or federal statutes and regulations. 
Partner must ensure that all such information or data that comes into possession 
under this Agreement is appropriately safeguarded in perpetuity, and must not 
release or publish any such information, data, or records. 

33. OWNERSHIP. 
A. Deliverables: 

i. Partner hereby grants to the City and the SGC a royalty-free, 
nonexclusive, transferable, world-wide license to reproduce, 
translate, and distribute copies of any and all materials it produces 
pursuant to this Agreement, for nonprofit, non- commercial purposes, 
and to have or permit others to do so on the City or SGC’s behalf. 

B. Equipment: 

i. For any equipment purchased or built with funds that are 
reimbursable as a direct cost of the Project, Partner must be the sole 
owner on title. During the Project Completion Period, equipment 
must be dedicated to the described use in the same proportion and 
scope as in the Agreement, unless SGC agrees otherwise in writing. 
On completion or early termination of the Agreement, the equipment 
may be returned or authorized for the continued use of such 
equipment at the Project Area. In making that determination, the 
useful life of the equipment will be considered. Partner may be 
required to refund the fair market value of equipment that continues 
to have a usable life, but is no longer required for project 
implementation. 

ii. Partner will assume all risk including cost for maintenance, repair, 
loss, destruction and damage to all equipment until disposition of 
equipment. SGC may, at its discretion, repair any damage or replace 
any lost or stolen items and deduct the cost from Partner’s invoice, 
or require Partner to repair or replace any damaged, lost, or stolen 
equipment to the satisfaction of SGC with no expense to the SGC or 
City. In the event of theft, a report must be filed immediately with the 
California Highway Patrol (State Administrative Manual § 8643 [Lost, 

DocuSign Envelope ID: 9ACFDDCC-FB93-48C1-9FAC-DEB7CE0D332D



Page | 24  

Stolen, or Destroyed Property]). 

iii. Partner must maintain an inventory record for each piece of non-
expendable equipment purchased or built with funds provided under 
this Agreement. The inventory record should include, but is not 
limited to: 

a) Grant Number 

b) Description of Equipment 

c) Manufacturer Name 

d) Model (if applicable) 
e) Model Year (for vehicles only) 
f) Serial Number, License Number or Vehicle Identification 

Number 

g) Date Purchased 

h) Purchase Order Number 

i) Original Cost 

Non-expendable equipment so inventoried are equipment items that 
have a normal life expectancy of one year or more with an 
approximate unit price of $5,000 or more. In addition, items of 
equipment that are prone to theft, loss, and misuse and may contain 
sensitive data (e.g. computers, printers, smartphones, tablets, 
cameras, GPS devices, etc.) costing less than $5,000 must be 
inventoried. 

iv. Partner must use all equipment acquired only to provide service in 
the Project Area as it relates to this Agreement. 

v. The Equipment Inventory Record must be updated annually and 
upon request. See Reporting section for more information. 

C. Vehicles: 

i. Partner must be the sole owner of all vehicles acquired as part of 
CCI Project, including but not limited to, bicycles, cars, buses, vans, 
rail passenger equipment. During the Project Completion Period, 
vehicles must be dedicated to the described use in the same 
proportion and scope as was in the Agreement, unless SGC agrees 
otherwise in writing. 

ii. Vehicles acquired must be maintained in a state of good repair and 
dedicated to that public transportation use for their full useful life, 
which, for the purpose of this Agreement, will be determined in 
accordance with standard State of California and national transit 
practices and applicable rules and guidelines, including any 
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extensions of that life cycle achievable by reconstruction, 
rehabilitation or enhancements. If the ownership or use of vehicles 
changes to a use not in accordance with the Agreement, Partner may 
be required to reimburse the City for the fair market value. 

D. Infrastructure: 
i. Partner must ensure all necessary rights of way, property ownership, 

or leases have been secured prior to construction. Purchases of all 
real property required for the CCI Project must be free and clear of 
liens, conflicting easements, obstructions, and encumbrances. Any 
property acquisition by Partner must not involve eminent domain 
proceedings or threat of eminent domain proceedings. Partner must record 
deed restrictions on Project property, as applicable. 

ii. Partner or an appropriate public agency, as applicable, must be the 
sole owner of all rights of way, real and personal property, 
improvements and infrastructure funded under this Agreement. The 
foregoing sentence notwithstanding, dispersed improvements such 
as those made under the Low-Income Weatherization Program may 
be made on private real property. Each site acquired or improved 
upon with funding provided under this Agreement must remain 
permanently dedicated to the described use in the same proportion 
and scope as was in the Agreement, unless SGC agrees otherwise 
in writing. If the ownership or use of the property changes to a use 
not in accordance with the Agreement, Partner may be required to 
provide reimbursement. 

iii. Partner is obligated to continue operation and maintenance of the 
physical aspects of the CCI Project in accordance with the described 
use in the same proportion and scope as in the Agreement, unless 
SGC agrees otherwise in writing. Partner may be excused from its 
obligations for operation and maintenance of the Project site only 
upon written approval from SGC. The CCI Project and its facilities 
must be maintained, supervised, and inspected by adequate and 
well-trained staff and/or professionals and technicians as the project 
reasonably requires. 

E. Debt Security: 

i. Partner will not use or allow the use of any portion of real property 
purchased solely with Project funds as security for any debt. This 
debt financing prohibition is not applicable to the AHSC Project 
Component. 

34. NON-PERFORMANCE. SGC has sole discretion to determine if Partner is 
performing in accordance with this Agreement.  Non-performance may be 
determined for an individual CCI Project, Transformative Plan, or the entire 
Transform Fresno Plan. Non-performance issues can include, but are not limited 
to: misuse of funding for ineligible expenses, inability to meet performance 
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requirements or schedule milestones, failure to complete or failure to make a good 
faith effort to complete the Project as a whole or any Project components, and/or 
failure to comply with the terms of this Agreement. 
A. The City will notify Partner in writing if non-performance is determined, and 

will provide instructions and a timeline to rectify all cases of non-
performance. 

B. Partner must respond to a determination of non-performance within 15 
calendar days by either a) acting on corrective actions, or b) disputing the 
findings in writing. 

C. SGC, without waiver of other rights or remedies, may require Partner to re-
perform any actions not in accordance with this Agreement. SGC may 
withhold any payments due to Partner until the individual project or Project 
is brought back into full compliance. Costs and expenses for these actions 
will be borne by the applicable Partner. 

D. If Partner fails to correct any non-performance to SGC’s satisfaction, SGC 
may elect to terminate the entire Grant Agreement or any part thereof.  
Partner may be liable for immediate repayment to SGC of all amounts 
disbursed by SGC for the individual CCI Project, Transformative Plan as 
applicable and only if non-performing. SGC may, at its sole discretion, 
examine the extent of Partner compliance for work partially completed and 
determine costs eligible for reimbursement. This paragraph will not be 
deemed to limit any other remedies available to SGC or City.  

E. Upon termination by SGC, Partner must deliver all invoices, reports, and 
other deliverables required by this Agreement up to the time of termination. 
Partner must deliver all materials within 30 calendar days of the termination 
date. 

35. DISPUTES. SGC has sole discretion to determine if an invoice, report, deliverable, 
or other supporting documentation is sufficient and complete, per the Agreement, 
TCC or AHSC Guidelines, CARB Funding Guidelines, and/or any other statutory 
requirement. All dispute, resolution, and appeal statements must be signed by the 
appropriate Authorized Signatory or Designee. City, Partner and relevant parties 
must attempt to negotiate a resolution before submitting a dispute. 

A. Partner will be notified in writing if any materials are determined to be 
insufficient or incomplete within five working days of receiving the materials. 

i. Partner must respond in writing within five working days with either 
a) materials requested by the City or SGC, or b) a written statement 
disputing the City or SGC’s findings. The dispute statement must 
contain a concise description of the dispute, along with any 
supporting documentation. 

B. SGC will present a dispute resolution after receiving the dispute statement. 
i. Partner has fifteen working days to appeal a dispute resolution. The 

DocuSign Envelope ID: 9ACFDDCC-FB93-48C1-9FAC-DEB7CE0D332D



Page | 27  

appeal statement must contain a concise description of the appeal, 
along with any supporting documentation. 

C. SGC will respond to the appeal statement after receiving dispute resolution 
appeal statement. 

i. If Partner wants to further appeal a dispute resolution after 
undergoing both the dispute and appeal process, City will coordinate 
with Partner to submit a further appeal statement to the Government 
Claims Program at the Department of General Services, the final 
administrative forum for resolution of the dispute. 

ii. During a dispute, Partner and any subcontractors must observe any 
Stop Work Orders put into effect until the dispute is resolved. 

D. Except as otherwise provided in this Agreement, this Agreement does not 
limit PARTNER’s rights or remedies at law or equity. 

36. STOP WORK ORDER. SGC has the right to issue a Stop Work Order for a Project, 
Transformative Plan, or the entire Transform Fresno Plan and suspend payments.  
SGC reserves the right to issue a Stop Work Order if there is a breach in the 
leverage funding commitments that put components of the Transform Fresno Plan 
at risk of not being completed. 

A. Immediately upon receiving a Stop Work Order written notice, Partner must 
cease all work under the Project. 

i. SGC may require remedial steps from Partner. 

ii. Project may be terminated by means of an amendment. 

B. Any costs incurred after the issuance of a Stop Work Order will not be 
reimbursed. Costs and expenses for these actions will be borne by Partner. 
Work may resume only upon written notification from the City that the Stop 
Work Order has ended or until the Project is terminated. 

If Partner issues a Stop Work Order to any Subcontractors, Partner must 
notify the City within ten working days of issuing the order. 

C. PARTNER’s Project is partly funded through this Agreement, and partly 
funded through other sources.  Any stop work orders that may be issued do 
not apply to work that is funded through sources outside of this Agreement.  

37. TERMINATION FOR CONVENIENCE. The City or SGC has the right to terminate 
this Agreement prior to the end of the grant term upon 30 calendar days of written 
notice. However, the City may only terminate this Agreement under Section 37 in 
the event that SGC provides notice to the City of SGC's intent to terminate the 
Grant Agreement. The written notice must specify the reason for early termination 
and may permit SGC, the City or Partner, as the case may be, to rectify any 
deficiency(ies) prior to the termination date. 

A. Conditions of Termination for Convenience: 
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i. Upon any termination for convenience, Partner must deliver all 
invoices, reports, and other deliverables required by this 
Agreement up to the time of termination. Partner must deliver all 
materials within 60 calendar days of the termination date. Upon 
receipt of notice of Termination for Convenience, Partner shall 
immediately take action to ensure neither it nor any subcontractor 
incur any additional obligations, costs or expenses, except as may 
be reasonably necessary to terminate its activities. 

ii. SGC will examine the extent of Partner compliance for work partially 
completed and reasonably determine costs eligible for 
reimbursement based on final invoices submitted and compliance 
with scope. 

The rights and remedies of the SGC and City provided in this Section 
shall not be exclusive and are in addition to any other rights and 
remedies provided by law or under this Agreement.  

38. HEALTH IMPACTS. If the SGC has a reasonable concern about the public health 
impact of a Project Component, the SGC may require Partner to further study and 
mitigate the impact as directed by the SGC. Notwithstanding Section 10 of this 
Agreement, Partner may request any required study and mitigation to be 
considered an eligible cost for reimbursement based on the fiscal inability of the 
entity required to perform the directed work. 

39. RECYCLED CONTENTS PRODUCTS. Partner must certify in writing under 
penalty of perjury, the minimum, if not exact, percentage of post- consumer 
material as defined in the Public Contract Code Section 12200, in products, 
materials, goods, or supplies offered or sold to the State regardless of whether the 
product meets the requirements of Public Contract Code Section 12209. With 
respect to printer or duplication cartridges that comply with the requirements of 
Section 12156(e), the certification required by this subdivision must specify that 
the cartridges so comply (Pub. Contract Code § 12205). 

40. ENVIRONMENTAL JUSTICE. In the performance of this Agreement, Partner must 
conduct its programs, policies, and activities that substantially affect human health 
or the environment in a manner that ensures the fair treatment of people of all 
races, cultures, and income levels, including minority populations and low-income 
populations of California. 

41. PUBLICITY. Partner agrees to adhere to the TCC Press Kit provided by SGC. 
A. Branding: Partner is required to use the SGC and CCI names and/or logos 

for all publications, websites, signage, invitations, and other media-related 
and public-outreach products related to the TCC grant. All such materials 
must include the following standard language about the TCC Program and 
the California Climate Investments: 

Grantees may at times produce promotional materials that are primarily 
visual in nature, such as banners, signage, certain flyers, and sharable 
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images for social media. In such cases, when including the boilerplate 
language acknowledging CCI and SGC support is not practical, grantees 
should instead include the official logos of both SGC and CCI, preceded 
by the words “Funded by.”  

 
Any informational materials that include at least a paragraph of text should 
include the CCI language below. Please contact the TCC team with 
questions. 

Long version: [Project Name] is supported by California Strategic Growth 
Council’s Transformative Climate Communities program with funds from 
California Climate Investments, a statewide initiative that puts billions of 
Cap-and-Trade dollars to work reducing greenhouse gas emissions, 
strengthening the economy, and improving public health and the 
environment – particularly in disadvantaged communities. 

Short version: [Project Name] is supported by California Strategic 
Growth Council’s Transformative Climate Communities program with 
funds from California Climate Investments—Cap-and-Trade Dollars at 
Work.  

B. Media: Partner must provide to City the name, phone number, and email 
address of Partner’s point of contact for all press inquiries and 
communications needs related to the Project. Partner is encouraged to 
distribute a press release for major milestones throughout the lifecycle of 
the grant. All press releases must be approved by the City prior to 
distribution and City must be alerted and invited to participate in any and all 
press conferences related to the grant. 

C. Signs: Partner shall place, or cause to be placed, signs on project 
construction sites stating that SGC is providing financing through the TCC 
Program in an appropriate location(s), typeface and size containing the 
following message:  

TRANSFORM FRESNO 
THIS PROJECT HAS BEEN MADE POSSIBLE BY FINANCING 

FROM CALIFORNIA CLIMATE INVESTMENTS 
(FUNDED THROUGH THE GREENHOUSE GAS REDUCTION 

FUND) TRANSFORMATIVE CLIMATE COMMUNITIES 
PROGRAM 

THROUGH THE STRATEGIC GROWTH COUNCIL 

The sign shall be maintained in a prominent location visible and 
legible to the public. If the job sign includes the acknowledgment 
and/or logo of one or more other public lenders, the SGC 
acknowledgment and logo shall also be displayed in a similar size 
and layout. Copies of the SGC and Program logos can be obtained 
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by contacting the City. 

Project types such as vehicles, equipment, and consumer-based 
incentives are also encouraged to identify the funding source by using 
a decal, sticker, or other signage that includes the California Climate 
Investments logo. 
For projects with permanent infrastructure (e.g., AHSC, parks, transit 
stations, mobility hubs, EV charging stations, community gardens, 
bike lanes, pedestrian improvements), signage should be on durable 
materials for the life of the project. For projects with multiple sites or 
dispersed throughout the project area, such as the Low-Income 
Weatherization Program, or Urban and Community Forestry, signage 
must be posted on 10% of sites for the duration of the grant term. 
Signage should be of "lawn sign" quality for these disbursed sites. 

Upon installation of the sign(s), Partner shall submit a digital 
photograph thereof to City to verify compliance with these signage 
requirements. 

D. Social media: Partner is encouraged to use social media to share the 
process of creating a TCC proposal and to inform the public of all stages of 
implementation. @CalSGC and @CAClimateInvest should be tagged on all 
posts related to the TCC grant. Use of the hashtags #TCC and 
#CommunityLedTransformation is also encouraged. 

42. RELOCATION. If a project is subject to State Relocation Law and a relocation plan 
is required by State Relocation Law (Gov. Code, § 7260 et seq.) and Section 6038 
of the Relocation Assistance and Real Property Guidelines (25 Cal. Code of 
Regulations, div. 1, ch. 6, § 6000 et seq.) for the Project Area, Partner must provide 
a copy of the relocation plan. 

43. UNION ORGANIZING. By signing this Agreement, Partner hereby acknowledges 
the applicability of Government Code Sections 16645, 16645.2, 16645.8, 16646, 
16647, and 16648 to this Agreement and hereby certifies that: 

A. No grant funds disbursed by this Agreement will be used to assist, promote, 
or deter union organizing by employees performing work under this 
Agreement. 

B. If Partner makes expenditures to assist, promote, or deter union organizing, 
Partner must maintain records sufficient to show that no state funds were 
used for those expenditures, and that Partner must provide those records 
to the Attorney General upon request. 

44. NOTICES. Notices required by this Agreement shall be in writing and delivered via 
mail (postage prepaid), commercial courier, or personal delivery or sent by 
facsimile or other electronic means. Any notice delivered or sent as aforesaid shall 
be effective on the date of delivery or sending. All notices and other written 
communications under this Agreement shall be addressed to the individuals in the 
capacities indicated below, unless otherwise modified by subsequent written 
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notice. 
Communication and details concerning this Agreement shall be directed to the 
following contract representatives: 
GRANTEE              PARTNER 
City of Fresno             State Center Community College District 
Attn: City Manager,              Attn: Jerome Countee, Vice Chancellor 
Transform Fresno  Educational Service & Institutional  
2600 Fresno Street, Executive Office     Effectiveness 
Fresno, CA 93721             1525 East Weldon 
             Fresno, CA  93704 
 

45. ASSIGNMENT. This Agreement is not assignable by Partner, either in whole or in 
part, without the consent of SGC in the form of a formal written amendment of this 
Agreement. 

46. ATTORNEY FEES. If either party is required to commence any proceeding or legal 
action to enforce or interpret any term, covenant or condition of this Agreement, 
the prevailing party will be entitled to recover from the other party its reasonable 
attorney's fees and legal expenses. 

47. BINDING ON ALL SUCCESSORS AND ASSIGNS. Unless otherwise expressly 
provided in this Agreement, all the terms and provisions of this Agreement shall be 
binding on and inure to the benefit of the parties hereto, and their respective 
nominees, heirs, successors, assigns, and legal representatives. 

48. COUNTERPARTS. This Agreement may be executed in counterparts, each of 
which when executed and delivered will be deemed an original, and all of which 
together will constitute one instrument. The execution of this Agreement by any 
party hereto will not become effective until counterparts hereof have been 
executed by all parties hereto. 

49. CUMULATIVE REMEDIES. No remedy or election hereunder shall be deemed 
exclusive but shall, wherever possible, be cumulative with all other remedies at 
law or in equity. All powers and remedies given by this Agreement shall be 
cumulative and in addition to those otherwise provided by law. 

50. DOCUMENT SUBMISSION. All correspondence and documents must be 
submitted through e-mail and contain the Project number and Partner’s name in 
the subject line. 

51. EFFECTIVE DATE. This Agreement shall be effective upon the parties’ complete 
execution following City Council approval. 

52. ENTIRE AGREEMENT. This Agreement represents the entire and integrated 
agreement of the parties with respect to the subject matter hereof. This Agreement 
supersedes all prior negotiations, representations, or agreements, either written or 
oral. This Agreement may be modified or amended only by written instrument duly 
authorized and executed by the parties. 
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53. EXHIBITS. Each exhibit and attachment referenced in this Agreement is, by the 
reference, incorporated into and made a part of this Agreement. 

54. EXPENSES INCURRED UPON EVENT OF DEFAULT. Partner shall reimburse 
City for all reasonable expenses and costs of collection and enforcement, including 
reasonable attorney's fees, incurred by City as a result of one or more Events of 
Default by Partner under this Agreement. 

55. FORCE MAJEURE. Neither the City, nor Partner will be responsible hereunder for 
any delay, default, or nonperformance of this Agreement, to the extent that such 
delay, default, or nonperformance is caused by an act of God, weather, accident, 
enemy or hostile governmental action, civil commotion, strikes, lockouts, labor 
disputes, fire or other casualty, or other contingencies unforeseen by the SGC, 
City, Partner, Subcontractors, or vendors, and beyond the reasonable control of 
such party. 

56. GOVERNING LAW AND VENUE. Except to the extent preempted by applicable 
federal law, the laws of the State of California shall govern all aspects of this 
Agreement, including execution, interpretation, performance, and enforcement. 
Venue for filing any action to enforce or interpret this Agreement will be Fresno 
County, California. 

57. HEADINGS. The section headings and subheadings contained in this Agreement 
are included for convenience only and shall not limit or otherwise affect the terms 
of this Agreement. 

58. NO THIRD PARTY BENEFICIARY. The rights, interests, duties, and obligations 
defined within this Agreement are intended for the specific parties hereto as 
identified in the preamble of this Agreement. Notwithstanding anything stated to 
the contrary in this Agreement, it is not intended that any rights or interests in this 
Agreement benefit or flow to the interest of any third parties other than expressly 
identified herein. No subcontractor, mechanic, materialman, laborer, vendor, or 
other person hired or retained by Partner shall have any rights hereunder and shall 
look to Partner as their sole source of recovery if not paid. No third party may enter 
any claim or bring any such action against City under any circumstances. Except 
as provided by law, or as otherwise agreed to in writing between City and such 
person, each such person shall be deemed to have waived in writing all right to 
seek redress from City under any circumstances whatsoever. Partner shall include 
this paragraph in all contracts and subcontracts. 

59. NON-RELIANCE. Partner hereby acknowledges having obtained such 
independent legal or other advice as it has deemed necessary and declares that 
in no manner has it relied on City, it agents, employees or attorneys in entering 
into this Agreement. 

60. PRECEDENCE OF DOCUMENTS. The performance of this Agreement must be 
conducted in accordance with the following order of precedence: the enabling 
legislation for the TCC Program, Grant Agreement, TCC Guidelines, AHSC 
Guidelines and the Agreement. 

61. QUALIFIED TO DO BUSINESS IN CALIFORNIA. When work under this 
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Agreement is to be performed by a corporation, the corporation must be in good 
standing and currently qualified to do business in the state as defined in Revenue 
and Taxation Code Section 23101. 

62. SEVERABILITY. If any term, provision, covenant, or condition of this Agreement 
is held by a court of competent jurisdiction to be invalid, void, or unenforceable, 
the remainder of this Agreement shall not be affected thereby to the extent such 
remaining provisions are not rendered impractical to perform taking into 
consideration the purposes of this Agreement. 

63. SURVIVAL.  The following Sections survive the termination or expiration of the 
Agreement: 5, 17, 18, 19, 20, 21, 22, 23, 24, 32, 33, 55, 56, 58, 62, 63, 65. 

64. TIMELINESS. Time is of the essence in this Agreement. 
65. WAIVER.  Partner waives any and all rights to any type of express or implied 

indemnity or right of contribution from the City, officers, agents or employees, for 
any liability arising from the City’s obligations as a pass-through entity under this 
Agreement. Partner waives all claims and recourses against the City, including the 
right to contribution for loss or damage to persons or property arising from the 
City’s obligations as a pass-through entity under, this Agreement, except claims 
arising from the gross negligence and intentional misconduct of the City, its 
officers, agents, and employees.  
Neither failure nor delay on the part of the City in exercising any right under this 
Agreement shall operate as a waiver of such right, nor shall any single or partial 
exercise of any such right preclude any further exercise thereof or the exercise of 
any other right.  No waiver of any provision of this Agreement or consent to any 
departure by the Partner therefrom shall be effective unless the same shall be in 
writing, signed on behalf of the City by a duly authorized officer thereof, and the 
same shall be effective only in the specific instance for which it is given.  No notice 
to or demand on the Partner in any case shall entitle the Partner to any other or 
further notices or demands in similar or other circumstances, or constitute a waiver 
of any of the City's right to take other or further action in any circumstances without 
notice or demand. 
 

 
[SIGNATURE PAGE TO FOLLOW] 
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IN WITNESS WHEREOF, the parties have executed this Agreement at Fresno, 
California, on the day and year first above written. 
 

CITY OF FRESNO, 
A California municipal corporation 

 
By:   

Thomas Esqueda, 
City Manager 

 
 

APPROVED AS TO FORM: 
DOUGLAS T. SLOAN 
City Attorney 

 
By:    

Tracy N. Parvanian Date 
Senior Deputy City Attorney 

 
ATTEST: 
YVONNE SPENCE, MMC CRM 
City Clerk 

 
By:   

Deputy 

STATE CENTER COMMUNITY COLLEGE 
DISTRICT 

By:  

Name:  

Title:    
(If corporation or LLC., Board Chair, 
Pres. or Vice Pres.) 

 
By:  

Name:    

Title:   
(If corporation or LLC., CFO, 
Treasurer, Secretary or Assistant 
Secretary) 

 
REVIEWED BY: 

 
Addresses: 
CITY: 
City of Fresno 
Attention: Transform Fresno - Courtney 
Espinoza 
Fresno City Hall 
2600 Fresno Street, Room 2084 
Fresno, CA 93721 
Phone: (559) 621-7913 
FAX: (559) 457-1541 

 
 
PARTNER: 
State Center Community College District 
Attention: Jerome Countee 
Vice Chancellor, Educational 
Services & Institutional 
Effectiveness 
1171 Fulton Street 
Fresno, CA 93721 
Phone: 559-243-7261  
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EXHIBITS: 
 

1. Exhibit S1: Scope of Work, Budget and Schedule of Deliverables 
2. Exhibit S2: Insurance Requirements 
3. Exhibit S3: Special Terms and Conditions 
4. Exhibit S5: Partner Bimonthly Invoice Detail 
5. Exhibit S6: Partner Bimonthly Progress Report 
6. Exhibit S7: Detailed Leverage Funding Report 
7. Exhibit S8: Reporting Schedule 
8. Exhibit S9: Indicator Tracking Tables 
9. Exhibit S10: Authorized Signatory Form 
10. Exhibit S11: Designated Project Representative(s) 
11. Exhibit S12: TCC Project Area Map 
12. Exhibit S13: Annual Progress Report 
13. Exhibit S14: Annual Equipment Inventory Report 
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EXHIBIT S1: SCOPE OF WORK, BUDGET AND SCHEDULE OF DELIVERABLES 
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EXHIBIT B – BUDGET AND SCHEDULE OF DELIVERABLES 

Workforce Development and Economic Opportunities Plan (3 of 3) Lead Entity: State Center Community College District 
(SCCCD) 

Plan Description: The State Center Community College District and VOICE Gladiators will partner to develop a Welding Pre-Apprenticeship Training Program and 
career services for 108 community members in West Fresno. Participants will receive 500 hours of classroom, lab, and soft skills training leading to certification in one of 
four welding areas (SMAW Plate, FCAW Plate, GTAW Plate, and GMAW Plate). The program will combine hard and soft skills development through instruction and 
mentorship to promote sustained employment for community members. 
 
SCCCD staff will provide project management, grant administration, and organizational capacity-building. Supporting entity V.O.I.C.E. Gladiators will conduct participant 
recruitment and deliver the Welding instruction. The organizations will collaborate to develop a Welding Program Advisory Council to inform the program over time and 
will develop employer relationships to establish employment pathways for participants. SCCCD will provide organizational capacity to VOICE, support with adjustments 
to the COVID-19 pandemic, and coordinate certification options. 

Task Deliverable(s) Timeline Grant Funds Leverage 
Funds 

Task 1: Grant Implementation and Fiscal/Program Oversight       
A: Grant administration and oversight  A: 1) Bi-monthly invoices and progress reports 

2) Annual Reports 
3) Project Completion and Final Reports 
4) Indicator Tracking 

Subtask A:  
2020 - End of Project 
Completion Period 
 
Subtasks C-H: 2020 
- 2021 

$121,085.00  $109,019.88  

B: Draft and finalize contracts/budgets for 
subcontractors 

B: Completed subcontracts with VOICE  

C: Set up case management & program 
processes 

C: Program procedures and operational directives including: 
1) Post-award Program Sustainability Plan 
2) Community-Based Organizational Development Plan (for 
VOICE) 
3) Policy practices review and update 
4) Assessment plan 

D: Provide program and fiscal training for 
subcontractor 

D: Summary of fiscal training provided to VOICE  
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EXHIBIT B – BUDGET AND SCHEDULE OF DELIVERABLES 

E: Setup of training facilities for academic 
and soft skills training and Washington Union 
HS 

E: Documentation of welding lab and classroom set-up to 
industry training standards 

F: Work with industry partners and training 
partner to develop 3yr Participant Training 
and Employment data systems 

F: Documentation of established Participant Training and 
Employment data tracking system 

G: Develop employment pathways for 
program participants 

G: Summary report of relationships established with training 
partners and future goals for working together 

H: Establish a Welding Program Advisory 
Council 

H: Documentation of the Advisory Council development, 
composition, structure, and goals: 
1) Nominations for Council members 
2) Establishment of Advisory Council composition including 
representatives from community, welding industry, and labor 
unions 
3) Council structure, policies, and procedures 
4) Program recommendations made by the Advisory Council 
to inform Welding Pre-Apprenticeship Training Program 

Task 2: Community Engagement       
A: Coordinate with the City of Fresno and 
other workforce projects to develop an 
outreach and community engagement plan. 

A: Outreach and Community Engagement plan 2020 - 2023 $252,735.00  $0  

B: Program Evaluation and Assessment B: Based on community engagement and employer 
feedback: 
1) Quarterly evaluation and assessment reports  
2) Annual program reports 

Task 3: Case Management - Direct Services       
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A: Outreach and recruitment A: Summary of targeted outreach and recruitment efforts, 
and identified 110 eligible participants (include # of 
participants from TCC Project Area) 

2021 - End of Project 
Completion Period 

$888,538.70  $0  

B: Pre-screening and interviews B: 1) Grant/WIOA eligibility, academic and vocational skills 
assessments, background test, drug testing 
2) Summary of results of pre-screening process (# of 
participants found eligible or ineligible and description of 
process) 

C: Enrollment of eligible participants C: List of 18 participants enrolled for each of the 6 cohorts 

D: Case management for program 
participants 

D: Summary report of support services provided to program 
participants demonstrating: 
1) Individual support and service plans 
2) Job readiness and soft skills training 
3) Job placement services and follow-up 
4) Mentorship and supportive services as needed 
5) Targeted 85% completion rate for participants 

E: Identify employment placement 
opportunities for graduates 

E: 1) Documentation of high-quality job placement for 
program graduates, with goal of 100% placement rate 
2) Evaluation that includes longitudinal follow-up for 
retention/skills and training alignment 

Task 4: Vocational Training         
A: Conduct Welding Pre-Apprenticeship 
Training Program, adjusted for COVID-19 
public health requirements as needed 

A: Summary report of Welding Pre-Apprenticeship Training 
Program curriculum provided (500 hours of classroom, lab, 
and soft skills training), completion rates for 108 participants 
across 6 cohorts, and Welder Certifications completed via the 
American Welding Society (AWS) 

2021 - End of Project 
Completion Period 

$572,594.00  $0  
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B: Participant Certification B: 1) Summary of program efforts to assist participants with 
scheduling certification testing, accommodations to the 
testing site, testing fees, and practice tests 
2) Documentation of industry-recognized welding certification 
completion for participants in at least 1 of 4 areas (SMAW 
Plate, FCAW Plate, GTAW Plate, and GMAW Plate welding) 

Grant Administration Grant Term  $   
15,047.30  

$0  

Plan Total $1,850,000.00  $109,019.88  
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EXHIBIT S2: INSURANCE REQUIREMENTS 
 

(a) Throughout the life of this Agreement, PARTNER shall pay for and maintain in full force 
and effect all insurance as required herein with an insurance company(ies) either (i) admitted by the 
California Insurance Commissioner to do business in the State of California and rated no less than “A-
VII” in the Best’s Insurance Rating Guide, or (ii) as may be authorized in writing by CITY'S Risk Manager 
or his/her designee at any time and in his/her sole discretion. The required policies of insurance as 
stated herein shall maintain limits of liability of not less than those amounts stated therein. However, 
the insurance limits available to STATE OF CALIFORNIA (STATE), CITY OF FRESNO (CITY) and 
each of their officers, officials, employees, agents, servants and volunteers as additional insureds, shall 
be the greater of the minimum limits specified therein or the full limit of any insurance proceeds to the 
named insured. 

(b) If at any time during the life of the Agreement or any extension, PARTNER or any of its 
subcontractors fail to maintain any required insurance in full force and effect, all services and work 
under this Agreement shall be discontinued immediately, and all payments due or that become due to 
PARTNER shall be withheld until notice is received by CITY that the required insurance has been 
restored to full force and effect and that the premiums therefore have been paid for a period satisfactory 
to CITY. Any failure to maintain the required insurance shall be sufficient cause for CITY to terminate 
this Agreement. No action taken by CITY pursuant to this section shall in any way  relieve PARTNER 
of its responsibilities under this Agreement. The phrase “fail to maintain any required insurance” shall 
include, without limitation, notification received by CITY that an insurer has commenced proceedings, 
or has had proceedings commenced against it, indicating that the insurer is insolvent. 

(c) The fact that insurance is obtained by PARTNER shall not be deemed to release or 
diminish the liability of PARTNER, including, without limitation, liability under the indemnity provisions 
of this Agreement. The duty to indemnify STATE and CITY shall apply to all claims and liability 
regardless of whether any insurance policies are applicable. The policy limits do not act as a  limitation 
upon the amount of indemnification to be provided by PARTNER. Approval or purchase of any 
insurance contracts or policies shall in no way relieve from liability nor limit the liability of PARTNER, 
vendors, suppliers, invitees, contractors, sub-contractors, consultants, or anyone employed directly or 
indirectly by any of them. 

 
Coverage shall be at least as broad as: 

 
1. The most current version of Insurance Services Office (ISO) Commercial General Liability 

Coverage Form CG 00 01, providing liability coverage arising out of your business 
operations. The Commercial General Liability policy shall be written on an occurrence 
form and shall provide coverage for “bodily injury,” “property damage” and “personal and 
advertising injury” with coverage for premises and operations (including the use of owned 
and non-owned equipment), products and completed operations, and contractual liability 
(including, without limitation, indemnity obligations under the Agreement) with limits of 
liability not less than those set forth under “Minimum Limits of Insurance.” 

2. The most current version of ISO *Commercial Auto Coverage Form CA 00 01, providing 
liability coverage arising out of the ownership, maintenance or use of automobiles in the 
course of your business operations. The Automobile Policy shall be written on an 
occurrence form and shall provide coverage for all owned, hired, and non-owned 
automobiles or other licensed vehicles (Code 1- Any Auto). If personal automobile 
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coverage is used, the CITY, its officers, officials, employees, agents and volunteers are 
to be listed as additional insureds. 

3. Workers’ Compensation insurance as required by the State of California and Employer’s 
Liability Insurance. 

 

MINIMUM LIMITS OF INSURANCE 
EXHIBIT A 

 

PARTNER shall procure and maintain for the duration of the contract, and for 5 years thereafter, 
insurance with limits of liability not less than those set forth below. However, insurance limits available 
to STATE, CITY and each of their officers, officials, employees, agents, servants and volunteers as 
additional insureds, shall be the greater of the minimum limits specified herein or the full limit of any 
insurance proceeds available to the named insured: 

 
1. COMMERCIAL GENERAL LIABILITY  

 
(i) $1,000,000 per occurrence for bodily injury and property damage; 
(ii) $1,000,000 per occurrence for personal and advertising injury; 
(iii) $2,000,000 aggregate for products and completed operations; and, 
(iv) $2,000,000 general aggregate applying separately to the work performed under 

the Agreement. 
 

2. COMMERCIAL AUTOMOBILE LIABILITY  
 

$1,000,000 per accident for bodily injury and property damage. 
 

3. Workers’ Compensation Insurance as required by the State of California with 
statutory limits and EMPLOYER’S LIABILITY with limits of liability not less than: 

(i) $1,000,000 each accident for bodily injury; 
(ii) $1,000,000 disease each employee; and, 
(iii) $1,000,000 disease policy limit. 

 
 

4. CONTRACTORS’ POLLUTION LEGAL LIABILITY with coverage for bodily injury, property 
damage or pollution clean-up costs that could result from of pollution condition, both sudden 
and gradual. Including a discharge of pollutants brought to the work site, a release of pre-
existing pollutants at the site, or other pollution conditions with limits of liability of not less 
than the following: 

 
(i) $1,000,000 per occurrence or claim; and, 
(ii) $2,000,000 general aggregate per annual policy period. 

 
(a) In the event this Agreement involves the transportation of hazardous material, 

either the Commercial Automobile policy or other appropriate insurance policy 
shall be endorsed to include Transportation Pollution Liability insurance 
covering materials to be transported by PARTNER pursuant to the Agreement. 
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UMBRELLA OR EXCESS INSURANCE 
 

In the event PARTNER purchases an Umbrella or Excess insurance policy(ies) to meet the “Minimum 
Limits of Insurance,” this insurance policy(ies) shall “follow form” and afford no less coverage than the 
primary insurance policy(ies). In addition, such Umbrella or Excess insurance policy(ies) shall also 
apply on a primary and non-contributory basis for the benefit of the STATE, CITY and each of their 
officers, officials, employees, agents, servants and volunteers. 

 
DEDUCTIBLES AND SELF-INSURED RETENTIONS 

 

PARTNER shall be responsible for payment of any deductibles contained in any insurance policy(ies) 
required herein and PARTNER shall also be responsible for payment of any self-insured retentions. 
Any self-insured retentions must be declared on the Certificate of Insurance, and approved by, the 
CITY’S Risk Manager or his/her designee. At the option of the CITY’S Risk Manager or his/her 
designee, either: 

 
(i) The insurer shall reduce or eliminate such self-insured retentions as respects STATE, 

CITY and each of their officers, officials, employees, agents, servants and volunteers; or 
 

(ii) PARTNER shall provide a financial guarantee, satisfactory to CITY’S Risk Manager or 
his/her designee, guaranteeing payment of losses and related investigations, claim 
administration and defense expenses. At no time shall STATE or CITY be responsible for 
the payment of any deductibles or self-insured retentions. 

 
OTHER INSURANCE PROVISIONS/ENDORSEMENTS 

 

(i) All policies of insurance required herein shall be endorsed to provide that the coverage 
shall not be cancelled, non-renewed, reduced in coverage or in limits except after thirty 
(30) calendar days written notice has been given to CITY, except ten (10) days for 
nonpayment of premium. PARTNER is also responsible for providing written notice to the 
CITY under the same terms and conditions. Upon issuance by the insurer, broker,  or 
agent of a notice of cancellation, non-renewal, or reduction in coverage or in limits, 
PARTNER shall furnish CITY with a new certificate and applicable endorsements for such 
policy(ies). In the event any policy is due to expire during the work to  be performed for 
CITY, PARTNER shall provide a new certificate, and applicable endorsements, 
evidencing renewal of such policy not less than fifteen (15) calendar days prior to the 
expiration date of the expiring policy. 

(ii) The Commercial General, Pollution and Automobile Liability insurance policies shall be 
written on an occurrence form. 

(iii) The Commercial General, Pollution and Automobile Liability insurance policies shall be 
endorsed to name STATE, CITY and each of their officers, officials, employees, agents, 
servants and volunteers as an additional insured. PARTNER shall establish additional 
insured status for the STATE and CITY for all ongoing and completed operations under 
both Commercial General and Pollution Liability policies by use of ISO Forms or an 
executed manuscript insurance company endorsement providing additional insured 
status. The Commercial General endorsements must be as broad as that contained in 
ISO Forms: GC 20 10 11 85 or both CG 20 10 & CG 20 37. 
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(iv) The Commercial General, Pollution and Automobile Liability insurance shall contain, or 
be endorsed to contain, that the PARTNERS’ insurance shall be primary to and require 
no contribution from the STATE and CITY. The Commercial General and Pollution 
Liability policies are required to include primary and non-contributory coverage in favor of 
the STATE and CITY for both the ongoing and completed operations coverage. These 
coverages shall contain no special limitations on the scope of protection afforded to 
STATE, CITY and each of their officers, officials, employees, agents, servants and 
volunteers. If PARTNER maintains higher limits of liability than the minimums shown 
above, State and City requires and shall be entitled to coverage for the higher limits of 
liability maintained by PARTNER. 

(v) Should any of these policies provide that the defense costs are paid within the Limits of 
Liability, thereby reducing the available limits by defense costs, then the requirement for 
the Limits of Liability of these polices will be twice the above stated limits. 

(vi) For any claims related to this Agreement, PARTNER’S insurance coverage shall be 
primary insurance with respect to the STATE, CITY and each of their officers, officials, 
employees, agents, servants and volunteers. Any insurance or self-insurance maintained 
by the STATE, CITY and each of their officers, officials, employees, agents, servants and 
volunteers shall be excess of the PARTNER’S insurance and shall not contribute with it. 

(vii) The Workers’ Compensation insurance policy shall contain, or be endorsed to contain, a 
waiver of subrogation as to STATE, CITY and each of their officers, officials, employees, 
agents, servants and volunteers. 

(viii) The Commercial General, Pollution and Automobile Liability insurance policies shall 
contain, or be endorsed to contain, a waiver of subrogation as to STATE, CITY and each 
of their officers, officials, employees, agents, servants and volunteers. 

 
PROVIDING OF DOCUMENTS - PARTNER shall furnish CITY with all certificate(s) and 
applicable endorsements effecting coverage required herein All certificates and applicable 
endorsements are to be received and approved by the CITY’S Risk Manager or his/her 
designee prior to CITY’S execution of the Agreement and before work commences. All 
non-ISO endorsements amending policy coverage shall be executed by a licensed and 
authorized agent or broker. Upon request of CITY, PARTNER shall immediately furnish CITY 
with a complete copy of any insurance policy required under this Agreement, including all 
endorsements, with said copy certified by the underwriter to be a true and correct copy of the 
original policy. This requirement shall survive expiration or termination of this Agreement. All 
subcontractors working under the direction of PARTNER shall also be required to provide all 
documents noted herein. 

 
CLAIMS-MADE POLICIES - If any coverage required is written on a claims-made coverage 
form: 
(i) The retroactive date must be shown, and must be before the effective date of the 

Agreement or the commencement of work by PARTNER. 

(ii) Insurance must be maintained and evidence of insurance must be provided for at least 
five (5) years after completion of the work or termination of the Agreement, whichever first 
occurs. 
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(iii) If coverage is canceled or non-renewed, and not replaced with another claims-made 
policy form with a retroactive date prior to the effective date of the Agreement, or work 
commencement date, PARTNER must purchase “extended reporting” period coverage 
for a minimum of five (5) years after completion of the work or termination of the 
Agreement, whichever first occurs. 

(iv) A copy of the claims reporting requirements must be submitted to CITY for review. 
 

(v) These requirements shall survive expiration or termination of the Agreement. 
 

SUBCONTRACTOR- If PARTNER subcontracts any or all of the services to be performed 
under this Agreement, PARTNER shall require, at the discretion of the CITY Risk Manager or 
designee, subcontractor(s) to enter into a separate Side Agreement with the City to provide 
required indemnification and insurance protection. Any required Side Agreement(s) and 
associated insurance documents for the subcontractor must be reviewed and preapproved by 
CITY Risk Manager or designee. If no Side Agreement is required, PARTNER will be solely 
responsible for ensuring that it’s subcontractor maintain insurance coverage at levels no less 
than those required by applicable law and is customary in the relevant industry. 
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EXHIBIT S3: SPECIAL TERMS AND CONDITIONS 
 

PART 1 – Transformative Plans 
A. Community Engagement 

Partner is required by AB 2722 to ensure meaningful community engagement of the TCC 
Project area residents and key stakeholders in all phases of implementation; 

Partner will conduct and oversee community engagement for the entirety of the TCC Project; 

Partner will report on community engagement related activities; and, 

Partner will develop a process to collect and address complaints or concerns related to TCC 
Project implementation. 

B. Displacement Avoidance 
Partner is required by AB 2722 to implement strategies to reduce economic displacement risk 
within the TCC Project area; 

Partner will pursue strategies during grant implementation that will prevent against the 
displacement of existing households in the TCC Project area; 

Partner will pursue strategies during grant implementation that will prevent against the 
displacement of existing small businesses in the TCC Project area; and 

Partner will report on key milestones related to the adoption and implementation of the 
displacement avoidance policies annually; and 

Partner certifies that no relocation will take place beyond that which was included in submitted 
relocation plan. 

C. Workforce Development 

The TCC Program Guidelines requires goals for workforce training, employment, and local 
business expansion for the TCC Project area; 

Partner will conduct or oversee workforce development activities for the entirety of the TCC 

Project; and, Partner will report on workforce development related activities. 

D. Indicator Tracking and Reporting Requirements 

Partner is required by AB 2722 to track and monitor greenhouse gas (GHG) reductions, co- 
benefits, and outcome indicators; 

Partner may be required to re-estimate GHG emission reductions for each California Climate 
Investment (CCI) funded project using California Air Resources Board’s (CARB) Greenhouse 
Gas Quantification Methodology for the Strategic Growth Council Transformative Climate 
Communities Program for Fiscal Year 2016-17; 

Partner will indicate how each CCI and non-CCI Project satisfies criteria for being located 
within and benefitting disadvantaged and low-income communities and/or low-income 
households using the criteria specified, per the project type, in the Benefit Criteria Tables 
available at www.arb.ca.gov/cci-resources; 

 
Partner will track and report indicators on an annual basis, at the point when the projects 
become operational, and at project closeout. Outcome reporting will be required until the end 
of the performance period. Reporting templates and Co-Benefit indicators are posted on the 
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CARB CCI Quantification, Benefits, and Reporting Materials webpage and CCI Co-benefit 
Assessment Methodology webpage, respectively; and, 

Partner will be required to share information on project outcomes per CARB requirements 
including job benefits. Partner is required to report information on employment outcomes from 
awarded projects that provide jobs or job training. The requested data includes information on 
the quantity and quality of jobs, including wages and credentials provided through training 
programs. This information may be readily available for projects where funding recipients are 
already tracking employment data using standardized methods (e.g., certified payroll 
systems). 

Partner is required to track each indicator specified in the Indicator Tracking Tables (Exhibit 
S10), organized by CCI Project and Transformative Plan type. The following terms apply to 
Partner’s tracking and reporting process. 

Purpose: The information reported by Partner will be used by the Evaluator (Evaluation 
Technical Assistance) to help Partner complete reporting forms as required by the California 
Air Resources Board. The Evaluator may use the information to help assess TCC site 
progress and results, with highlights that could be shared broadly with TCC stakeholders and 
interested parties. 

Data source: Partner must track the indicators listed in Exhibit S10 using their direct access to 
the data needed to measure these indicators. In the tables, specific types of project 
documentation are suggested for tracking each indicator. 

Frequency: Partner must continuously track (as relevant) the indicators and report on them 
annually. Prior to project completion, Partner will report on progress, such as “X number of 
housing units are in the X stage of development.” Upon project completion, Partner will report 
a final number. 

Collaboration: Partner must also help the Evaluator track additional indicators to complete 
their evaluations. These additional indicators will be determined during project implementation. 
For example, the Evaluator will design surveys with feedback from Partner; then Partner-- 
through TCC project activities--may have the opportunity to distribute surveys to community 
members, and the Evaluator will analyze the survey results. The evaluators will work with 
Partners to stay within the budgeted time and resources for tracking indicators agreed upon 
signing the contract throughout the grant term and performance period. 

Reporting protocols: The Evaluator will provide Partner with guidance on reporting protocols 
and will also provide reporting templates for Partner’s use. 

Designated liaison: Partner will designate a point-of-contact (Exhibit S13) who can liaise with 
the Evaluator to fulfill the tracking and reporting requirements. 

Site-specific and additional details: The Evaluator may provide Partner with a list of additional 
site-specific indicators to track if the projects or plans in these sites require indicators that 
deviate from or expand upon those detailed in Exhibit S10. The Evaluator will also provide a 
list of required inputs to any necessary estimator tools that will be used for the evaluation. If an 
indicator or input to a given tool is not relevant to Partner’s particular project, Partner should 
report “N/A” for the indicator or input. 
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Part 2 – Project-Specific Terms and Conditions 
 

Partner certifies that it will adhere to the following requirements: 

A. Low Carbon Transit Operations Program 
Zero-Emission Vehicle Projects 

Procured vehicles must support the system performance of the improved service lines as 
described in the Budget and Schedule of Deliverables throughout the Project Completion and 
Performance Periods. 
Partner must provide the current and proposed service plan including routes, service frequency, 
and number of vehicles deployed on each route within 60 calendar days of Agreement 
execution. The Partner must quantify the planned number of additional vehicle miles to be 
operated by zero-emission vehicle (ZEV) buses compared against the baseline service level. 
Partner must provide the existing schedules and proposed changes to the affected service lines 
at least 90 calendar days before initiating service. The service plans should include weekday, 
weekend, and special event services and maintain service frequency levels consistent with the 
Work Plan. The schedules should document efforts to coordinate service with other transit 
services. 

B. Active Transportation Program 
If the TCC Project is not on state-owned right-of-way, the project must be constructed in 
accordance with the Local Assistance Procedures Manual, Chapter 11.2 Design Guidance for 
Local Assistance Projects, New and Reconstruction Projects design standards for local agency 
streets and roads, incorporated here by this reference. 

C. Low Carbon Transportation: Car Sharing and Mobility 
Vehicle and Equipment Specifications 

Partner must purchase or lease eligible light-duty passenger vehicles or medium-duty passenger 
or shuttle vans that are zero emission or near-zero emission vehicles, which include plug-in 
hybrid electric vehicles (PHEV), battery electric vehicles (BEV), and fuel cell electric vehicles 
(FCEV). Changes to the fleet after grant execution may be made subject to prior written approval 
by SGC. Additional vehicle requirements: 

i. May be purchased or leased (2-year minimum lease period). 

ii. May be new or used. 

iii. Must be a four passenger vehicle or more. 

iv. New vehicles must be eligible for the Clean Vehicle Rebate Project (CVRP) or the California 
Hybrid and Zero-Emission Truck and Bus Voucher Project (HVIP), but they cannot participate 
in those projects, i.e., they cannot receive rebates from CVRP2 or vouchers from HVIP3. 

v. Used vehicles that have participated in CVRP or HVIP and have fully complied with CVRP 
and HVIP requirements are eligible. 

vi. Must be registered in California. 

vii. No modifications to the vehicle’s emissions control systems, hardware, software calibrations, 
or hybrid system (California Vehicle Code (CVC) Section 27156). 

 
viii. A chassis that has been modified with aftermarket parts or equipment to create a PHEV or 
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zero-emission vehicle is not eligible. 

ix. Vehicle title cannot be salvaged (as defined in CVC Section 544). 

Partner may purchase and install electric vehicle supply equipment (EVSE) to provide electricity 
for BEVs and PHEVs, as applicable. EVSE equipment may be: 

i. Installed in commercial or residential locations. 

ii. May include ports for bicycle charging if the project design includes electric bicycles. 

iii. Level 2: rated up to 240 volts AC, up to 60 amps, and up to 14.4 kW. 

iv. Level 3: high voltage AC or DC with the capability to charge the vehicle to approximately 
80% capacity within 30 minutes. 

The Partner may purchase Class 1 or Class 2 electric bicycles and supporting equipment for the 
bicycle sharing complement to the car sharing system. Electric bicycles and equipment should 
comply with the following: 

i. Purchase and install electric bicycle charging equipment to provide electricity for electric 
bicycles, no more than one per bicycle, as applicable. 

ii. Purchase bicycle locking stations, no more than one per bicycle, as applicable. 

iii. May purchase bicycle helmets for use of electric bicycle. 

Partner must establish secure and safe home base parking for project vehicles and optional 
electric bicycles within the Project Area. 

Program Requirements 

Partner must develop policy and process to evaluate potential vehicle drivers, bicycle riders, 
vanpool riders, and subsidy recipients, as follows: 

i. Enroll all vehicle drivers, bicyclists, carpool/vanpool riders (non-driver participants), and 
subsidy recipients and ensure that they: 

a. Complete an Initial Participant Survey upon enrollment. 

b. Complete trip surveys and participate in research as requested by Partner. 

c. Pay project fees to use the car sharing system, as determined by Partner. 

ii. Ensure enrolled vehicle drivers also meet the requirements below: 

a. Possess a current driver’s license. 

b. Meet minimum requirements to drive a project vehicle as required by Partner and the 
insurance provider, to be developed in conjunction with SGC and City. 

iii. Ensure enrolled bicyclists satisfactorily complete a bicycle safety training program (as 
approved by SGC). 

iv. Participants become ineligible upon any of the following events: 

a. Vehicle driver or bicycle rider participant becomes ineligible per terms of insurance. 

b. Vehicle driver’s license lapses or is revoked. 

c. Vehicle or bicycle rider is determined to be an unsafe or impaired driver by the Partner. 
 

d. Participant causes damage to a vehicle, bicycle, EVSE or other project property, at the 
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a. Buildings requiring significant environmental review, any mitigation, including mitigation of 
fire hazards or electrification and/or environmental decontamination triggering a deferral as 
defined in the Deferral Policy section; 

b. New buildings or buildings rebuilt or remodeled or retrofitted to meet Title 24 standards 

 

discretion of Partner or SGC. 

e. Non-payment of project fees to use the car sharing system, to participate in the project, or 
to receive subsidies, as required by the Partner. 

f. Non-compliance with project requirements, at the discretion of SGC. 

Partner must develop, administer, and maintain a user-friendly vehicle reservation system; at a 
minimum, provide telephone-based, person-to-person reservation fulfillment. 

Partner must develop policies and procedures documents and flow charts that describe Partner’s 
administrative actions for evaluating and processing participants, reservations, vehicle 
maintenance, and data gathering and reporting. 

Partner must establish and maintain records of participants, vehicles, EVSE, optional electric 
bicycles and chargers, fuel, maintenance, and other records, as follows: 

i. Identify participant data that is confidential and develop measures to keep this data 
confidential. 

ii. Develop a systematic process and schedule to back-up participant, reservation database(s) 
on a daily basis at a minimum. 

iii. Develop and enforce security measures to safeguard Project database(s). 

iv. Store all records in a secured and safe storage facility that maintains confidentiality and 
provides fire and natural disaster protection. 

D. Low Income Weatherization 
Single-Family Residences 

i. Single-family homes occupied by property owners are eligible for energy efficiency and Solar 
Photovoltaic (PV) installations. Single-family homes occupied by tenants are eligible for only 
energy efficiency installations. 

ii. Partner must have single-family property owners certify that they will not raise the rent of any 
property with energy efficiency and/or Solar PV installations for a period of two (2) years from 
the date of installation because of the increased value of the unit due solely to the 
installations provided (allowable factors for rent increase can include an actual increase in 
property taxes, actual cost of amortizing other improvements to the property accomplished 
after the date of work completed by the Partner and/or subcontractor, or actual increases in 
expenses of maintaining and operating this property). Additionally, the property owner must 
acknowledge and agree that the property is not for sale at the time of qualifying for the 
installations and will not be offered for sale or otherwise distributed or is not in foreclosure for 
at least sixty (60) calendar days following the completion of the installations. 

iii. Household income eligibility must be established at either 80% of the Area Median Income 
(AMI), or 80% of the State Median Income (SMI), whichever results in a higher allowable 
maximum income. 

iv. The following types of buildings will not be eligible for installations: 
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a. Buildings requiring significant environmental review, any mitigation, including mitigation of 
fire hazards or electrification and/or environmental decontamination triggering a deferral as 
defined in the Deferral Policy section; 

b. Buildings with significant energy efficiency upgrades installed within the previous five (5) 

 

(Part 6, of the California Code of Regulations) are not eligible for energy efficiency 
installations, but are eligible for Solar PV installations; 

c. Buildings that are structurally unsound or condemned; 
d. Buildings under a legal cloud or importuned by illegal activity; 
e. Buildings that have been modified under LIWP, the Low-Income Home Energy Assistance 

Program (LIHEAP) or Department of Energy (DOE) federal programs within the past four 
(4) years, do not qualify for energy efficiency measures, with the exception of assessment 
for and installation of Solar Water Heating, and may receive Solar PV, if qualified. 

v. Buildings that have received only LIWP-funded Solar PV may qualify for energy efficiency 
measures. 

vi. Each building must be assessed for suitability before proposed energy efficiency and/or Solar 
PV installations occur. 

vii. Property owners are responsible for certifying participation in any additional energy efficiency 
upgrade programs that have resulted in modifications to the identified buildings within the 
project. 

viii. All work performed must be in compliance with current and applicable provisions of the 
California Energy Commission Building Energy Efficiency Standards, Alterations under Title 
24, Part 6, of the California Code of Regulations, California Home Energy Rating System 
(HERS) Program regulations. Standards within the current Uniform Building Code and local 
city and county codes should be adhered to. 

ix. Work provided to all covered pre-1978 buildings must be in compliance with current 
Environmental Protection Agency rules in 40 CFR 745 (Code of Federal Regulations), Lead- 
Based Paint Poisoning Prevention in Certain Residential Structures and the Housing and 
Urban Development rules in 24 CFR 35, as applicable to energy efficiency installations. 

Multi-Family Residences 

i. Multi-family properties, deed restricted and/or subsidized properties must provide regulatory 
agreements with the applicable local agency showing compliance with the income eligibility 
requirements. For market rate properties, Partner must require the property owner or 
manager not to evict or commence any eviction proceeding against any tenant(s) of any 
qualifying unit in the building, except for cause and subject to all legal requirements and 
procedures for any such eviction and/or proceeding. 

ii. Partner must ensure that the property owner or manager certify that the rents for the qualified 
low- income units will not be increased for a period of two (2) years because of the energy 
efficiency and/or Solar PV installations and/or major capital improvements. Partner must also 
require the property owner or manager agree that any units which are designated as vacant 
as of the effective date of the installations, must be rented to or occupied by a household at 
an income level such that at least 66% of households residing at the property earn less than 
80% AMI or 80% of SMI, whichever results in a higher allowable maximum income. 

iii. The following types of buildings will not be eligible: 
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d. Confirmation that property owner has been informed of potential hazardous materials  

years, unless energy savings goals can be attained at a reasonable cost through the 
implementation of additional measures; 

 
c. New buildings or buildings rebuilt or remodeled or retrofitted to meet Title 24 standards 

(Part 6, of the California Code of Regulations) are not eligible for energy efficiency 
installations, but are eligible for Solar PV installations; 

d. Buildings that are structurally unsound or condemned; 
e. Buildings likely to be sold as evidenced by position in the market and refinancing cycle; 
f. Buildings under a legal cloud or importuned by illegal activity; 
g. Property under single ownership, including closely held affiliates that, in the aggregate, 

total more than 1,000 units receiving energy efficiency and/or Solar PV installations. 
h. Buildings that have previously received LIWP-funded energy efficiency measures within 

the past four 
(4) years do not qualify for additional energy efficiency measures, with the exception of 
assessment for and installation of the following: 

I. Solar Water Heating 

II. Solar PV 

iv. Each building must be assessed for suitability before proposed energy efficiency and/or Solar 
PV installations occur. 

v. Property owners are responsible for certifying participation in any additional energy efficiency 
upgrade programs that have resulted in modifications to the identified buildings within the 
project. 

vi. All work performed must be in compliance with current and applicable provisions of the 
California Energy Commission Building Energy Efficiency Standards, Alterations under Title 
24, Part 6, of the California Code of Regulations, California Home Energy Rating System 
(HERS) Program regulations. Standards within the current Uniform Building Code and local 
city and county codes should be adhered to. 

vii. Work provided to all covered pre-1978 buildings must be in compliance with current 
Environmental Protection Agency rules in 40 CFR 745 (Code of Federal Regulations), Lead- 
Based Paint Poisoning Prevention in Certain Residential Structures and the Housing and 
Urban Development rules in 24 CFR 35, as applicable to energy efficiency installations. 

Assessment, Certification, and Compliance Requirements for both Single- and Multi-Family 
Residences 

i. Partner must keep records of project assessments, certifications, and compliance. Partner 
may refer to the Department of Community Services and Development’s (CSD) Low-Income 
Weatherization Program (LIWP) standards and forms for examples of information to collect 
and record retention. Information collected must include, but is not limited to: 
a. Intake forms with information including, but not limited to household income, household 

members, eligibility, and energy service currently used; 
b. Property owner consent to receive energy efficiency and/or Solar PV installations; 
c. Property owner certification to comply with Single-Family Residence and Multi-Family 

Residence requirements outlined above; 
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exposure during energy efficiency and/or Solar PV installations, as such hazards are 
identified; 

e. Documentation that a building assessment has been completed (pre-and-post project 
completion). 

f. Property owner confirmation that proposed energy efficiency and/or Solar PV installations 
were received and installed properly; 

 
g. Documentation showing why energy efficiency and/or Solar PV installations were deferred 

or denied, as applicable; 
h. Documentation of compliance with the Department of Public Health’s Renovation, Repair, 

and Painting Rule (RRP) (40 Code of Federal Regulations 745), as applicable; 
i. Documentation of trainings taken by certified renovators (per RRP), as applicable. 

Operations and Maintenance for both Single- and Multi-Family Residences 

i. The Partner is responsible for providing verbal and written instructions for each installation to 
the property owner describing proper operation, maintenance requirements, system 
components, warranty information, programming of controls, and safety considerations, as 
applicable. This must occur prior to project completion. All work must be in accordance with 
the CSD LIWP Measure Standards. SGC will provide the Partner with a reference document. 

 
ii. The Partner must establish and maintain policies and procedures for handling complaints in 

accordance with the CSD LIWP Measure Standards. 
 

a. The policies and procedures shall be in writing and shall be provided to interested 
individuals upon request. Complaints may include, but are not limited to, equipment failure 
during the warranty period, and incorrect installation of equipment. The Partner should 
retain records of all complaints, and how they were resolved, in the event of an audit. 

Deferral Policy for both Single- and Multi-Family Residences 

i. Conditions may exist which cannot be mitigated because corrections exceed the scope of this 
program or cannot be achieved in a cost-effective manner. In these instances, contractors shall 
install feasible measures and, as applicable, refer the property owner to other 
agencies/programs for additional assistance. Once conditions have been corrected, 
installations for which the property qualifies may be installed. Presence of any of the conditions 
below shall require deferral of all installation activities: 

a. Mechanical, electrical, or plumbing system is in such disrepair that failure is imminent. 

b. An environmental condition exists that endangers the occupants or contractor workers. 
(Example: standing water/sewage, mold, friable asbestos, etc.). 

c. Evidence of significant infestation of rodents, insects, and/or other vermin is present. 

d. Moisture conditions within the building are severe and infiltration reduction measures are 
not feasible. 

e. Building is condemned, is under remodeling or rehabilitation, or has structural issues. 

f. Building has unsafe air quality. (Examples: sewage, significant animal feces in the building, 
improperly stored chemicals, combustible materials, or other fire hazards present a danger 
to the occupants or workers, etc.) 

g. Building is pre-1978 construction and paint is seriously degraded and/or damaged, 
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creating a hazardous condition with paint chips or dust. 

h. Manufactured housing registration is not current or in good standing, and a Department of 
Housing and Community Development permit will not be granted. 

i. Occupant has a known health condition/s that would be made worse by installation 
activities. 

j. Maintenance or housekeeping practices limit access of workers to the property for 
diagnostics or services. 

 
k. Property owner refusal of combustion appliance safety (CAS) testing 

l. Hazardous combustion appliance conditions that cannot be remedied through repair or 
replacement. 

m. Property owner is uncooperative, abusive, or threatening to installation personnel. 

n. Illegal activities are taking place in the property. 

ii. A contractor may need to defer some or all services when unsafe conditions require repairs or 
replacements that exceed the scope or funding of this program (known as a limited deferral). 
When this occurs, the contractor shall provide written and photographic documentation of the 
condition. Once conditions have been corrected, measures for which the property qualifies may 
be installed. 

E. Water Energy 
All equipment must be certified Energy Star or equivalent products. 

F. Urban Greening 
If the project includes habitat restoration or landscaping, the plant palette must include native, 
low-water, and/or drought-resistant vegetation. 
Partner must provide maintenance on all plants planted (including replacement) for at least three 
(3) years after project completion. Partner must also prepare and submit a plan for the long-term 
care for the plants. 

G. Urban and Community Forestry 
The Regional Urban Forester must approve the species list and map of tree planting area prior to 
beginning work. 

Partner shall cause all trees planted (including replacement) to be maintained for at least three 
years after project completion. Partner must also prepare and submit a plan for the long-term 
care for the trees. 

Any tree planting within the project must adhere to the CAL FIRE Guideline Specifications for 
Selecting, Planting, and Early Care of Young Trees (“CAL FIRE”), available at 
http://calfire.ca.gov/resource_mgt/downloads/CALFIRE_Nursery_Standards_and_Specs11_12.p 
df. Trees requiring replacement per CAL FIRE must be made at the Partner’s cost. 

Projects may not use synthetic fertilizer. Organic fertilizers (e.g. compost, manure) may be used. 

H. Organics and Food Waste Prevention and Rescue Projects must be located in California and 
result in: 

i. Reductions in GHG emissions compared to existing practice of landfilling of California- 
generated green or food materials (for organics), or the production, processing, packaging, 
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distribution, and landfilling of California-generated food materials (for food waste prevention 
and rescue); and 

i. Increases in quantity (tons) of California-generated green materials, or food materials, newly 
diverted from landfill disposal or ADC use, and composted or digested (for organics), or 
increases in quantity (tons) of California-generated food materials, newly diverted from landfill 
and prevented or rescued from disposal (for food waste prevention and rescue). 

  For the purpose of this program, “newly diverted” means the tons of materials that are currently be
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EXHIBIT S5: PARTNER BIMONTHLY INVOICE REPORT

Lead Entities must complete the Invoice Detail for each CCI Project, Community Engagement, and Workforce Development

Period  #:  Reporting Period Dates: [START DATE] [END DATE]

TASK Cost Description Amount Supporting 
Documentation/Page #

1

Subtotal -$                                    
2

Subtotal -$                                    
3

Subtotal -$                                    
4

Subtotal -$                                    
Travel

Subtotal -$                                    
Equipment

Subtotal -$                                    
Grant Administration

Subtotal -$                                    
SUBTOTAL FOR THIS PERIOD -$                                    

[Insert CCI Project # and Name, or Transformative Plan Name] Lead Entity: [Insert name]

TRANSFORMATIVE CLIMATE COMMUNITIES PROGRAM
IMPLEMENTATION GRANT - BIMONTHLY INVOICE DETAIL

Grantee: Grant Number:

TCC Project Name: Round #: 
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Transformative Climate Communities Program 
Round 1 Implementation Grant – Bimonthly Progress Report 

Updated July 29, 2020 

1 

Grantee: Grant Number: 

TCC Project Name: Round #: 

Period #: Reporting Period: [Start Date] to [End Date] 

Authorized Signatory: [Name] [Position] 
By my signature below, I certify that I have full authority to execute this payment request on behalf of the 
Grantee.  I declare under penalty of perjury, under the laws of the State of California, that this invoice for 
reimbursement, and any accompanying supporting documents, for the above-mentioned Program are true 
and correct to the best of my knowledge, an all disbursements have been made for the purposes and 
conditions as outlined in the Grant Agreement.   
Signature: Date: 

1. Summarize the work completed during reporting period.

[INSERT NAME OF CCI PROJECT, COMMUNITY ENGAGEMENT 
PLAN, OR WORKFORCE DEVELOPMENT PLAN] 

Lead Entity: [INSERT] 

Tasks Grant Funds Spent 
[INSERT Task # and Name] $ 

• Describe work completed
• Use bullet points and be succinct
• Make sure to clearly align with the language used in Exhibit B (to ensure easy review)
• Bold any deliverables submitted

[INSERT Task # and Name] $ 
• 

[INSERT Task # and Name] $ 
• 

Administration $ 
• 

Total $ 

Exhibit S6: Partner Bimonthly Progress ReportDocuSign Envelope ID: 9ACFDDCC-FB93-48C1-9FAC-DEB7CE0D332D



Updated June 27, 2019 TRANSFORMATIVE CLIMATE COMMUNITIES PROGRAM
Implementation Grant - Annual Leverage Funding Report

Grantee: [INSERT HERE] Grant #: [INSERT HERE] Reporting Period (start date): [INSERT HERE]
TCC Project Name: [INSERT HERE] Round #: [INSERT HERE] Reporting Period (end date): [INSERT HERE]

GRAND TOTAL -$  

PROJECT #, PLAN, OR 
GRANT ADMIN FUNDING SOURCE TOTAL COMMITTED ($)

AMOUNT ($) SPENT 
DURING REPORTING 

PERIOD

DATES SPENT (MM/DD/YYYY - 
MM/DD/YYYY) Supporting Documentation (file name)

LEVERAGE FUNDING REPORT

EXHIBIT S7: DETAILED LEBERAGE FUNDING REPORT
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TRANSFORMATIVE CLIMATE COMMUNITIES PROGRAM – ROUND 1 

GRANT AGREEMENT – REPORTING SCHEDULE 
REVISION FOR CITY OF FRESNO GRANTEES – JULY 10, 2019 FINAL 

See Section 12. Reporting Requirements for additional details. Note that Project Completion Reports have not been included in the schedule, because they will be 
completed on a rolling basis. 
The Final Report must be submitted at the end of the Project Completion Period, which may extend up to five years from the grant execution date. If all Projects 
have been completed and the Grantee has fulfilled all requirements for the Project Completion Period, the Final Report may be submitted prior to May 2024.   
The Performance Period will vary for each CCI Project and will begin immediately after each CCI Project is completed, if applicable (see Section 1, Definitions). If 
the Grantee has fulfilled all requirements for the Project Completion Period and Performance Period, the CARB and SGC Indicator Tracking may terminate earlier 
than March 2026. 

PROJECT COMPLETION PERIOD REPORTS 
REPORTING PERIOD BIMONTHLY 

PROGRESS 
REPORT 

ANNUAL REPORTS 
(Progress, Indicators, Leverage Funding, 

Equipment Inventory) 

DETAILED 
WORK PLAN 
AND BUDGET 

DUE DATE 

START END 
Grant Execution April 30, 2019 X May 10, 2019 
May 1, 2019 June 30, 2019 X X – First quarter 

or 30 days after 
each Partner’s 
pass through 

agreement with 
the City of Fresno 

is executed 

July 12, 2019 

July 1, 2019 August 30 2019 X X  
(Covers Grant Execution through June 30, 2019) 

September 13, 2019 

September 1, 2019 October 30, 2019 X November 8, 2019 
November 1, 2019 December 31, 2019 X January 10, 2020 
January 1, 2020 February 29, 2020 X March 13, 2020 
March 1, 2020 April 30, 2020 X May 8, 2020 
May 1, 2020 June 30, 2020 X July 10, 2020 
July 1, 2020 August 30, 2020 X X 

(Covers July 1, 2019 – June 30, 2020) 
X September 11, 2020

September 1, 2020  October 30, 2020 X November 13, 2020 
November 1, 2020 December 31, 2020 X January 8, 2021 

EXHIBIT S8: REPORT ING SCHEDULES
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TRANSFORMATIVE CLIMATE COMMUNITIES PROGRAM – ROUND 1 

PROJECT COMPLETION PERIOD REPORTS 
REPORTING PERIOD BIMONTHLY 

PROGRESS 
REPORT 

ANNUAL REPORTS 
(Progress, Indicators, 

Leverage Funding,  
Equipment Inventory) 

DETAILED 
WORK PLAN 
AND BUDGET 

DUE DATE 

START END 

January 1, 2021 February 28, 2021 X March 12, 2021 
March 1, 2021 April 30, 2021 X May 14, 2021 
May 1, 2021 June 30, 2021 X July 9, 2021 
July 1, 2021 August 30, 2021 X X 

(Covers July 1, 2020 – June 30, 2021) 
X September 10, 2021

September 1, 2021  October 30, 2021 X November 12, 2021 
November 1, 2021 December 31, 2021 X January 14, 2022 
January 1, 2022 February 28, 2022 X March 11, 2022 
March 1, 2022 April 30, 2022 X May 13, 2022 
May 1, 2022 June 30, 2022 X July 8, 2022 
July 1, 2022 August 30, 2022 X X 

(Covers July 1, 2021 – June 30, 2022) 
X September 9, 2022

September 1, 2022  October 30, 2022 X November 11, 2022 
November 1, 2022 December 31, 2022 X January 13, 2023 
January 1, 2023 February 28, 2023 X March 10, 2023 
March 1, 2023 April 30, 2023 X May 12, 2023 
May 1, 2023 June 30, 2023 X July 14, 2023 
July 1, 2023 August 30, 2023 X X 

(Covers July 1, 2022 – June 30, 2023) 
X September 8, 2023

September 1, 2023 October 30, 2023 X November 10, 2023 
November 1, 2023 December 31, 2023 X January 12, 2024 
January 1, 2024 February 28, 2024 X March 8, 2024 
March 1, 2024 April 30, 2024 X X  

(Covers July 1, 2023 – End of Project 
Completion Period) 

FINAL REPORT 

N/A May 10, 2024 
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TRANSFORMATIVE CLIMATE COMMUNITIES PROGRAM – ROUND 1 

PROJECT COMPLETION AND PERFORMANCE PERIOD REPORTS 
REPORTING PERIOD BIMONTHLY 

PROGRESS 
REPORT 

ANNUAL REPORTS 
(Progress, Indicators, Leverage Funding, 

Equipment Inventory) 

DETAILED 
WORK PLAN 
AND BUDGET 

DUE DATE 

July 1, 2023 June 30, 2024 X 
(Annual Progress and Indicator Reports Only) 

N/A September 13, 2024 

July 1, 2024 June 30, 2025 X 
(Annual Progress and Indicator Reports Only) 

N/A September 12, 2025 

July 1, 2025 March 31, 2026 
(End of Project 
Performance 

Period) 

X 
(Annual Progress and Indicator Reports Only) 

N/A April 10, 2026 
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Project Type: Workforce Development Plan - SCCCD/VOICE

Project Name: V.O.I.C.E Gladiators Training Program

Form Date:
Reporting Period Start Date*: 7.01.2019
Reporting Period End Date*: 6.30.2020
Completed By (Name, Partner Organization):
Contact Email:
* Report only what has been accomplished this
particular reporting period (i e non cumulative

Scale Indicator Specific Metric Metric Subcategory 1 Metric 
Subcategory 2 Metric Subcategory 3

Value [0= Not 
yet completed; 

N/A = Not 
applicable 

for this project]

Data Source 
Description Data Source Examples Notes (Optional)

All sites
Community Benefits Agreements (CBA), labor 
agreements or community workforce provisions 
that focus on employment benefits

Number of Community Benefits Agreements (CBA), 
labor agreements or community workforce provisions 
that focus on employment benefits

N/A N/A N/A Agreement records

Trade or Occupational Category 1: TBD Memorandums of understanding

Trade or Occupational Category 2: TBD Memorandums of understanding

Trade or Occupational Category 3: TBD Memorandums of understanding

Trade or Occupational Category 1: TBD Memorandums of understanding

Trade or Occupational Category 2: TBD Memorandums of understanding

Trade or Occupational Category 3: TBD Memorandums of understanding

Trade or Occupational Category 1: TBD Meeting agendas
Trade or Occupational Category 2: TBD Meeting agendas
Trade or Occupational Category 3: TBD Meeting agendas
Trade or Occupational Category 1: TBD Meeting agendas
Trade or Occupational Category 2: TBD Meeting agendas
Trade or Occupational Category 3: TBD Meeting agendas

Event 1: Name/Date TBD Language: TBD Trade or Occupational Category: TBD Mailing lists
Event 2: Name/Date TBD Language: TBD Trade or Occupational Category: TBD Mailing lists
Event 3: Name/Date TBD Language: TBD Trade or Occupational Category: TBD Mailing lists
Event 1: Name/Date TBD Language: TBD Trade or Occupational Category: TBD Sign-in sheets
Event 2: Name/Date TBD Language: TBD Trade or Occupational Category: TBD Sign-in sheets
Event 3: Name/Date TBD Language: TBD Trade or Occupational Category: TBD Sign-in sheets
Event 1: Name/Date TBD Language: TBD Trade or Occupational Category: TBD Mailing lists
Event 2: Name/Date TBD Language: TBD Trade or Occupational Category: TBD Mailing lists
Event 3: Name/Date TBD Language: TBD Trade or Occupational Category: TBD Mailing lists
Event 1: Name/Date TBD Language: TBD Trade or Occupational Category: TBD Sign-in sheets
Event 2: Name/Date TBD Language: TBD Trade or Occupational Category: TBD Sign-in sheets
Event 3: Name/Date TBD Language: TBD Trade or Occupational Category: TBD Sign-in sheets

Trade or Occupational Category 1: TBD Job training applications
Trade or Occupational Category 2: TBD Job training applications
Trade or Occupational Category 3: TBD Job training applications
Trade or Occupational Category 1: TBD Job placement applications
Trade or Occupational Category 2: TBD Job placement applications
Trade or Occupational Category 3: TBD Job placement applications
Trade or Occupational Category 1: TBD Enrollment paperwork
Trade or Occupational Category 2: TBD Enrollment paperwork
Trade or Occupational Category 3: TBD Enrollment paperwork
Trade or Occupational Category 1: TBD Placement records
Trade or Occupational Category 2: TBD Placement records
Trade or Occupational Category 3: TBD Placement records

Number of program and fiscal training events held N/A N/A N/A Event agendas

Number of subcontractor employees trained on program 
and fiscal tracking/management N/A N/A N/A Training records

Number of class spaces set up for academic and soft 
skills training purposes N/A N/A N/A Project documentation

Number of lab spaces set up for academic and soft skills
training purposes N/A N/A N/A Project documentation

N/A N/A

All sites Events about job training programs Number of events about job training programs (by trade 
or occupational category) N/A N/A

All sites Job placement programs arranged with partner 
employers

Number of job placement programs arranged with 
partner employers (by trade or occupational category)

Outputs - Basis for Process Evaluation

Outputs from WDP Workplan - General

All sites Job training programs instituted with partner 
employers 

Number of job training programs instituted with partner 
employers (by trade or occupational category) N/A N/A

All sites Events about job placement programs Number of events about job placement programs (by 
trade or occupational category) N/A N/A

All sites Residents engaged at events about job training 
programs

Number of residents engaged at events about job 
training programs (by trade or occupational category and
by language)

All sites Residents invited to events about job training 
programs 

Number of residents invited to events about job training 
programs (by trade or occupational category and by 
language)

All sites Residents invited to events about job placement 
Number of residents invited to events about job 
placement (by trade or occupational category and by 
language)

All sites Residents engaged at events about job placement
Number of residents engaged at events about job 
placement (by trade or occupational category and by 
language)

All sites Residents who applied for job training programs Number of residents who applied for job training 
programs (by trade or occupational category) N/A N/A

All sites Residents who applied for job placement programs Number of residents who applied for job placement 
programs (by trade or occupational category) N/A N/A

All sites Residents placed in employment through TCC job 
placement activities 

Number of residents placed in employment through TCC
job placement activities (by trade or occupational 
category)

N/A N/A

All sites Residents who enrolled in job training programs Number of residents who enrolled in job training 
programs (by trade or occupational category) N/A N/A

Outputs from SCCCD/VOICE WDP Workplan - Task 1: Grant Implementation and Fiscal/Program Oversight

Fresno Provide program and fiscal training for 
subcontractor 

Fresno Setup of training facilities for academic and soft 
skills training and Washington Union HS

EXHIBIT S9: INDICATOR TRACKING TABLES
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Number of employers contacted to parcticipate N/A N/A N/A Outreach materials

Number of job placement agreements developed with 
employers N/A N/A N/A Outreach materials

Fresno Development of a Welding Program Advisory 
Council

Number of meetings held by the Welding Program 
Advisory Council N/A N/A N/A Meeting agendas

Number of quarterly evaluation and assessment reports 
developed N/A N/A N/A Project documentation

Number of presentations given on findings of quarterly 
evaluation and assessment reports N/A N/A N/A Event agendas

Number of stakeholders engaged at quarterly evaluation 
and assessment report presentations N/A N/A N/A Sign-in sheets

Total number of outreach and recruitment events held N/A N/A N/A Event agendas

Number of outreach and recruitments events held in the 
TCC project area N/A N/A N/A Event agendas

Total number of stakeholders contacted about VOICE 
Gladiators N/A N/A N/A Mailing lists

Number of TCC project area residents contacted about 
VOICE Gladiators N/A N/A N/A Mailing lists

Number of pre-screenings and initial interviews conducteN/A N/A N/A Project documentation

Total number of stakeholders eligible to participate in 
VOICE Gladiators N/A N/A N/A Recruitment records

Number of TCC project area residents eligible to 
participate in VOICE Gladiators N/A N/A N/A Recruitment records

Total number of eligible participants enrolled in VOICE 
Gladiators per year N/A N/A N/A Enrollment records

Number of eligible participants from the TCC project 
area enrolled in VOICE Gladiators per year N/A N/A N/A Enrollment records

Cohort 1 N/A N/A Enrollment records

Cohort 2 N/A N/A Enrollment records

Cohort 3 N/A N/A Enrollment records

Cohort 4 N/A N/A Enrollment records

Cohort 5 N/A N/A Enrollment records

Cohort 6 N/A N/A Enrollment records

Number of individual support and services plans 
developed N/A N/A N/A Project documentation

Number of VOICE Gladiator participants who access 
supportive services per year N/A N/A N/A Project documentation

Number of job readiness events held per year N/A N/A N/A Handouts and materials

Number of VOICE Gladiator participants engaged at job 
readiness events N/A N/A N/A Sign-in sheets

Number of soft skills trainings held per year N/A N/A N/A Training materials

Number of VOICE Gladiator participants engaged at soft
skills trainings N/A N/A N/A Sign-in sheets

Number of employers contacted after participant 
interviews N/A N/A N/A Participation records

Number of job search meetings held with participants N/A N/A N/A Participation records

Number of job interviews set up for participants N/A N/A N/A Participation records

Number of employers recruited to provide job 
placements to trainees N/A N/A N/A Participation records

Total number of VOICE Gladiator graduates placed in in N/A N/A N/A Placement records

Number of VOICE Gladiator graduates from the TCC proN/A N/A N/A Placement records

Number of participants enrolled, by cohort

Provide case management, job readiness and 
mentorship, and job placements

Identify employment opportunities for graduates for

Outputs from SCCCD/VOICE WDP Workplan - Task 3: Case Management - Direct Services

Employer outreach and engagementFresno

Fresno Quarterly employer / annual community education 
methods

Outputs from SCCCD/VOICE WDP Workplan - Task 2: Community Information and Community Engagement with City of Fresno

Conduct outreach and recruitment to identify 110 
eligible participants/per cohortFresno

Conduct pre-Screening and initial interviews: 
Grant/WIOA eligibility, academic and vocational 
skills assessments, background tests, drug testing

Fresno

Enroll eligible participantsFresno
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Total number of participants who receive quarterly follow
ups on job retention and wage gain per year N/A N/A N/A Project documentation

Number of participants from the TCC project area who 
receive quarterly follow-ups on job retention and wage 
gain per year

N/A N/A N/A Project documentation

Total number of participants enrolled in the Welding Pre-
Apprenticeship Training Program N/A N/A N/A Enrollment records

Number of participants from the TCC project area 
enrolled in the Welding Pre-Apprenticeship Training 
Program

N/A N/A N/A Enrollment records

Total number of participants who complete 500 hours of 
classroom, lab, and soft skills training N/A N/A N/A Training records

Number of participants from the TCC project area who 
complete 500 hours of classroom, lab, and soft skills 
training

N/A N/A N/A Training records

Total number trainees who graduate from the Welding 
Pre-Apprenticeship Training Program N/A N/A N/A Training records

Number of trainees from the TCC project area who 
graduate from the Welding Pre-Apprenticeship Training 
Program

N/A N/A N/A Training records

Total number of trainees who obtain a Welder 
Certification via the American Welding Society N/A N/A N/A Project documentation

Number of trainees from the TCC project area who 
obtain a Welder Certification via the American Welding 
Society

N/A N/A N/A Project documentation

Total number of participants who receive a SMAW Plate 
certification N/A N/A N/A Project documentation

Number of participants from the TCC project area who 
receive a SMAW Plate certification N/A N/A N/A Project documentation

Total number of participants who receive a FCAW Plate 
certification N/A N/A N/A Project documentation

Number of participants from the TCC project area who 
receive a FCAW Plate certification N/A N/A N/A Project documentation

Total number of participants who receive a GTAW Plate 
certification N/A N/A N/A Project documentation

Number of participants from the TCC project area who 
receive a GTAW Plate certification N/A N/A N/A Project documentation

Total number of participants who receive a GMAW Plate
certification N/A N/A N/A Project documentation

Number of participants from the TCC project area who 
receive a GMAW Plate certification N/A N/A N/A Project documentation

All Sites See Separate Job Reporting Form

All sites People directly served by WDP activities Total number of people directly served by WDP 
activities N/A N/A N/A Project level registration lists

All sites Volunteers who participated in WDP 
implementation

Total number of volunteers who participated in WDP 
implementation N/A N/A N/A Volunteer sign-in sheets

All sites People who provided commentary or input on 
WDP implementation 

Total number of people who provided commentary or 
input on WDP implementation N/A N/A N/A Meeting minutes, written 

comments, etc.

Fresno Identify employment opportunities for graduates for
placement

Intermediate Outcomes - Basis for Outcome Evaluation
Outcomes from Community Engagement

Participant certificationFresno

Participant training: Enroll 108 participants to the 
Welding Pre-Apprenticeship Training Program to 
complete 500 hours of classroom, lab, and soft 
skills training. Graduates will obtain a Welder 
Certification via the American Welding Society 
(AWS).

Fresno

Outputs from SCCCD/VOICE WDP Workplan - Task 4: Vocational Training 
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Supplemental Indicators for Fresno - Tracked by Grantee 

Note: Indicators applicable to all three sites for can be found in Appendix 2 of the TCC evaluation plan. 

Project / Plan Type: Workforce Development Plan 

Subplan: V.O.I.C.E. Gladiators Training Program 

Subtask: Grant Implementation and Fiscal/Program Oversight 

Number of program and fiscal training events held Project documentation 
(e.g., event agendas) Annually / Project closeout 

Number of subcontractor employees trained on 
program and fiscal tracking/management 

Project documentation 
(e.g., training records) Annually / Project closeout 

Number of class spaces set up for academic and 
soft skills training purposes 

Project documentation 
(e.g., consultant records) Annually / Project closeout 

Number of lab spaces set up for academic and soft 
skills training purposes 

Project documentation 
(e.g., partner records) Annually / Project closeout 

Number of employers contacted to participate Project documentation 
(e.g., outreach materials) Annually / Project closeout 

Number of job placement agreements developed 
with employers 

Project documentation 
(e.g., participation records) Annually / Project closeout 

Number of meetings held by the Welding Program 
Advisory Council  

Project documentation 
(e.g., meeting agendas) Annually / Project closeout 

Subtask: Community Information and Community Engagement Plan via City of Fresno 

Number of quarterly evaluation and assessment 
reports developed  

Project documentation 
(e.g., assessment reports) Annually / Project closeout 

Number of presentations given on findings of 
quarterly evaluation and assessment reports  

Project documentation 
(e.g., event agendas)  Annually / Project closeout 

Number of stakeholders engaged at quarterly 
evaluation and assessment report presentations 

Project documentation 
(e.g., sign-in sheets)  Annually / Project closeout 

Subtask: Case Management - Direct Services 

Total number of outreach and recruitment events 
held 

Project documentation 
(e.g., event agendas) Annually / Project closeout 

Number of outreach and recruitments events held 
in the TCC project area 

Project documentation 
(e.g., event agendas) Annually / Project closeout 

Total number of stakeholders contacted about 
VOICE Gladiators 

Project documentation 
(e.g., mailing lists) Annually / Project closeout 

Number of TCC project area residents contacted Project documentation 
(e.g., mailing lists) Annually / Project closeout 
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Supplemental Indicators for Fresno - Tracked by Grantee 

about VOICE Gladiators 

Number of pre-screenings and initial interviews 
conducted 

Project documentation 
(e.g., partner records) Annually / Project closeout 

Total number of stakeholders eligible to participate 
in VOICE Gladiators 

Project documentation 
(e.g., recruitment records) Annually / Project closeout 

Number of TCC project area residents eligible to 
participate in VOICE Gladiators 

Project documentation 
(e.g., recruitment records) Annually / Project closeout 

Total number of eligible participants enrolled in 
VOICE Gladiators per year 

Project documentation 
(e.g., enrollment records) Annually / Project closeout 

Number of eligible participants from the TCC 
project area enrolled in VOICE Gladiators per year 

Project documentation 
(e.g., enrollment records) Annually / Project closeout 

Number of participants enrolled, by cohort Project documentation 
(e.g., enrollment records) Annually / Project closeout 

Number of individual support and services plans 
developed 

Project documentation 
(e.g., partner records) Annually / Project closeout 

Number of VOICE Gladiator participants who 
access supportive services per year 

Project documentation 
(e.g., participation records) Annually / Project closeout 

Number of job readiness events held per year 
Project documentation 
(e.g., handouts and 
materials) 

Annually / Project closeout 

Number of VOICE Gladiator participants engaged 
at job readiness events 

Project documentation 
(e.g., sign-in sheets) Annually / Project closeout 

Number of soft skills trainings held per year Project documentation 
(e.g., training materials) Annually / Project closeout 

Number of VOICE Gladiator participants engaged 
at soft skills trainings 

Project documentation 
(e.g., sign-in sheets) Annually / Project closeout 

Number of employers contacted after participant 
interviews 

Project documentation 
(e.g., participation records Annually / Project closeout 

Number of job search meetings held with 
participants 

Project documentation 
(e.g., participation records Annually / Project closeout 

Number of job interviews set up for participants Project documentation 
(e.g., participation records Annually / Project closeout 

Number of employers recruited to provide job 
placements to trainees 

Project documentation 
(e.g., participation records Annually / Project closeout 

Total number of VOICE Gladiator graduates placed Project documentation Annually / Project closeout 
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in industry-sector employment (e.g., placement records) 

Number of VOICE Gladiator graduates from the 
TCC project area placed in industry-sector 
employment 

Project documentation 
(e.g., placement records) Annually / Project closeout 

Total number of participants who receive quarterly 
follow-ups on job retention and wage gain per year 

Project documentation 
(e.g., participation records) Annually / Project closeout 

Number of participants from the TCC project area 
who receive quarterly follow-ups on job retention 
and wage gain per year 

Project documentation 
(e.g., participation records) Annually / Project closeout 

Subtask: Vocational Training 

Total number of participants enrolled in the Welding 
Pre-Apprenticeship Training Program 

Project documentation 
(e.g., enrollment records) Annually / Project closeout 

Number of participants from the TCC project area 
enrolled in the Welding Pre-Apprenticeship Training 
Program 

Project documentation 
(e.g., enrollment records) Annually / Project closeout 

Total number of participants who complete 500 
hours of classroom, lab, and soft skills training 

Project documentation 
(e.g., training records) Annually / Project closeout 

Number of participants from the TCC project area 
who complete 500 hours of classroom, lab, and soft 
skills training 

Project documentation 
(e.g., training records) Annually / Project closeout 

Total number trainees who graduate from the 
Welding Pre-Apprenticeship Training Program 

Project documentation 
(e.g., training records) Annually / Project closeout 

Number trainees from the TCC project area who 
graduate from the Welding Pre-Apprenticeship 
Training Program 

Project documentation 
(e.g., training records) Annually / Project closeout 

Total number of trainees who obtain a Welder 
Certification via the American Welding Society 

Project documentation 
(e.g., certification records) Annually / Project closeout 

Number of trainees from the TCC project area who 
obtain a Welder Certification via the American 
Welding Society 

Project documentation 
(e.g., certification records) Annually / Project closeout 

Total number of participants who receive a SMAW 
Plate certification 

Project documentation 
(e.g., certification records) Annually / Project closeout 

Number of participants from the TCC project area 
who receive a SMAW Plate certification 

Project documentation 
(e.g., certification records) Annually / Project closeout 

Total number of participants who receive a FCAW Project documentation Annually / Project closeout 
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Plate certification (e.g., certification records) 

Number of participants from the TCC project area 
who receive a FCAW Plate certification 

Project documentation 
(e.g., certification records) Annually / Project closeout 

Total number of participants who receive a GTAW 
Plate certification 

Project documentation 
(e.g., certification records) Annually / Project closeout 

Number of participants from the TCC project area 
who receive a GTAW Plate certification 

Project documentation 
(e.g., certification records) Annually / Project closeout 

Total number of participants who receive a GMAW 
Plate certification 

Project documentation 
(e.g., certification records) Annually / Project closeout 

Number of participants from the TCC project area 
who receive a GMAW Plate certification 

Project documentation 
(e.g., certification records) Annually / Project closeout 
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EXHIBIT S10: AUTHORIZED SIGNATORY FORM 

AUTHORIZED SIGNATORY FORM 

I hereby verify that I am an authorized Partner representative and signatory and as such can sign 
and/or delegate authorization to sign and bind the Partner as it relates to the above-referenced 
Agreement and related documents.  

Partner Authorized Signatory: 

Name: Title: 

Signature: Date: 

Please attach a copy of the corresponding resolution, bylaws or authorizing document. 
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EXHIBIT S11: DESIGNATED PROJECT REPRESENTATIVE 
 

DESIGNATED PROJECT REPRESENTATIVE FORM 
 
 
Please identify the Partner’s day-to-day Project Representative(s): 
 
 
Name:         Title:        
 
 
Signature:        Date:        
 
 
Phone Number:       Email:       
 
 
 
 
 
 
Name:         Title:        
 
 
Signature:        Date:        
 
 
Phone Number:       Email:       
 
 
 
 
 
 
Name:         Title:        
 
 
Signature:        Date:        
 
 
Phone Number:       Email:       
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EXHIBIT S12: TCC PROJECT AREA MAP 

 

DocuSign Envelope ID: 9ACFDDCC-FB93-48C1-9FAC-DEB7CE0D332D



EXHIBIT S13: ANNUAL PROGRESS REPORT 

1 
 

 
Transformative Climate Communities Program 

Implementation Grant – Annual Progress Report  
Updated June 27, 2019 

Grantee: Grant Number: 

TCC Project Name: Round #: 

Period #:  Reporting Period: [Start Date] to [End Date] 

Authorized Signatory: [Name] [Position] 
By my signature below, I certify that I have full authority to execute this payment request on behalf of the 
Grantee.  I declare under penalty of perjury, under the laws of the State of California, that this invoice for 
reimbursement, and any accompanying supporting documents, for the above-mentioned Program are true 
and correct to the best of my knowledge, an all disbursements have been made for the purposes and 
conditions as outlined in the Grant Agreement.  By signing this progress report, I also certify the information 
provided in the following annual deliverables: 

 Annual Leverage Funding Report 
 Annual Equipment Inventory Record 
 Annual Detailed Budget and Work Plan 

Signature: 
 
 

Date: 

 
Please respond to the following questions in 1-3 paragraphs, or with clear bullet points: 
 
Success Stories and Lessons Learned 
1. Summarize the major grant milestones completed in the last year. 
2. Please share any other success stories from the Project Area, and provide links to related media, as 

applicable. 
3. Describe any “lessons learned” in this past year. Specifically highlight any lessons that may help 

current grantees, future applicants, or the State, in continued implementation of the projects, and 
program, respectively. 

 
Challenges and Areas for Improvement 
For each question below, please elaborate on: a) steps that the Grantee or Partners are taking to improve, 
or b) actions or assistance needed from the State, as applicable. 
4. Discuss any challenges experienced while implementing the grant.   
5. Describe any issues faced when working with the technical assistance providers and/or program 

evaluation consultants.  
6. Describe any concerns related to administering the grant and/or working with State 
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Updated June 27, 2019 TRANSFORMATIVE CLIMATE COMMUNITIES PROGRAM
Implementation Grant - Annual Equipment Inventory Record

Grantee: [INSERT HERE] Grant #: [INSERT HERE] Reporting Period (start date): [INSERT HERE]
TCC Project Name: [INSERT HERE] Round #: [INSERT HERE] Reporting Period (end date): [INSERT HERE]

GRAND TOTAL -$  

PROJECT # OR PLAN GRANTEE/PARTNER NAME DESCRIPTION OF EQUIPMENT MANUFACTURER MODEL 
(if applicable)

MODEL YEAR 
(for vehicles only) SERIAL #, LICENSE #, or VIN DATE PURCHASED 

(MM/DD/YYYY)
PURCHASE 

ORDER # AMOUNT ($) Supporting Documentation (file 
name)

EQUIPMENT INVENTORY RECORD

EXHIBIT S14: EQUIPMENT INVENTORY REPORT
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