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 AGREEMENT 
 CITY OF FRESNO, CALIFORNIA 
 CONSULTANT SERVICES 
 
 THIS AGREEMENT is made and entered into effective the ____  day of April, 2021 by 
and between the CITY OF FRESNO, a California municipal corporation (hereinafter referred to 
as "CITY"), and AECOM Technical Services, Inc. (hereinafter referred to as "CONSULTANT"). 
 
 RECITALS 
 
 WHEREAS, CITY desires to obtain professional engineering services for the design of 
plans and general construction contract documents for BNSF Blackstone McKinley Grade 
Separation Project hereinafter referred to as the “Project;” and 
 WHEREAS, CONSULTANT is engaged in the business of furnishing services as an 
engineering firm  and hereby represents that it desires to and is professionally and legally capable 
of performing the services called for by this Agreement; and 
 WHEREAS, CONSULTANT acknowledges that this Agreement is subject to the 
requirements of Fresno Municipal Code Section 4-107 and Administrative Order No. 6-19; and 
 WHEREAS, this Agreement will be administered for CITY by its Public Works Department 
Director (hereinafter referred to as "Director") or his/her designee. 
 
 AGREEMENT 
 
 NOW, THEREFORE, in consideration of the foregoing and of the covenants, conditions, 
and promises hereinafter contained to be kept and performed by the respective parties, it is 
mutually agreed as follows: 
 

1. Scope of Services.  CONSULTANT shall perform the services described herein 
and in Exhibit A to complete the Project more fully described in Exhibit A, and this shall include 
all work incidental to, or necessary to perform, such services even though not specifically 
described in Exhibit A.  A separate Notice to Proceed will be issued for each of the Deliverable 
Tasks. The term “Deliverable Task” used herein shall mean  CONSULTANT’S work product 
developed for and provided to the CITY in the course of performing under the AGREEMENT or 
agreed to be provided to the CITY under the AGREEMENT by the CONSULTANT, its directors, 
officers, employees, agents, partners, affiliates,  or subconsultants, as further defined to be any 
services, any and all concepts, drawings, maps, plans, diagrams, designs, estimates, pictures, 
data specification, reports, techniques, ideas, information, documentation and other materials, 
however recorded, developed or provided but not limited by the work product described in Exhibit 
A; resulting from the services that are provided by CONSULTANT to CITY during the course of 
CONSULTANT’S performance of the AGREEMENT.  

 
CITY may, at its discretion, issue concurrent Notice’s to Proceed, allowing CONSULTANT 

to perform concurrent Deliverable Tasks.   By entry into this Agreement and upon CITY’S issuance 
of a written "Notice to Proceed," CITY contracts for the services in the first Deliverable Task.  
CONSULTANT shall not perform any other Deliverable Task of the Agreement, and this 
Agreement shall not be a contract for any other Deliverable Task, until further performance is 
authorized by CITY’S issuance of a written “Notice to Proceed.” It shall, however, remain 
CONSULTANT’S offer to perform all Deliverable Tasks described herein.  In the event 
CONSULTANT performs services without CITY’S prior written authorization, CONSULTANT will 
not be entitled to compensation for such services. 



 

PW00937 BNSF Blackstone McKinley GS 
Design Contract  

-2- 

 
    
 

 (a)  The scope of work to be performed by the Consultant is defined in 
Exhibit A.  Exhibit A also identifies those portions of the scope of work that shall be 
performed by the City. 

 
 (b) CONSULTANT shall conduct studies and investigations as 

necessary to confirm requirements of design including, but not limited to, (i) consulting 
with the various utility agencies, and (ii) obtaining all information and data from the 
respective responsible CITY department/division that is available in CITY’S records and 
is required by CONSULTANT in connection with the consulting services including, but not 
limited to, maps, surveys, reports, information, restrictions and easements.  
CONSULTANT shall notify CITY if a topographic survey is required. 

 
 (c) CONSULTANT shall provide a preliminary evaluation of the Project 

taking into consideration CITY’S estimate of the cost of construction (“Construction 
Budget”) of Forty Seven Million Five Hundred Seventy Seven Thousand Five Hundred 
Forty One Dollars ($47,577,541.000), including alternative approaches to design and 
construction of the Project. 

 
 (d) Based upon the mutually agreed upon Project requirements and 

any adjustments authorized by CITY in the Construction Budget, CONSULTANT shall 
design and prepare schematic design drawings and other documents for review, 
modification, if required, and acceptance by CITY staff sufficient to show the concept and 
scope of the proposed Project and the scale and relationship of Project components. 

 
 (e) CONSULTANT shall submit a preliminary estimate of construction 

cost for review and acceptance by CITY.  As used herein, "construction cost" means the 
cost of construction under the general construction contract and does not include 
CONSULTANT’S compensation as herein provided.  Such estimate shall include, and 
shall separately state, the cost of any add or deduct alternatives, the cost of any work 
which may be let on a segregated bid basis and any equipment or fixtures which may be 
incorporated in or excluded from the general construction contract as may be necessary 
to stay within the Construction Budget. 

 
 (h) CONSULTANT shall make as many submittals as may be 

necessary or desirable to obtain the acceptance by CITY and shall assist  CITY in applying 
for and obtaining from applicable public agencies any approval permit, or waiver required 
by law, which assistance shall include, but not be limited to, making Project information 
available to CITY. 

 
 (i) CONSULTANT may not rely upon any as-builts provided by CITY, 

but shall investigate the existing conditions and ascertain the adequacy of such as-builts 
for CONSULTANT'S design.  CONSULTANT shall bring to CITY'S attention any 
discrepancies in the as-builts that are discovered by CONSULTANT.  CITY makes no 
representations regarding any as-builts. 
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 (f) CONSULTANT shall submit a revised estimate of construction cost 

for review and acceptance by CITY.  The revised estimates shall include, but shall 
separately state, the cost of any add or deduct alternates, any work which may be let on 
a segregated bid basis, and any furnishings, equipment or fixtures which may be 
incorporated in or excluded from the general construction contract as may be necessary 
to stay within the Construction Budget, including authorized revisions thereto. 

 
 (g) In the event that the revised estimates of construction cost exceeds 

the preliminary estimate of construction cost previously accepted, excluding therefrom any 
add alternate, any work which may be let on a segregated bid basis and any furnishing, 
equipment or fixtures which were identified in previous estimates as that which may be 
excluded from the general construction contract, CITY shall have the option of accepting 
or rejecting the revised estimates and CONSULTANT shall, at no additional cost to CITY, 
make such design changes as may be necessary to reduce the revised estimate so that 
it shall not exceed the preliminary estimate of construction cost previously accepted by 
CITY.  CITY shall not increase the scope of the Project except by modification of this 
Agreement which shall include an agreed upon increase in CONSULTANT’S 
compensation.  

  
 (j) CONSULTANT shall prepare from the accepted preliminary design  

documents, detailed plans and specifications setting forth the complete work to be done, 
and the materials, workmanship, finishes and equipment, fixtures, and site work required.  
CONSULTANT shall also prepare necessary bidding information, general and special 
conditions of the general construction contract, technical specifications of the general 
construction contract, and the bid proposal and general construction contract forms.  Such 
documents shall be subject to the review and acceptance by CITY.  CONSULTANT shall 
cooperate with, assist and be responsive to CITY’S Purchasing Manager in preparation of 
all documents including, without limitation, slip-sheeting final documents for printing when 
requested.  CITY’S Standard Specifications must be used by CONSULTANT where 
possible.  Final drawings shall be drawn, printed or reproduced by a process providing a 
permanent record in black onmylar.  Bid, general conditions, contract and bond document 
forms or formats regularly used by CITY shall be used by CONSULTANT unless the 
Director determines they would be impractical for this Project.  CONSULTANT shall be 
responsible for assuring that the special conditions,  technical specifications and any other 
documents prepared by CONSULTANT are consistent with any documents regularly used 
by CITY that are used for this Project. 

 
 (k) Upon request of CITY, CONSULTANT shall provide the 

calculations used to determine the general construction contract quantities; and structural 
calculations for the purpose of obtaining any building permits. 

 
 (l) CONSULTANT shall make as many submittals as may be 

necessary or desirable to obtain the acceptance by CITY and shall assist CITY in applying 
for and obtaining from applicable public agencies any approval, permit, report, statement, 
or waiver required by law, which assistance shall include, but not be limited to, making 
Project information available to CITY. 
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 (m) CONSULTANT shall provide CITY with  sets of completed plans 
and sets of completed specifications for review and  acceptance by CITY with each 
Deliverable Task as described in Exhibit A.  Should the plans and specifications as 
submitted by CONSULTANT not be accepted by CITY, CONSULTANT shall revise the 
plans and specifications as needed to obtain final acceptance at no additional cost to 
CITY. 

 
 (n) After acceptance of final corrections,  CONSULTANT shall provide 

CITY with one set of accepted reproducible tracings and bid documents for the Project.  
In addition, CONSULTANT shall provide CITY with one complete set of CAD/System disk 
files of drawings and complete disk files of specifications in the following format: AutoCAD 
2018 for the Plans and Word 2016 .  

 
 (o) CONSULTANT shall submit a final estimate of construction cost for 

review and acceptance by CITY.  Such estimate shall be calculated as of the date all 
general construction contract documents are delivered to CITY in final form ready for 
reproduction and advertising.  Such estimate shall include, but shall separately state, the 
cost of any add or deduct alternates, any work which may be let on a segregated basis, 
and any equipment, or fixtures which may be incorporated in or excluded from the general 
construction contract. 

 
 (p) In the event that the final estimate of construction cost exceeds the 

revised estimate of construction cost previously accepted, excluding therefrom any add 
alternate, any work which may be let on a segregated bid basis and any furnishings, 
equipment or fixtures which was identified in the previously accepted estimates as that 
which may be excluded from the general construction contract, CITY shall have the option 
of accepting or rejecting the final estimate.  If CITY elects to reject the final estimate, 
CONSULTANT shall at no additional cost to CITY, make such design changes as may be 
necessary to reduce the final estimate so that it shall not exceed the revised estimate of 
construction cost previously accepted by CITY. 

 
 (q) Services shall be undertaken and completed in a sequence 

assuring expeditious completion.  All services shall be rendered and deliverables 
submitted within the specified calendar days for each Deliverable Task described within 
Exhibit A    from the issuance of a Notice to Proceed for each Deliverable Task unless an 
extension of time is approved in writing by the Director.  Re-submittals, as necessary to 
obtain the acceptance by CITY, shall be submitted to CITY within the specified calendar 
days in Exhibit A from receipt of CITY’S comments unless an extension of time is approved 
in writing by the Director. 

 
   
 

 (r) CONSULTANT shall assist CITY in obtaining bids.  CONSULTANT 
shall not communicate with potential bidders regarding this Project without the express 
prior written authorization of CITY’S Purchasing Manager. 

 
 (s) CONSULTANT shall, within 7 calendar days of any request by 

CITY, expeditiously draft and promptly provide addendum as determined by CITY to be 
reasonable or necessary for the bidding process. 
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 (t) If the lowest responsible bid received for the general construction 
contract exceeds by 10% or more the final estimate of construction cost previously 
accepted by CITY, excluding therefrom any add alternate, any work which may be let on 
a segregated bid basis and any furnishings, equipment or fixtures which are excluded from 
the general construction contract, CONSULTANT shall, within 14 calendar days or as 
otherwise mutually agreed of any request by CITY, revise the plans and specifications as 
may be necessary to stay within 10% of such final estimate of construction cost, at no 
additional cost to CITY provided such bid is received within 180 calendar days after 
completion of services in this Agreement.  CONSULTANT shall also submit such revised 
plans and specifications, together with a new final estimate of construction cost, to CITY 
Design Services for review and acceptance.  This procedure, using the latest accepted 
final estimate of construction cost, shall, upon written notice to CONSULTANT from the 
Director, be repeated until an acceptable bid is received that does not exceed the 
accepted final estimate of construction cost by more that 10%. 

 
 (u) CONSULTANT shall attend the pre-bid and pre-construction 

conferences and, if called upon by CITY, act on CITY’S behalf in discussing the various 
aspects of the construction phase. 

 
 (v) CONSULTANT shall review and recommend in writing to CITY 

acceptance or non-acceptance of shop drawings, equipment and material submittals of 
the general construction contractor as required by the general construction contract and 
applicable laws and regulations in a timely manner.  The period for CONSULTANT review 
shall be as specified in the general construction contract, except if such period is not so 
specified, the period shall be as determined in the pre-construction conference as mutually 
agreed upon by CITY, CONSULTANT and the general construction contractor. 

 
 (w) CONSULTANT shall, at intervals appropriate to the state of 

construction, familiarize itself with the progress and quality of the work and determine in 
general if the work is proceeding in accordance with the general construction contract 
documents, and keep CITY informed of the progress of the work.  In the event that 
CONSULTANT’S visit to the site results in the discovery of any defect or deficiencies in 
the work of the general construction contractor, CONSULTANT shall immediately advise 
CITY and document, in writing, the work CONSULTANT deems substandard, and make 
recommendations where appropriate to reject any work not conforming to the intended 
design or specifications.  Based on CONSULTANT’S best knowledge, information and 
belief, CONSULTANT shall provide CITY a general written assurance that the work 
covered by a payment application meets the standards in the general construction 
contract.  As to technical aspects, CONSULTANT shall provide a written judgment of the 
acceptability of the work for payment applications and final acceptance, subject to CITY’S 
right to overrule CONSULTANT.   

 
 (x) Upon written request by CITY, CONSULTANT shall render 

interpretations of the general construction contract documents necessary for the proper 
execution or progress of the work. 

 
 (y) Upon written request by CITY, CONSULTANT shall render written 

recommendations on change orders, claims, disputes or other questions arising out of the 
general construction contract, in a timely manner.  Recommendations by CONSULTANT 
in favor of a change order that is consequently accepted by CITY shall constitute approval 
by CONSULTANT who shall then approve the change order in writing.   CONSULTANT 
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shall not unreasonably withhold written approval in the event CITY accepts a change order 
that CONSULTANT recommended to be rejected.  In the event of any technical disputes, 
CONSULTANT shall provide CITY with CONSULTANT’S written interpretation of the 
contract documents.  The period for CONSULTANT review shall be as specified in the 
general construction contract, except if such period is not so specified, the period shall be 
as determined in the pre-construction conference as mutually agreed upon by CITY, 
CONSULTANT and the general construction contractor.   If CITY, CONSULTANT and the 
respective general construction contractor are unable to mutually agree on such period 
for CONSULTANT review, then CITY will make the determination and that determination 
will be final. 

 
 (z) Upon written request by CITY, CONSULTANT shall provide such 

design and specification services as may be requested by CITY to implement change 
orders necessary for clarification or interpretation of the general construction contract 
documents or which may have resulted from errors or omissions by CONSULTANT. 

 
 (aa) Where change orders arise as a result of an increase in the scope 

of work or are due to unforeseeable conditions, the parties may modify this Agreement, 
which modification shall include an agreed upon increase in CONSULTANT’S 
compensation.   

 
 (bb) Upon written request of CITY, CONSULTANT shall assist CITY in 

the preparation of Progress Payment Estimates and other related construction reports.   
 

 (cc) CONSULTANT shall provide CITY with two sets of original as-grade 
plans wet-stamped and signed by the CONSULTANT’S Engineer of Record for the Project 
submitted for final approval by the CITY’s Building and Safety Services Division of the 
Planning and Development Department on all projects located outside the Right of Way. 

 
   (dd) CONSULTANT shall prepare Record Drawings by updating the 

accepted Final construction documents  to reflect all changes or deviations that occurred 
during construction as reflected on or from each of the following: (i) the general 
construction contractor provided red-lined plans, (ii) those furnished by the CITY, (iii) 
CONSULTANT provided Request for Information responses, and (iv) any CONSULTANT 
bulletins, amendments or clarifications.  CONSULTANT shall provide CITY with one set 
of Mylars Record Drawings for the Project within 90 calendar days from receipt of red-
lined field markups unless an extension of time is approved in writing by the Director.  Re-
submittals, as necessary to obtain the acceptance by CITY, shall be submitted to CITY 
within 14  calendar days from receipt of CITY comments unless an extension of time is 
approved in writing by the Director.  In addition, CONSULTANT shall provide CITY with 
one complete set of CAD/System disk files of Record Drawings in the following format: 
AutoCAD 2018 for the Plans and Word 2016. 

 
 2. CITY’S responsibilities.  CITY will: 
 

(a) Provide the Scope of Services identified as City Provided (and or Responsibility) as 
defined in Exhibit A.  It is mutually agreed that any delays in City Provided Services 
shall cause an adjustment to the Consultant time durations defined herein and in 
Exhibit A.   
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 (b) Provide, upon request and cooperation of CONSULTANT, access to, and make all 
provisions necessary to, enter upon public or private lands as required for CONSULTANT to 
perform such services and inspections as are required in development of the Project; provided, 
however, if CITY is unable to obtain access to enter upon public or private lands, CONSULTANT 
shall not be relieved from performing its services as to those public and private lands that are 
accessible.  
 
  (b) Manage and be responsible for all negotiations with owners in connection 
with land or easement acquisition and provide all required title reports and appraisals. 
 
  (c) With the exception of preparing correspondence required for design, hold 
all required special meetings, serve all public and private notices, receive and act upon all 
protests, and perform all services customarily performed by owners as are necessary for the 
orderly progress of the work and the successful completion of the Project, and pay all costs 
incidental thereto. 
 
   
 
  (e) Conduct onsite inspection during construction to check quality and quantity 
of work as conditions warrant and be responsible for assuring that the general construction 
contractor carries out all construction work in accordance with the plans and specifications.  
However, this does not release CONSULTANT from its responsibility to make periodic site visits 
under Section 1(e) for the purpose of observing the work to determine its general conformity with 
the plans and specifications and reporting its findings to CITY.   
 
  (f) Prepare all change orders during construction in cooperation with 
CONSULTANT. 
 
  (g) Prepare all Progress Payment Estimates in cooperation with 
CONSULTANT following its general assurance that the work covered by a payment application 
meets the standards in the general construction contract documents based upon 
CONSULTANT’S best knowledge, information and belief. 
 
  (h) Pay, or cause to be paid, plan check fees, conditional use permit fees and 
site plan review fees. 
 
  (i) Arrange for and pay, or cause to be paid, any fees associated with 
Environmental Impact Reports or Statements. 
 
  (j) Give reasonably prompt consideration to all matters submitted by 
CONSULTANT for acceptance to the end that there will be no substantial delays in 
CONSULTANT’S program of work.  For an acceptance, approval, authorization, a request or any 
direction to CONSULTANT to be binding upon CITY under the terms of this Agreement, such 
acceptance, approval, authorization, request or direction must be in writing, duly authorized by 
CITY and signed on behalf of CITY by the Director.  
 

3. Compensation.  
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 (a) CONSULTANT’S sole compensation for satisfactory performance of all 
services required or rendered pursuant to this Agreement shall be a total fee of Six Million Four 
Hundred Eighty Three Thousand Seven Hundred Eighty Six Dollars and Twenty Three Cents 
($6,483,786.23), and a contingency amount not to exceed Three Hundred Twenty Five Thousand 
Dollars ($325,000) for any additional work rendered pursuant to Subsection (d) below and 
authorized in writing by the Director.  Such fees include all expenses incurred by CONSULTANT 
in performance of such services. 
 

 (b) Detailed statements shall be rendered monthly and will be payable in the 
normal course of CITY business.  Such statements shall be for an amount no greater than the 
cumulative budget attributable to all City authorized Deliverable Tasks as provided in Exhibit A.  
It is mutually agreed that the Consultant will not be limited to the budget assigned to each 
individual Deliverable Task, however, statements will not exceed the total cumulative budget for 
all Deliverables Tasks authorized to date.  Statements shall provide a breakdown of costs by 
Deliverable Task.  If funds need to be moved from one task to another it shall be with City’s 
concurrence and shall be noted on the statement when such a transfer occurs. 
 
   
 

 (d) The parties may modify this Agreement to increase or decrease the scope 
of services or provide for the rendition of services not required by this Agreement, which 
modification shall include an adjustment to CONSULTANT’S compensation.  Any change in the 
scope of services must be made by written amendment to the Agreement signed by an authorized 
representative for each party.  CONSULTANT shall not be entitled to any additional compensation 
if services are performed prior to a signed written amendment.   

 
4. Termination, Remedies, Force Majeure, and Consolidation of Disputes.   
 

(a) This Agreement shall terminate without any liability of CITY to 
CONSULTANT upon the earlier of: (i) CONSULTANT’S filing for protection under the federal 
bankruptcy laws, or any bankruptcy petition or petition for receiver commenced by a third party 
against CONSULTANT; (ii) 7 calendar days prior written notice with or without cause by CITY to 
CONSULTANT; (iii) CITY’S non-appropriation of funds sufficient to meet its obligations hereunder 
during any CITY fiscal year of this Agreement, or insufficient funding for the Project; or (iv) 
expiration of this Agreement.    
 

 (b) Immediately upon any termination or expiration of this Agreement,    
CONSULTANT shall (i) immediately stop all work hereunder; (ii) immediately cause any and all 
of its subcontractors to cease work; and (iii) return to CITY any and all unearned payments and 
all properties and materials in the possession of CONSULTANT that are owned by CITY.  Subject 
to the terms of this Agreement, CONSULTANT shall be paid compensation for services 
satisfactorily performed prior to the effective date of termination.   CONSULTANT shall not be 
paid for any work or services performed or costs incurred which reasonably could have been 
avoided. 

 
 (c) In the event of termination due to failure of CONSULTANT to satisfactorily 

perform in accordance with the terms of this Agreement, CITY may withhold an amount that would 
otherwise be payable as an offset to, but not in excess of, CITY’S damages caused by such 
failure.  In no event shall any payment by CITY pursuant to this Agreement constitute a waiver by 
CITY of any breach of this Agreement which may then exist on the part of CONSULTANT, nor 
shall such payment impair or prejudice any remedy available to CITY with respect to the breach.   
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 (d) Upon any breach of this Agreement by CONSULTANT, CITY may 

(i) exercise any right, remedy (in contract, law or equity), or privilege which may be available to it 
under applicable laws of the State of California or any other applicable law; (ii) proceed by 
appropriate court action to enforce the terms of the Agreement; and/or (iii) recover all direct, 
indirect, consequential, economic and incidental damages for the breach of the Agreement.  If it 
is determined that CITY improperly terminated this Agreement for default, such termination shall 
be deemed a termination for convenience. 

 
 (e) CONSULTANT shall provide CITY with adequate written assurances of 

future performance, upon the request of the Director or his/her designee, in the event 
CONSULTANT fails to comply with any terms or conditions of this Agreement.   

 
 (f) CONSULTANT shall be liable for default unless nonperformance is caused 

by an occurrence beyond the reasonable control of CONSULTANT and without its fault or 
negligence such as, acts of God or the public enemy, acts of CITY in its contractual capacity, 
fires, floods, epidemics, quarantine restrictions, strikes, unusually severe weather, and delays of 
common carriers.  CONSULTANT shall notify the Director or his/her designee in writing as soon 
as it is reasonably possible after the commencement of any excusable delay, setting forth the full 
particulars in connection therewith, and shall remedy such occurrence with all reasonable 
dispatch, and shall promptly give written notice to the Director or his/her designee of the cessation 
of such occurrence. 

 
 (g) CONSULTANT agrees that, notwithstanding any contrary provision in this 

Agreement, any dispute arising from or relating to this Agreement (including, without limitation, 
disputes based on contract, tort, equity or statute) may, at CITY’S option, be joined and 
consolidated with any other dispute or disputes arising from or relating to the Project so that all 
disputes arising from or relating to the Project may be resolved in a single proceeding.  
CONSULTANT hereby specifically waives any objection it may otherwise have to such joinder 
and consolidation and specifically consents to mediation, arbitration or any other dispute 
resolution mechanism, forum or proceeding necessary to effectuate the joinder and consolidation 
contemplated by this provision. 

 
5. Confidential Information, Ownership of Documents and Copyright License. 

 
  (a) Any reports, information, or other data prepared or assembled by 
CONSULTANT pursuant to this Agreement shall not be made available to any individual or 
organization by CONSULTANT without the prior written approval of CITY.  During the term of this 
Agreement, and thereafter, CONSULTANT shall not, without the prior written consent of CITY, 
disclose to anyone any Confidential Information.  The term Confidential Information for the 
purposes of this Agreement shall include all proprietary and confidential information of CITY, 
including but not limited to business plans, marketing plans, financial information, designs, 
drawings, specifications, materials, compilations, documents, instruments, models, source or 
object codes and other information disclosed or submitted, orally, in writing, or by any other 
medium or media.  All Confidential Information shall be and remain confidential and proprietary in 
CITY. 
 

(b) Any and all original sketches, pencil tracings of working drawings, plans, 
computations, specifications, computer disk files, writings and other documents prepared or 
provided by CONSULTANT pursuant to this Agreement are the property of CITY at the time of 
preparation and shall be turned over to CITY upon expiration or termination of the Agreement or 
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default by CONSULTANT.  CONSULTANT grants CITY a copyright license to use such drawings 
and writings.  CONSULTANT shall not permit the reproduction or use thereof by any other person 
except as otherwise expressly provided herein.  CITY may modify the design including any 
drawings or writings.  Any use by CITY of the aforesaid sketches, tracings, plans, computations, 
specifications, computer disk files, writings and other documents in completed form as to other 
projects or extensions of this Project, or in uncompleted form, without specific written verification 
by CONSULTANT will be at CITY’S sole risk and without liability or legal exposure to 
CONSULTANT.  CONSULTANT may keep a copy of all drawings and specifications for its sole 
and exclusive use. 

 
(c) If CONSULTANT should subcontract all or any portion of the services to be 

performed under this Agreement, CONSULTANT shall cause each subcontractor to also comply 
with the requirements of this Section 5. 

 
(d) This Section 5 shall survive expiration or termination of this Agreement. 

 
 6. Professional Skill.  It is further mutually understood and agreed by and between 
the parties hereto that inasmuch as CONSULTANT represents to CITY that CONSULTANT and 
its subcontractors, if any, are skilled in the profession and shall perform in accordance with the 
standards of said profession necessary to perform the services agreed to be done by it under this 
Agreement, CITY relies upon the skill of CONSULTANT and any subcontractors to do and 
perform such services in a skillful manner and CONSULTANT agrees to thus perform the services 
and require the same of any subcontractors.  Therefore, any acceptance of such services by CITY 
shall not operate as a release of CONSULTANT or any subcontractors from said professional 
standards. 
 

7. Indemnification.  To the furthest extent allowed by law including California Civil 
Code section 2782, CONSULTANT shall indemnify, hold harmless and defend CITY, Fresno 
County Transportation Authority (FCTA) and each of their officers, officials, employees, agents 
and volunteers from any and all loss, liability, fines, penalties, forfeitures, costs and damages 
(whether in contract, tort or strict liability, including but not limited to personal injury, death at any 
time and property damage) incurred by CITY or FCTA,  CONSULTANT or any other person, and 
from any and all claims, demands and actions in law or equity (including attorney's fees and 
litigation expenses), arising or alleged to have arisen directly or indirectly out of performance of 
this Contract.  CONSULTANT'S obligations under the preceding sentence shall apply regardless 
of whether CITY, Fresno County Transportation Authority or any of their officers, officials, 
employees, agents and volunteers are passively negligent, but shall not apply to any loss, liability, 
fines, penalties, forfeitures, costs or damages caused by the active or sole negligence, or the 
willful misconduct, of CITY, Fresno County Transportation Authority or any of their officers, 
officials, employees, agents and volunteers. 

            If CONSULTANT should subcontract all or any portion of the work to be performed 
under this Contract, CONSULTANT shall require each subcontractor to indemnify, hold harmless 
and defend CITY, Fresno County Transportation Authority and each of their officers, officials, 
employees, agents and volunteers in accordance with the terms of the preceding paragraph. 

               CONSULTANT is responsible for any and all insurance and indemnification 
required by BNSF. If CONSULTANT should subcontract all or any portion of the work performed 
under this Contract, CONSULTANT shall require subcontractor meet any and all insurance and 
indemnification required by BNSF. 

            This section shall survive termination or expiration of this Contract. 
 
8. Insurance.   
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(a) Throughout the life of this Agreement, CONSULTANT shall pay for and 

maintain in full force and effect all insurance as required in Exhibit B, which is incorporated into 
and part of this Agreement, with an insurance company(ies) either (i) admitted by the California 
Insurance Commissioner to do business in the State of California and rated no less than “A-VII” 
in the Best’s Insurance Rating Guide, or (ii) as may be authorized in writing by CITY'S Risk 
Manager or his/her designee at any time and in his/her sole discretion.  The required policies of 
insurance as stated in Exhibit B shall maintain limits of liability of not less than those amounts 
stated therein.  However, the insurance limits available to CITY, its officers, officials, employees, 
agents and volunteers as additional insureds, shall be the greater of the minimum limits specified 
therein or the full limit of any insurance proceeds to the named insured.  

 
  (b) If at any time during the life of the Agreement or any extension, 
CONSULTANT or any of its subcontractors/sub-consultants fail to maintain any required 
insurance in full force and effect, all services and work under this Agreement shall be discontinued 
immediately, and all payments due or that become due to CONSULTANT shall be withheld until 
notice is received by CITY that the required insurance has been restored to full force and effect 
and that the premiums therefore have been paid for a period satisfactory to CITY.  Any failure to 
maintain the required insurance shall be sufficient cause for CITY to terminate this Agreement.  
No action taken by CITY pursuant to this section shall in any way relieve CONSULTANT of its 
responsibilities under this Agreement.  The phrase “fail to maintain any required insurance” shall 
include, without limitation, notification received by CITY that an insurer has commenced 
proceedings, or has had proceedings commenced against it, indicating that the insurer is 
insolvent. 
 
  (c) The fact that insurance is obtained by CONSULTANT shall not be deemed 
to release or diminish the liability of CONSULTANT, including, without limitation, liability under the 
indemnity provisions of this Agreement.  The duty to indemnify CITY shall apply to all claims and 
liability regardless of whether any insurance policies are applicable.  The policy limits do not act 
as a limitation upon the amount of indemnification to be provided by CONSULTANT.  Approval or 
purchase of any insurance contracts or policies shall in no way relieve from liability nor limit the 
liability of CONSULTANT, its principals, officers, agents, employees, persons under the 
supervision of CONSULTANT, vendors, suppliers, invitees, consultants, sub-consultants, 
subcontractors, or anyone employed directly or indirectly by any of them. 
 
  (d) If CONSULTANT should subcontract all or any portion of the services to be 
performed under this Agreement, CONSULTANT shall require each subcontractor/sub-consultant 
to provide insurance protection, as an additional insured, to the CITY and each of its officers, 
officials, employees, agents and volunteers in accordance with the terms of this section, except 
that any required certificates and applicable endorsements shall be on file with CONSULTANT 
and CITY prior to the commencement of any services by the subcontractor.  CONSULTANT and 
any subcontractor/sub-consultant shall establish additional insured status for CITY, its officers, 
officials, employees, agents and volunteers by using Insurance Service Office (ISO) Form CG 
20 10 11 85 or both CG 20 10 10 01 and CG 20 37 10 01 or by an executed manuscript company 
endorsement providing additional insured status as broad as that contained in ISO Form CG 
20 10 11 85. 
 

9. Conflict of Interest and Non-Solicitation. 
 

(a) Prior to CITY’S execution of this Agreement, CONSULTANT shall complete 
a City of Fresno conflict of interest disclosure statement in the form as set forth in Exhibit C.  
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During the term of this Agreement, CONSULTANT shall have the obligation and duty to 
immediately notify CITY in writing of any change to the information provided by CONSULTANT in 
such statement. 
 

 (b) CONSULTANT shall comply, and require its subcontractors to comply, with 
all applicable (i) professional canons and requirements governing avoidance of impermissible 
client conflicts; and (ii) federal, state and local conflict of interest laws and regulations including, 
without limitation, California Government Code Section 1090 et. seq., the California Political 
Reform Act (California Government Code Section 87100 et. seq.), the regulations of the Fair 
Political Practices Commission concerning disclosure and disqualification (2 California Code of 
Regulations Section 18700 et. seq.) and Section 4-112 of the Fresno Municipal Code (Ineligibility 
to Compete).  At any time, upon written request of CITY, CONSULTANT shall provide a written 
opinion of its legal counsel and that of any subcontractor that, after a due diligent inquiry, 
CONSULTANT and the respective subcontractor(s) are in full compliance with all laws and 
regulations.  CONSULTANT shall take, and require its subcontractors to take, reasonable steps 
to avoid any appearance of a conflict of interest.  Upon discovery of any facts giving rise to the 
appearance of a conflict of interest, CONSULTANT shall immediately notify CITY of these facts 
in writing.   
 

(c) In performing the work or services to be provided hereunder, 
CONSULTANT shall not employ or retain the services of any person while such person either is 
employed by CITY or is a member of any CITY council, commission, board, committee, or similar 
CITY body.  This requirement may be waived in writing by the City Manager, if no actual or 
potential conflict is involved. 
 

 (d) CONSULTANT represents and warrants that it has not paid or agreed to 
pay any compensation, contingent or otherwise, direct or indirect, to solicit or procure this 
Agreement or any rights/benefits hereunder. 
 

 (e) Neither CONSULTANT, nor any of CONSULTANT’S subcontractors 
performing any services on this Project, shall bid for, assist anyone in the preparation of a bid for, 
or perform any services pursuant to, any other contract in connection with this Project.  
CONSULTANT and any of its subcontractors shall have no interest, direct or indirect, in any other 
contract with a third party in connection with this Project unless such interest is in accordance 
with all applicable law and fully disclosed to and approved by the City Manager, in advance and 
in writing.  

 
 (f) If CONSULTANT should subcontract all or any portion of the work to be 

performed or services to be provided under this Agreement, CONSULTANT shall include the 
provisions of this Section 9 in each subcontract and require its subcontractors to comply therewith. 

 
 (g) This Section 9 shall survive expiration or termination of this Agreement. 
 
10.  Recycling Program.  In the event CONSULTANT maintains an office or operates 

a facility(ies), or is required herein to maintain or operate same, within the incorporated limits of 
the City of Fresno, CONSULTANT at its sole cost and expense shall: 
  

(i) Immediately establish and maintain a viable and ongoing recycling program, 
approved by CITY’S Solid Waste Management Division, for each office and 
facility.  Literature describing CITY recycling programs is available from CITY’S 



 

PW00937 BNSF Blackstone McKinley GS 
Design Contract  

-13- 

Solid Waste Management Division and by calling City of Fresno Recycling Hotline 
at (559) 621-1111.   

  
(ii) Immediately contact CITY’S Solid Waste Management Division at 

(559) 621-1452 and schedule a free waste audit, and cooperate with such Division 
in their conduct of the audit for each office and facility. 

  
(iii) Cooperate with and demonstrate to the satisfaction of CITY’S Solid Waste 

Management Division the establishment of the recycling program in 
paragraph (i) above and the ongoing maintenance thereof. 

 
 11. General Terms. 
 

 (a) Except as otherwise provided by law, all notices expressly required of CITY 
within the body of this Agreement, and not otherwise specifically provided for, shall be effective 
only if signed by the Director or his/her designee. 
 

(b) Records of CONSULTANT’S expenses pertaining to the Project shall be 
kept on a generally recognized accounting basis and shall be available to CITY or its authorized 
representatives upon request during regular business hours throughout the life of this Agreement 
and for a period of three years after final payment or, if longer, for any period required by law.  In 
addition, all books, documents, papers, and records of CONSULTANT pertaining to the Project 
shall be available for the purpose of making audits, examinations, excerpts, and transcriptions for 
the same period of time.  If any litigation, claim, negotiations, audit or other action is commenced 
before the expiration of said time period, all records shall be retained and made available to CITY 
until such action is resolved, or until the end of said time period whichever shall later occur.  If 
CONSULTANT should subcontract all or any portion of the services to be performed under this 
Agreement, CONSULTANT shall cause each subcontractor to also comply with the requirements 
of this paragraph.  This Section 11(b) shall survive expiration or termination of this Agreement. 
   

 (c) Prior to execution of this Agreement by CITY, CONSULTANT shall have 
provided evidence to CITY that CONSULTANT is licensed to perform the services called for by 
this Agreement (or that no license is required).  If CONSULTANT should subcontract all or any 
portion of the work or services to be performed under this Agreement, CONSULTANT shall 
require each subcontractor to provide evidence to CITY that subcontractor is licensed to perform 
the services called for by this Agreement (or that no license is required) before beginning work. 

 
 (d) CONSULTANT’S services pursuant to this Agreement shall be provided 

under the supervision of Richard Stockton, and he/she shall not assign another to supervise 
CONSULTANT’S performance of this Agreement without the prior written approval of the Director. 
 
 12. Nondiscrimination.  To the extent required by controlling federal, state and local 
law, CONSULTANT shall not employ discriminatory practices in the provision of services, 
employment of personnel, or in any other respect on the basis of race, religious creed, color, 
national origin, ancestry, physical disability, mental disability, medical condition, marital status, 
sex, age, sexual orientation, ethnicity, status as a disabled veteran or veteran of the Vietnam era.  
Subject to the foregoing and during the performance of this Agreement, CONSULTANT agrees 
as follows: 
 
  (a) CONSULTANT will comply with all applicable laws and regulations 
providing that no person shall, on the grounds of race, religious creed, color, national origin, 
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ancestry, physical disability, mental disability, medical condition, marital status, sex, age, sexual 
orientation, ethnicity, status as a disabled veteran or veteran of the Vietnam era be excluded from 
participation in, be denied the benefits of, or be subject to discrimination under any program or 
activity made possible by or resulting from this Agreement. 
 
  (b) CONSULTANT will not discriminate against any employee or applicant for 
employment because of race, religious creed, color, national origin, ancestry, physical disability, 
mental disability, medical condition, marital status, sex, age, sexual orientation, ethnicity, status 
as a disabled veteran or veteran of the Vietnam era.  CONSULTANT shall ensure that applicants 
are employed, and the employees are treated during employment, without regard to their race, 
religious creed, color, national origin, ancestry, physical disability, mental disability, medical 
condition, marital status, sex, age, sexual orientation, ethnicity, status as a disabled veteran or 
veteran of the Vietnam era.  Such requirement shall apply to CONSULTANT’S employment 
practices including, but not be limited to, the following:  employment, upgrading, demotion or 
transfer; recruitment or recruitment advertising; layoff or termination; rates of pay or other forms 
of compensation; and selection for training, including apprenticeship.  CONSULTANT agrees to 
post in conspicuous places, available to employees and applicants for employment, notices 
setting forth the provision of this nondiscrimination clause. 
 
  (c) CONSULTANT will, in all solicitations or advertisements for employees 
placed by or on behalf of CONSULTANT in pursuit hereof, state that all qualified applicants will 
receive consideration for employment without regard to race, religious creed, color, national 
origin, ancestry, physical disability, mental disability, medical condition, marital status, sex, age, 
sexual orientation, ethnicity, status as a disabled veteran or veteran of the Vietnam era. 
 
  (d) CONSULTANT will send to each labor union or representative of workers 
with which it has a collective bargaining agreement or other contract or understanding, a notice 
advising such labor union or workers' representatives of CONSULTANT’S commitment under this 
section and shall post copies of the notice in conspicuous places available to employees and 
applicants for employment. 
 

(e) If CONSULTANT should subcontract all or any portion of the services to be 
performed under this Agreement, CONSULTANT shall cause each subcontractor to also comply 
with the requirements of this Section 12. 

 
13. Independent Contractor.    

 
  (a) In the furnishing of the services provided for herein, CONSULTANT is 
acting solely as an independent contractor.  Neither CONSULTANT, nor any of its officers, agents 
or employees shall be deemed an officer, agent, employee, joint venturer, partner or associate of 
CITY for any purpose.  CITY shall have no right to control or supervise or direct the manner or 
method by which CONSULTANT shall perform its work and functions. However, CITY shall retain 
the right to administer this Agreement so as to verify that CONSULTANT is performing its 
obligations in accordance with the terms and conditions thereof.  
 
  (b) This Agreement does not evidence a partnership or joint venture between 
CONSULTANT and CITY.  CONSULTANT shall have no authority to bind CITY absent CITY’S 
express written consent.  Except to the extent otherwise provided in this Agreement, 
CONSULTANT shall bear its own costs and expenses in pursuit thereof. 
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  (c) Because of its status as an independent contractor, CONSULTANT and its 
officers, agents and employees shall have absolutely no right to employment rights and benefits 
available to CITY employees.  CONSULTANT shall be solely liable and responsible for all payroll 
and tax withholding and for providing to, or on behalf of, its employees all employee benefits 
including, without limitation, health, welfare and retirement benefits.  In addition, together with its 
other obligations under this Agreement, CONSULTANT shall be solely responsible, indemnify, 
defend and save CITY harmless from all matters relating to employment and tax withholding for 
and payment of CONSULTANT'S employees, including, without limitation, (i) compliance with 
Social Security and unemployment insurance withholding, payment of workers’ compensation 
benefits, and all other laws and regulations governing  matters of employee withholding, taxes 
and payment; and (ii) any claim of right or interest in CITY employment benefits, entitlements, 
programs and/or funds offered employees of CITY whether arising by reason of any common law, 
de facto, leased, or co-employee rights or other theory.  It is acknowledged that during the term 
of this Agreement, CONSULTANT may be providing services to others unrelated to CITY or to 
this Agreement. 
 
 14. Notices.  Any notice required or intended to be given to either party under the terms 
of this Agreement shall be in writing and shall be deemed to be duly given if delivered personally, 
transmitted by facsimile followed by telephone confirmation of receipt, or sent by United States 
registered or certified mail, with postage prepaid, return receipt requested, addressed to the party 
to which notice is to be given at the party's address set forth on the signature page of this 
Agreement or at such other address as the parties may from time to time designate by written 
notice.  Notices served by United States mail in the manner above described shall be deemed 
sufficiently served or given at the time of the mailing thereof. 
 
 15. Binding.  Subject to Section 16 below, once this Agreement is signed by all parties, 
it shall be binding upon, and shall inure to the benefit of, all parties, and each parties' respective 
heirs, successors, assigns, transferees, agents, servants, employees and representatives. 
 
 16. Assignment. 
 
  (a) This Agreement is personal to CONSULTANT and there shall be no 
assignment by CONSULTANT of its rights or obligations under this Agreement without the prior 
written approval of the City Manager or his/her designee.  Any attempted assignment by 
CONSULTANT, its successors or assigns, shall be null and void unless approved in writing by 
the City Manager or his/her designee.   
 
  (b) CONSULTANT hereby agrees not to assign the payment of any monies 
due CONSULTANT from CITY under the terms of this Agreement to any other individual(s), 
corporation(s) or entity(ies).  CITY retains the right to pay any and all monies due CONSULTANT 
directly to CONSULTANT. 
 
 17. Compliance With Law.  In providing the services required under this Agreement, 
CONSULTANT shall at all times comply with all applicable laws of the United States, the State of 
California and CITY, and with all applicable regulations promulgated by federal, state, regional, 
or local administrative and regulatory agencies, now in force and as they may be enacted, issued, 
or amended during the term of this Agreement. 
 
 18. Waiver.  The waiver by either party of a breach by the other of any provision of this 
Agreement shall not constitute a continuing waiver or a waiver of any subsequent breach of either 
the same or a different provision of this Agreement.  No provisions of this Agreement may be 



 

PW00937 BNSF Blackstone McKinley GS 
Design Contract  

-16- 

waived unless in writing and signed by all parties to this Agreement.  Waiver of any one provision 
herein shall not be deemed to be a waiver of any other provision herein. 
 
 19. Governing Law and Venue.  This Agreement shall be governed by, and construed 
and enforced in accordance with, the laws of the State of California, excluding, however, any 
conflict of laws rule which would apply the law of another jurisdiction.  Venue for purposes of the 
filing of any action regarding the enforcement or interpretation of this Agreement and any rights 
and duties hereunder shall be Fresno County, California. 
 
 20. Headings.  The section headings in this Agreement are for convenience and 
reference only and shall not be construed or held in any way to explain, modify or add to the 
interpretation or meaning of the provisions of this Agreement. 
 
 21. Severability.  The provisions of this Agreement are severable.  The invalidity, or 
unenforceability of any one provision in this Agreement shall not affect the other provisions. 
 
 22. Interpretation.  The parties acknowledge that this Agreement in its final form is the 
result of the combined efforts of the parties and that, should any provision of this Agreement be 
found to be ambiguous in any way, such ambiguity shall not be resolved by construing this 
Agreement in favor of or against either party, but rather by construing the terms in accordance 
with their generally accepted meaning. 
 
 23. Attorney's Fees.  If either party is required to commence any proceeding or legal 
action to enforce or interpret any term, covenant or condition of this Agreement, the prevailing 
party in such proceeding or action shall be entitled to recover from the other party its reasonable 
attorney's fees and legal expenses. 
 
 24. Exhibits.  Each exhibit and attachment referenced in this Agreement is, by the 
reference, incorporated into and made a part of this Agreement. 
 
 25. Precedence of Documents.  In the event of any conflict between the body of this 
Agreement and any Exhibit or Attachment hereto, the terms and conditions of the body of this 
Agreement shall control and take precedence over the terms and conditions expressed within the 
Exhibit or Attachment.  Furthermore, any terms or conditions contained within any Exhibit or 
Attachment hereto which purport to modify the allocation of risk between the parties, provided for 
within the body of this Agreement, shall be null and void.  
 
 26. Cumulative Remedies.  No remedy or election hereunder shall be deemed 
exclusive but shall, wherever possible, be cumulative with all other remedies at law or in equity. 
 

27. No Third Party Beneficiaries.  The rights, interests, duties and obligations defined 
within this Agreement are intended for the specific parties hereto as identified in the preamble of 
this Agreement.  Notwithstanding anything stated to the contrary in this Agreement, it is not 
intended that any rights or interests in this Agreement benefit or flow to the interest of any third 
parties. 
 
 28. Extent of Agreement.  Each party acknowledges that they have read and fully 
understand the contents of this Agreement.  This Agreement represents the entire and integrated 
agreement between the parties with respect to the subject matter hereof and supersedes all prior 
negotiations, representations or agreements, either written or oral.  This Agreement may be 
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modified only by written instrument duly authorized and executed by both CITY and 
CONSULTANT. 
 
/ / / 
 
/ / / 
 
/ / / 
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AECOM 

 Exhibit A 
 

SCOPE OF SERVICES  
Consultant Service Agreement between City of Fresno (“City”) 

and AECOM Technical Services, Inc(“Consultant”) 
BNSF Blackstone McKinley Grade Separation 

PROJECT TITLE 

 
SCOPE OF WORK (including Deliverables Tasks) 

Consultant Service Agreement between City of Fresno (“City”)                                    
and AECOM (“Consultant”) 

 
Engineering Services for Blackstone McKinley  

Burlington Northern Santa Fe (BNSF) Railroad Grade Separation Project 

The AECOM Team has prepared this Scope of Work based on the City of Fresno’s 
(City) Request for request for qualifications dated July 17, 2020, the AECOM statement 
of qualifications dated August 21, 2020, the AECOM presentation to the City’s interview 
panel on September 3, 2020, and a scoping meetings with City Public Works 
Department staff.  This is a complex project involving evaluation of many alternatives for 
several functions/disciplines.  Additionally, there are various identified optional services 
within this Scope of Work that may be necessary or desirable to complete the delivery 
process of this project.  The variation of alternatives and optional services amount to a 
level of uncertainty in the fee to delivery this Scope of Work.  In an effort to manage and 
control project development costs associated with this Scope of Work, a contingency 
budget has been established based on the fee to deliver the defined optional services 
noted herein, and to account for fees for services that will vary dependent upon 
alternatives evaluations or other unknown factors.   

Optional services would be provided upon negotiated scope and fee at the time of 
needed services.  Variations to services due to unknown factors as may be experienced 
will be coordinated with the City as they materialize and funded through negotiations.  
Funding would be obtained from the contingency budget for such services and only 
upon negotiated fee and a separate notice to proceed from the City for each service. 

The Scope of Work will be authorized by the City in “Deliverable Task Orders” as 
described in the table below. 

Deliverable TASK 
ORDER 

NO. 

TASK DESCRIPTON 
(Deliverable tied to 
Duration) 

DURATION 
(Calendar Days 

from NTP) 

RESUBMITTAL 
(Calendar Days) 

TASK ORDER BUDGET TOTAL NTE BUDGET 

P1 PROJECT PRELIM 
STUDIES, REPORTS, & 
CONCEPTUAL DESIGN, 
DESIGN DECISION 
DOCUMENT 

235 14 $1,450,158.52 $1,450,158.52 
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(Draft Design Decision 
Document) 

U1 75% UTILITY PS&E 
PREP, SUBMITTAL & 
ACCEPTANCE 
(75% Utility 
Relocation PS&E) 

310 21 $274,297.56 $1,724,456.08 

GS1 30% GS PS&E PREP, 
SUBMITTAL & 
ACCEPTANCE 
(30% Grade 
Separation Plans) 

150 28 $698,673.81 $2,423,129.89 

U2 FINAL UTILITY PS&E 
SUBMITTAL & 
ACCEPTANCE 
(Final Utility 
Relocation PS&E) 

100 21 $155,079.65 $2,578,209.54 

GS2 60% GS PS&E PREP, 
SUBMITTAL & 
ACCEPTANCE 
(60% Grade 
Separation PS&E) 

270 28 $1,757,737.16 $4,335,946.70 

U3 UTILITY RELOCATION 
BIDDING, 
CONSTRUCTION 
SUPPORT, and 
CLOSEOUT 
(Overall Duration not 
controlled by 
Consultant) 
(RFI’s, Contractor 
Submittals, 
Addendum) 

 
 
 
 
 

- N/A 
 
- As Indicated in 
Construction 
Contract 
Specifications or 
Utility Agreements 

 
 
 
 
 

-N/A 
 

-N/A 

$202,126.90 $4,538,073.60 

GS3 90% GS PS&E PREP, 
SUBMITTAL & 
ACCEPTANCE 
(90% Grade 
Separation PS&E) 

160 28 $1,140,769.97 $5,678,843.57 

GS4 FINAL PS&E PREP, 
SUBMITTAL & 
ACCEPTANCE 
(Final Grade 
Separation PS&E) 

140 28 $342,761.86 $6,021,605.43 

GS5 GS BIDDING, 
CONSTRUCTION 
SUPPORT, RECORD 
DRAWINGS, and 
PROJECT CLOSEOUT 
(Overall Duration not 
controlled by 
Consultant) 
(RFI’s, Contractor 
Submittals, 
Addendum) 

 
 

 
 
 
- N/A 
 
- As Indicated in 
Construction 
Contract 
Specifications 

 
 
 
 
 

-N/A 
 

-N/A 

$462,180.81 $6,483,786.23 
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PHASES P1, U1, U2, U3, GS1, GS2, GS3, GS4, GS5  
 

TASK 1 PROJECT MANAGEMENT       
  

Task 1.1 Project Management Plan (P1, U1, U2, U3, GS1, GS2, GS3, GS4 & GS5) 

Task 1.1.1 PDT Meetings (P1, U1, U3, GS1, GS2 & GS4) 
AECOM Team members will meet with the City and Project Development Team (PDT) 
members monthly throughout the project development to discuss project development 
progress, perform general project coordination across parties’ various interests, review 
the project Action Log and discuss resolutions.  A total of 20 meetings are anticipated 
from notice to proceed to the completion of final design for meeting. 

Establish Project Development Team (PDT) / Stakeholder List 
AECOM will coordinate with the City to identify key stakeholders to coordinate with 
during project development.  AECOM will establish a stakeholder contract list for use 
throughout project development. 

 

 

Task 1.1.2 Project Schedule (P1, U1, U3, GS1, GS2 & GS4) 
AECOM will develop a baseline project schedule showing each task, start and end 
dates, and task duration.  This schedule will be updated and coordinated with the City 
as appropriate.  AECOM will notify the City immediately of any problems that could 
adversely impact the project schedule. 

Task 1.1.3 Invoicing with Progress Reports (P1, U1, U3, GS1, GS2, GS4 & GS5) 
AECOM will prepare and submit Progress Summary Reports to the City each month.  
The progress summary reports will identify work completed to date, work anticipated for 
the next month, and action items necessary to keep the project on track and moving 
forward, in bullet point format.  AECOM will also maintain the schedule to forecast 
workload on the project including design, environmental, right-of-way and permitting 
activities.    AECOM will provide internal quality control on products submitted to the 
City.  Quality control checkpoints will be shown on the project schedule.  

Task 1.1.4 Risk Management / Risk Register (P1, U1, U3, GS1, GS2 & GS4) 
AECOM will develop Risk Register to manage identified risks by various categories 
involving Design, Construction, Environmental, Funding, Geotechnical, Materials, 
Organizational, Project Management, Railroad, Right of Way, Stakeholders, Surveys, 
Traffic, and Utilities.   Each risk under each category will include a risk response 
involving: Accept, Avoid, Enhance, Exploit, Share, Mitigate, or Transfer.  These risks will 
be evaluated and managed throughout project development by an appropriately 
assigned risk owner who will be responsible to monitor and manage the risk to 



 

PW00937 BNSF Blackstone McKinley GS 
Design Contract Ex. A 

Page 4 of 54 
 

resolution or retirement.  This risk management operation is instrumental in establishing 
a budget contingency for construction.   

Task 1.1 Deliverables 
• Meeting agendas and notes 
• Progress Schedules (updated as needed) 
• PDT Stakeholder Contact List 
• Progress Reports with Invoices (monthly) 

Task 1.2 Project Development (P1, U1, U3, GS1, GS2, GS4 & GS5) 

Task 1.2.1 Field Review and Gather Data (P1) 
AECOM will coordinate an initial field review with the City’s Project Manager, and other 
project stakeholders to review the proposed project and to highlight and record 
significant project features.  AECOM will conduct a visual on-site field investigation to 
identify existing conditions and establish preliminary design assumptions and 
parameters.  AECOM will review any as-built information on file and will also confer with 
the City as necessary to confirm project assumptions and physical project limits of work.    

Task 1.2.2 Conduct Kick-Off Meeting (P1) 
AECOM will coordinate a kick-off meeting with the City, and any other project 
stakeholders that may be appropriate to thoroughly discuss the project background, 
verify scope, concepts, schedule, and management.  This meeting will result in an 
understanding amongst the project stakeholders as to the project scope and schedule, 
and major project issues that have already been identified by project stakeholders will 
be shared at this meeting. 

The City will deliver any additional project information available to the AECOM Team at 
the kick-off meeting. 

Task 1.2.3 Coordination with City Departments and Other Agencies (P1, U1, U3, 
GS1, GS2 & GS4) 
The AECOM Team will coordinate with City Departments, the California Public Utilities 
Commission (CPUC), Burlington Northern Santa Fe Railroad (BNSF), Amtrak, Fresno 
Municipal Flood Control District (FMFCD), Fresno Irrigation District (FID), State Center 
Community College District (SCCCD), Fresno County Transportation Authority (FCTA), 
Fresno Council of Governments (FCOG), the City Fire Department, and other agencies 
throughout the project duration as described herein to obtain approval of the project.   

Task 1.2.4 Stakeholders/Community Outreach Plan Execution (P1, U1, U3, GS1, 
GS2, GS4 & GS5) 

Considering social distancing requirements due to COVID-19, the AECOM Team will be 
focusing on outreach strategies that can be completed in environments that will keep 
participants safe, while still providing the valuable input needed for the successful 
delivery of the Blackstone McKinley Burlington Northern Santa Fe Railroad (BNSF) 
Grade Separation Project (Project). The AECOM Public Outreach Team is composed of 
AECOM, and VRPA Technologies, Inc. (VRPA).  The AECOM Team will use a 
combination of traditional in-person and online outreach strategies that have been 
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successfully adapted to a virtual environment.  Should there be positive developments 
in the fight against COVID-19, and social distancing requirements are lifted, the AECOM 
Team has the flexibility to implement traditional in-person community engagement.  

All community engagement activities for the Project will be designed to be equitable for 
area residents, businesses, and other stakeholders. Additionally, VRPA is a Certified 
Trained PublicInput.com Partner and has the capability of deploying the software’s full 
circle public engagement (Meetings, Email, Social Media, Text or SMS Messaging, 
Online Forums, Surveys) to maximize the effectiveness of public engagement and 
education for the Project. 

Coordination with City Communications Office (P1, U1, U3, GS1, GS2 & GS4) 
The AECOM Team will meet with staff from the City’s Communications Office and 
Fresno County Transportation Authority (FCTA) to establish strong working 
relationships, expectations, and guidelines for project noticing, public meetings, and 
responses to public inquiries.  The Team will work with the City and FCTA to provide for 
two-way communication opportunities for both the public and the media.  Content for 
communications and public information will be coordinated and disseminated across 
many different channels including the City’s website, social media sites, e-notifications, 
print notifications, virtual or in-person meetings, and via local media reports.  Public 
Information Meetings scheduled by the City’s Communications Office will be led by 
AECOM Team members in support of City and FCTA staff.  In coordination with the City 
and FCTA, the AECOM Team will prepare content for Public Information Meeting 
exhibits, presentations, and documentation with AECOM responsible for design and 
graphic presentation for related meeting materials.  Materials will be presented in 
multilingual formats and interpretation (American Sign Language, hard-of-hearing, 
language) services will be available upon request. 

Meetings to include: 
 City | FCTA Communications Kick-off Meeting 
 Construction Kick-off Meeting with the public hosted by the PIO Office 
 One (1) Construction PIO Meeting with the public hosted by the PIO Office 
 Up to six (6) Internal PIO Status Meetings 
 Optional:  Six (6) Construction PIO Meetings with the public hosted by the PIO Office and 

up to twelve (12) Internal PIO Status Meetings 

Stakeholder Database (P1) 
The AECOM Team will coordinate with City of Fresno staff to compile a stakeholder 
database to be used during the Project’s planning process.    The City may also be 
requested to provide resident and business address labels within the surrounding 
Project area, should direct notices/mailers be preferred.  The database will contain the 
name of individuals or organizations, their physical and email addresses, telephone 
number(s), notes regarding their participation during outreach activities, and comments 
received.  The listing will be expanded and updated as work on the Project progresses. 
The stakeholder database will be used to assist with the dissemination of Project 
information, materials, and noticing.   
With their knowledge and proximity to the Project area, Fresno Community College, 
local area businesses, advocacy groups, and Community-Based and Faith-Based 



 

PW00937 BNSF Blackstone McKinley GS 
Design Contract Ex. A 

Page 6 of 54 
 

Organizations (CBOs/FBOs) will be important partners for the community outreach 
component. These stakeholders will be identified and highlighted in the database. The 
database will also be augmented with contact information provided by visitors of the 
Project webpage. 
 

Work Activities to Include: 
 Request and compile databases 
 Augment compiled database 
 Maintain database (assumes maximum of 12 hours per year) 
 Optional:  Stakeholder Database maintenance to a maximum of 23 hours per year 
  

   

Business and Key Stakeholder Coordination Meetings (P1, U1, U3, GS1, GS2, GS4 & 
GS5) 
The AECOM Team will work with City staff to schedule coordination meetings, as 
needed, with key stakeholders and businesses. Coordination meetings will afford the 
AECOM Team the opportunity to present critical Project information directly to 
businesses and key stakeholders. In addition to the community workshops, these 
coordination meetings will provide businesses and key stakeholders with additional 
opportunities to provide their input on the Project’s planning process. These meetings 
will also be used to establish relationships and request assistance with distribution of 
Project materials.  
VRPA Technologies will provide up to 2 hours of time per quarter to meet with the 
Business and key stakeholder groups. Meeting materials including presentations would 
be prepared as needed. 

Community Outreach Event Noticing (P1 & U1) 
Public noticing information prepared for the Project will be straightforward, factual, and 
designed to be appreciated by the non-technical audiences. Each communication tool 
will include contact information, the appropriate contact name(s), office phone and email 
address. The communication shall include the description of work, community outreach 
event date, time and other necessary information.  
Public noticing materials will be prepared and graphically developed by the AECOM 
Team, and provided to City staff for printing and posting to the Project webpage and 
social media accounts.  
A public notice/advertisement will be circulated through appropriate print media (Fresno 
Bee or other print media with wide distribution) or digital newspaper at least one week 
prior to a community outreach event. It is assumed that the costs of advertising the 
workshop notices will be the responsibility of the City.  
The AECOM Team will prepare and distribute multilingual community outreach event 
invites via email notification to the Project stakeholder database and other identified key 
stakeholders. A total of 2 email notifications will be completed prior to each event, which 
will include an initial notification two weeks prior to the scheduled workshop and 2 
follow-up reminders.  
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The AECOM Team will also coordinate with City staff to identify other potential noticing 
strategies that could be used to inform stakeholders and community residents of 
upcoming outreach activities.  Potential noticing options include: 

• Banner Ads, Print Ads 
• Pole Banner Signs 
• Digital signage or message marquees of local agencies, businesses, or schools  

• Media release(s) to the TMC, speaker bureau kits, Public Service Announcements (PSA’s), or 
similar  

• Posting on the Project webpage  

Community Outreach Event #1 – Project Overview & Alternatives (P1) 
The AECOM Team will plan, schedule, and facilitate a second community outreach 
event so that stakeholders and the public can review the alternatives being considers 
during the Project design process. Roles and responsibilities will be the same as noted 
for community outreach event #1. The event will allow the Team to gather input from 
attendees on aesthetic treatments for the Project.  Real-time polling and a charrette 
exercise will be utilized to assist stakeholders in providing feedback.  
All community outreach events will include visual and/or audio translation services to 
ensure broad participation and equity for all community stakeholders. The AECOM 
Team will also develop an event synopsis, summarizing results of polling and charrette 
exercises, documenting comments received from attendees, and identifying materials 
provided at the workshop.  
Community Outreach Event #2 – Selected Alternatives & Aesthetics (P2) 
Once a preferred design alternative has been identified, the AECOM Team will plan, 
schedule, and facilitate a third community outreach event. Roles and responsibilities will 
be the same as noted for events #1 and #2. The purpose of this event will be to ensure 
that the stakeholders and the public are aware of the preferred alternative and can 
provide additional input and insight on the alternative.  The event will also give the 
Project Team an opportunity to discuss the duration of construction, traffic impacts, and 
how the City will be mitigating these Project impacts.  
All community outreach events will include audio and/or visual translation services to 
ensure broad participation and equity for all community stakeholders. The AECOM 
Team will also develop an event synopsis, documenting comments received from 
attendees and identifying materials provided at the workshop. 
Task 1.2.5 Bi-monthly Coordination Meetings with Utility Companies (P1, U1, 
U3, GS1, GS2 & GS4) 
AECOM will conduct monthly meetings with utility companies to collectively coordinate 
relocations planning and design activities.  Due to COVID-19, these meetings are 
anticipated to be held virtually throughout 2021 and to involve up to 12 meetings.  It is 
anticipated that in 2022, face to face meetings will resume and 9 meetings will finalize 
this coordination through final utility relocation design.  

A utility owner tracking log will be prepared and maintained to identify owner, track 
when communications occurred and with whom, assigned action items, type of facility, 
when ‘A’ letters were sent and response received, any comments, and prior rights from 
available record maps. 
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Task 1.2.6 Bi-weekly Design Team Meetings (P1, U1, U3, GS1, GS2 & GS4) 
AECOM will conduct biweekly internal design progress meetings with the design team 
during the project design phase.  These meetings will focus on overall schedule, 
progress of each team members design responsibilities, anticipated issues for proactive 
mitigation or resolution, action item development and resolution, and internal progress 
submittals for coordination and validation of design.   A total of 40 meetings are 
anticipated through utility relocation design.  A total of 20 additional meetings are 
anticipated beyond utility relocation design through final grade separation design. 

Task 1.2 Deliverables 
• Kick-Off meeting agenda and notes (8.5x11 pdf) 
• Public information meeting exhibits (24x36 pdf) 
• Public information meeting presentations (PowerPoint) 
• Stakeholder Database (8.5x11 pdf & hard copies (6)) 
• Webpage graphical layout and content (pdf, jpg or png images/data) 
• Project related materials for posting (pdf, jpg, or png images/data) 
• Public noticing materials (pdf, jpg, or png images/data)  
• Responses to public comments and questions (8.5x11 pdf & hard copies (6)) 
• Workshop synopsis (8.5x11 pdf & hard copies (6)) 

 

PHASE P1 – Preliminary Studies, Reports, Concept Design & Design Decision 
Document 

& PHASE U1 – 75% Utility Relocation Plans 
 

TASK 2 PRELIMINARY ENGINEERING        

Task 2.1 Preliminary Studies and Reports 

Task 2.1.1 Surveys / Basemap (By City) 
Horizontal and Vertical Control 
Horizontal and vertical project control will be established for the project area. The 
survey control will be tied into the North American Datum of 1983 (NAD83), California 
State Plane Coordinate System Zone 4, and the North American Vertical Datum of 1988 
(NAVD88). Survey control monuments will be established outside of anticipated 
construction area, so these points may be used by the design team and future 
construction teams. GPS and Digital levels will be utilized to establish the horizontal and 
vertical components. Aerial targets will be set and tied to the project control network 
before the topographic surveys are conducted.  

Topographic Surveys 
Aerial mapping and conventional ground survey methods will be utilized to complete the 
topographic surveys of the grade separations at McKinley and Blackstone Avenues, the 
BNSF Railroad, and other areas of interest.  This includes the location of underground 
utilities and potholing.   
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The aerial mapping will capture the project limits as defined by the AECOM Team and 
City and will be tied into the horizontal and vertical control established for the project. 
Topographic “boots on the ground” field surveys will be performed the City of Fresno 
Survey Team. The ground surveys will typically include top of curb, flowline, lip of gutter, 
edge of pavement, front and back of walk, medians, parkway facilities, curb returns, 
driveways, poles, lamps, grade breaks, and surface visible indications of utilities within 
these defined limits. The aerial mapping and topographic data will be downloaded, 
processed, and tied to the horizontal and vertical control established for this project. The 
data will be plotted in CAD and a digital terrain model (DTM) created for the existing 
ground surface. As a separate cost, a digital orthophoto will be prepared over the 
extents of the aerial mapping defined above. The final deliverables will include the 
digital terrain model, topographic data plotted in MicroStation (or other City drafting 
platform), and an ASCII file of the topographic survey points.  

For this project, the City will perform all the topographic survey tasks including the 
location of utility markings but excluding the ground surveys for the BNSF Railroad.  All 
“supplemental” topographic surveys will be collected using a total station for hard 
surface features.  The City will process the data using Trimble Business Center 
software or similar.  

Land Net Mapping 
A centerline and land net survey will be performed by the City for the streets, alley ways 
offsite improvement area and the BNSF right-of-way within the project limits. Cadastral 
research will be performed with the County of Fresno, the City of Fresno, and Caltrans 
District 6 for available right-of-way maps, corner records, and centerline tie notes within 
the project limits. Centerline and other key monuments will be recovered and tied into 
the project controls. The centerlines of Blackstone and McKinley Avenues and the 
intersecting streets will be computed and mapped.   

The City will file two Records of Survey to meet the requirements of the California 
Professional Land Surveyors’ Act Section 8762.  The first will be the pre-construction 
Record of Survey over the affected parcels and the second will depict the newly 
monumented right-of-way.  

Task 2.1.1 Deliverables by the City 
• Land net mapping file (Civil 3D) to AECOM 
• Legal descriptions and plats (8.5x11 pdf) to AECOM 
• Geo-referenced digital orthophoto aerial imagery (tiff & tfw) to AECOM 
• Topographic survey data (ASCII) to AECOM 
• Field notes (8.5x11 pdf) to AECOM 
• Topographic mapping of processed points (Civil 3D) to AECOM 
• Actual pothole locations (ASCII) to AECOM 

Task 2.1.2 Environmental (Optional) 

Lead Compliance Plan 
Elevated lead concentrations exist in soils along older roadways as a result of aerially 
deposited lead (ADL) from the historical use of leaded gasoline.  The AECOM Team will 
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evaluate the presence, concentration, and distribution of lead in soil prior to 
grading/construction activities.  The data will be used to evaluate soil within the 
proposed construction area to assess the potential for reuse on the project, or to 
evaluate disposal options for potentially lead-impacted soil, and to evaluate health and 
safety issues for future on-site workers.  Boreholes will be advanced every 20 feet 
within the project limits along the road/rail right-of-way.  Hand augers will be advanced 
to 1-foot below ground surface, soil sample collected from 1-foot bgs and analyzed for 
CAM 17 metals, including lead.  A report will be prepared with conclusions and 
recommendations and analytical results. 
In the event that lead impacted soil is discovered in shallow soil beneath the site, Soar 
Environmental will prepare a site-specific work, and health and safety plan, provide 
project management and coordination, advance shallow borings, collect appropriate soil 
samples, submit to an accredited laboratory, prepare a report of our findings, and 
communicate with the Department of Toxic Substances Control (DTSC) to potentially 
reuse lead impacted soil on the Project, similar to the Soil Management Agreement 
DTSC has established with Caltrans.  If elevated lead concentrations are discovered in 
the Project footprint, Soar Environmental will prepare a Lead Compliance Plan to 
describe the Best Management Practices implemented to prevent/reduce Project 
activities from emitting airborne lead, the health and safety of construction workers and 
the public, administrative controls, monitoring, sampling, reporting, and record keeping. 

Phase I Environmental Site Assessment (ESA) 
The AECOM Team will research to estimate the potential for hazardous substances or 
petroleum product impacts (i.e., levels warranting regulatory cleanup action) to the Site. 
For the purposes of this Phase I ESA, the “vicinity” of the Site is defined as by the 29 
Parcels located within ¼ mile of the Site. 
The scope of services for the Phase I ESA will include: 

• Reconnaissance of the Site to assess for the presence or make visual observations of indicators 
of the potential existing presence, of hazardous materials, hazardous wastes, or soil and/or 
groundwater impacts on the Site. These indicators may include 55-gallon drums, 
underground and aboveground storage tanks, chemical containers, waste storage and 
disposal areas, industrial facilities, discolored surficial soils, electrical transformers that 
may contain polychlorinated biphenyls (PCBs), and areas conspicuously absent of 
vegetation. If access is unavailable to any portions of the Site, our ability to complete the 
assessment described herein may be hindered. Wetlands delineation, asbestos and lead-
containing paint surveys, and testing for lead in drinking water, radon, and methane gas 
are not included in the Phase I ESA scope of services. 

• Performing a visual survey of adjacent properties from the Site and from public thoroughfares to 
observe general types of land use surrounding the Site. 

• Reviewing the Standard Environmental Records Sources: Federal and State as referenced in 
ASTM Designation E 1527-13 and 40 CFR Part 312 to obtain information regarding the potential 
presence of hazardous substances/petroleum hydrocarbons on the Site or on properties located 
within the approximate minimum search distance specified for each source. The records 
searched will include registries or publicly available lists of recorded engineering and institutional 
controls, and recorded land use restrictions for properties/facilities with the potential to impact or 
have impacted the Site. 
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• Reviewing reasonably ascertainable regulatory agency files for the Site and/or properties in the 
vicinity of the Site with environmental conditions that could potentially impact the Site. The 
sources for these files could include Fresno County Environmental Health, the California 
Regional Water Quality Control Board, and the California Department of Toxic Substances 
Control. 

• Contacting local public agencies by telephone or in writing to obtain readily ascertainable 
information regarding underground storage tank permits, agriculture-related permits and 
violations, air emission permits and violations, and electrical transformers. The information 
would be obtained for the Site and adjacent properties. The agencies contacted may include the 
building department, the local air pollution control agency, the agricultural commissioner’s office, 
and gas and/or electric utility companies. 

• Reviewing pertinent and reasonably ascertainable information sources to evaluate 
physiographic, geologic, and hydrogeologic conditions in the vicinity of the Site. 

• Reviewing EDR Sanborn, Inc. Fire Insurance Maps for the Site and vicinity (if available to obtain 
information concerning the historical uses of the Site and the potential presence of underground 
storage tanks on the Site. 

• Reviewing and interpreting reasonably ascertainable historical aerial photographs to obtain 
information concerning the historical use of the Site and adjacent properties. 

• Reviewing United States Geological Survey (USGS) topographic maps to obtain information 
relative to the topography of the Site, as well as previous development and uses of the Site and 
properties located in the vicinity of the Site. 

• Reviewing documents provided by the Client, at their discretion. Potentially useful documents 
may include geotechnical, geologic, and environmental reports, site plans, plot plans, and 
correspondence with regulatory agencies. 

• Reviewing California Department of Conservation, Geologic Energy Management Division 
(CalGEM) records to obtain information regarding the locations of potential oil and gas wells on 
the Site and site vicinity. 

• Reviewing recorded land title records for the Site in accordance with the requirements identified 
in 40 CFR Part 312, if requested. The purpose of obtaining a chain-of-title report is to assess 
whether any requirements regarding engineering and institutional controls have been recorded 
for the Site, and whether any land use restrictions and/or environmental cleanup liens are 
associated with the Site. As an alternative, we can order an environmental lien report for the Site 
for an additional fee. 

• conducting interviews by telephone or in writing with present and past tenants/owners of the Site 
to evaluate if present or past occupants have used, generated, stored, or disposed of hazardous 
materials/wastes onsite. 

• preparing a report summarizing the findings of the Phase I ESA and qualitatively describing the 
potential for environmental impairment of the Site. If necessary, we will also provide 
recommendations for additional environmental services in the report. 

Project Screening: Regulatory Agency and Other Records Review – The AECOM Team 
will review reasonably ascertainable records that will help identify Recognized 
Environmental Conditions (RECs) in connection with the Site. These records include 
federal and state regulatory agency lists of hazardous waste generators, leaking 
underground storage tanks (USTs), landfills, military reservations, contaminated surface 
waters, and Superfund sites.  These lists, as well as reasonably ascertainable existing 
documentation as cited below, will be reviewed to assess whether there were prior 
investigations or events and conditions, or institutional or engineering controls on the 
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property and in the immediate vicinity, relating to spills, discharges, or other activities 
resulting in contamination or presence of hazardous materials. Kleinfelder will review 
previously conducted environmental assessments of the subject site (as provided by the 
client) and standard environmental record sources, which include published lists of 
regulatory agency investigations and/or enforcement actions, for facilities located near 
the Site. 
The AECOM Team will enhance and supplement the standard environmental record 
sources with local and/or additional state or tribal records when, in our judgment, such 
additional records are readily ascertainable, sufficiently useful, accurate, and complete 
in light of the record review objective, and are generally obtained, pursuant to local good 
commercial or customary practice, in ISAs in the type of commercial real estate 
transaction involved.  
Sources of such records may include the local department of health/environmental 
division, fire department, planning department, building permit/inspection department, 
local regional pollution control agency, local/regional water control agency, and local 
electric utility company. 

Physical Setting Review – The physical setting review is required by the Standard 
Practice to include a current United States Geological Survey (USGS) 7.5 Minute 
Topographic Map. The review may also include discretionary physical setting sources, 
e.g. for geologic and hydrogeologic information.  This information may provide insight to 
the significance of offsite sources of contamination in relation to the Site. When 
discretionary hydrogeologic information is available and reviewed, where possible we 
will estimate the regional direction of groundwater flow and discuss how this might affect 
the potential for identified offsite sources of contamination to impact the Site. Specific 
sources of physical setting information may include: 

• United States Geological Survey reports and maps; 
• Information provided by public agencies (e.g., state department of water resources, local 

flood control district, local or county water agency); 
• Information from previous Kleinfelder experience in the area; and 
• Information provided by the Client (e.g., previous investigation or soils reports). 

 
Historical Land Use Review – The AECOM Team will research historical information 
sources to develop a history of general types of previous uses of the Site and 
surrounding area (e.g., office, retail, residential, industrial, and manufacturing). Obvious 
uses of the Site will be identified from the present back to the Site’s first developed use, 
or back to 1940, whichever is earlier.  The review will include as many standard 
historical sources as are necessary and both reasonably ascertainable and likely to be 
useful.  For the purpose of this review, “developed use” includes agricultural use and 
placement of fill dirt.  The review will include documentation of gaps in the history of 
use. 
Uses of the area surrounding the Site will be identified only to the extent that this 
information is revealed in the course of researching the Site itself. The following 
information sources may be used, as necessary, to research the Site history: 

• Aerial photographs; 
• USGS topographic maps; 
• Fire insurance maps (e.g., The Sanborn Library, LLC Fire Insurance Maps); 
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• Local street directories; 
• Property tax files; 
• Recorded land title records; 
• Building department records; and 
• Zoning/land use records. 

Site Reconnaissance – The AECOM Team will perform a reconnaissance of the Site by 
driving along the project corridor.  Where appropriate and safe, The AECOM Team will 
perform additional Site reconnaissance on foot.  It is assumed that no structures are 
included in the project area and interior observations of structures are not included.  The 
AECOM Team will observe the property and its current use with the unaided eye, and 
thereby obtain information indicating the likelihood of identifying evidence of RECs in 
connection of the Site.  The Site property located on the Site will be observed to the 
extent not obstructed by bodies of water, adjacent buildings, or other obstacles.  The 
periphery of the Site will be viewed from all adjacent public thoroughfares.  If roads or 
paths with no apparent outlet are observed on the Site, the use of the road or path will 
be identified to assess whether it was likely used as an avenue for disposal of 
hazardous substances or petroleum products.  During the site inspection, the AECOM 
Team will photographically document conditions at the time of the Site visit. 
Vicinity Survey – The AECOM Team will perform a reconnaissance of immediately 
adjoining properties to observe the properties’ current use and past use(s) to the extent 
that past uses are discernible. This survey will be performed to note facilities that have 
an obvious potential to affect the environmental conditions at the Site.  However, these 
properties may be observed without physical access. 
Interviews – The AECOM Team will interview past and present owners and occupants, 
with the objective of obtaining information indicating RECs in connection with the Site.  
The interviews should include a “Key Site Manager,” a person with good knowledge of 
the uses and physical characteristics of the property.  The Client will be responsible for 
supplying the contact information, including name and telephone number, of the Key 
Site Manager. If reasonably possible, Kleinfelder will attempt to interview the Key Site 
Manager at the time of the Site visit.   
The AECOM Team will also make a reasonable attempt to interview at least one staff 
member of the local fire department that serves the property, the local/regional office of 
the health agency that serves the area, the local/regional agency having jurisdiction 
over hazardous waste disposal, or the local/regional agency responsible for the 
issuance of building permits or groundwater use permits. 

Report and ISA Determination – The AECOM Team will provide a final report that will 
include an evaluation of the information obtained from the ISA.  The report will include 
findings, opinions, and conclusions. The report will include illustrations and pertinent 
regulatory agency documentation regarding the Site.  
The report will also include the ISA Checklist and “Yes or No” Determination from 
Caltrans Project Development Procedures manual (07/01/99), Appendix DD-Hazardous 
Waste. 

Phase II Environmental Site Assessment (ESA) 
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The Phase II ESA scope will be determined after completion of the Phase I ESA(s). For 
simplicity at this stage of the project, we are assuming every parcel will require a Phase 
II ESA. The following is general description of the Phase II ESA for the 29 parcels.  The 
AECOM Team will mark the ground with white paint and call Underground Service Alert 
to notify utility subscribers to identify the location of their utilities. The AECOM Team will 
retain Ground Penetrating Radar Services for utility clearance of each planned boring 
location. 

The AECOM Team will advance direct-push borings at parcel to observe subsurface 
conditions to maximum depth of 20 feet and to collect soil samples. In each boring we 
will collect a soil core by pushing clean, stainless-steel, hollow rods fitted with 4-foot-
long clear acetate liners to a maximum depth of 6 feet. As the push rods are driven 
downward, the acetate liners fill with soil (the soil core). Following removal of the soil 
cores from the drive rods, the soil types in the cores will be logged in accordance with 
the Unified Soil Classification System by our field geologist working under the 
supervision of a California Professional Geologist. Any visual evidence of contamination 
or fill will be noted on the log and readings from the photoionization detector. Soil 
samples will then be collected from the soil cores at the desired depths by cutting 6-
inch-long sections from the core and capping them with Teflon® sheets and 
polyethylene end caps. Soil samples will be collected at one-foot-depth intervals starting 
at one foot below ground surface and continuing to the termination depth. Each sample 
will be labeled with a unique sample ID, date and time of collection, sampler’s initials, 
and the project name and number then will be placed in a cooler with ice for transport to 
the laboratory under chain- of-custody. Borings will be backfilled as described in City of 
Fresno specifications. 

The AECOM Team will retain Torrent Laboratory of Milpitas, California for laboratory 
chemical analysis of soil samples. Contaminants of Concern (COCs) will be determined 
upon completion of the Phase I ESA. The following is a summary of anticipated COCs 
and corresponding analysis: 

• Residential Parcels (5): CAM 17 metals, organochlorine pesticides 

• Current and Former Automotive Industrial Parcels (21): Total Petroleum Hydrocarbons – 
gasoline, diesel, and motor oil, oil and grease, volatile organic compounds, and CAM 17 metals 

• Industrial Parcels with Manufacturing (1): Total Petroleum Hydrocarbons – gasoline, diesel, and 
motor oil, oil and grease, volatile organic compounds, CAM 17 metals, and polychlorinated 
biphenyls 

• FMFCD Basin and Vacant Parcel (2): Total Petroleum Hydrocarbons – gasoline, diesel, and 
motor oil, oil and grease, volatile organic compounds, CAM 17 metals, and polycyclic aromatic 
hydrocarbons. 

• The AECOM Team will prepare a Phase II ESA report for describing the field investigation, 
laboratory analysis of samples and presenting our findings. The reports will include: 

o Project description including the purpose and objectives; 

o Description of field activities; 

o Description of observed soil conditions; 
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o Summary of soil and groundwater sample laboratory analysis results; 

o Appendices including soil boring permits, boring logs, and laboratory reports; 

o Vicinity Map and Site Plan showing the boring locations; and, 

o Site photographs. 

The scope of the Phase II ESA does not include an asbestos, lead-containing paint, or 
universal waste survey performed our California Department of Occupational Safety and 
Health (Cal/OSHA) certified asbestos consultants (CAC), and Certified Lead Paint 
Inspectors/Assessors/Project Monitors with the California Department of Public Health 
(DPH). This can be included for an additional cost. 

Work Plan for Site Demolition 
This service will be provided by the City.  The AECOM Team can provide this service if 
desired by the City.  This AECOM additional service would be provided upon 
negotiation of additional scope and fee and upon separate notice to proceed.  Funding 
could be obtained from the contingency budget for this service. 

Task 2.1.2 Deliverables 
• None, Task 2.1.2 is Optional 

Task 2.1.3 Hydrology / Hydraulic 
AECOM will research existing drainage facilities currently tributary to the project area to 
determine existing flow paths and tributary watersheds. Proposed roadway inlet 
locations and tributary areas will be based on preliminary geometrics. Rational Method 
Calculations will be prepared using input from the FMFCD for existing watersheds.  
Roadway inlet flows will be calculated based on City of Fresno requirements for a 100-
year return frequency (Note 100 year return selected due to sump risk). Allowable 
outflow to FMFCD collection systems will be calculated based on a 2-year return 
frequency. The required pump station capacity and storage volume will be determined 
based on the difference between the two flow rates. 
A conceptual level evaluation of three pump station alternatives will be conducted 
utilizing the calculated flows.  

• Pump to existing 30” FMFCD pipeline in McKinley Avenue 

• Pump to existing 30” FMFCD pipeline in Blackstone Avenue 

• Pump through a new pipeline to existing FMFCD Basin CC, with pumping to FID Dry Creek 

Concept layouts of facility improvements and concept-level construction and operations 
and maintenance cost estimates will be developed for comparison of alternatives. 
Additional easement or right-of-way needs will be identified. The advantages and 
disadvantages of each pump station alternative will be determined and evaluated. The 
results of the above analysis will be summarized in a draft Hydrology and Hydraulics 
Study. Upon review and receipt of comments from the City of Fresno and the FMFCD, 
the recommended alternative will be described in a final Hydrology and Hydraulics 
Study.   

Task 2.1.3 Deliverables 
• Concept pump station facility layouts (11x17 pdf & hard copies (6)) 
• Concept-level construction and O&M cost estimates (8.5x11 pdf & hard copies (6)) 
• Hydrology and Hydraulics Study – draft & final (Word & 8.5x11 pdf & hard copies (6)) 
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Task 2.1.4 Traffic Analyses 
Construction Traffic Impact Analyses  (by City) 
The AECOM Team will provide a request to the City for traffic modeling to be performed 
by the City for construction detour influences on traffic circulation in the project area.  
The City will provide AECOM the results of model runs for AECOM to evaluate and 
prepare construction and traffic control strategies that will allow for the movement of all 
travel modes through the construction area per the city’s specifications.   Capacity 
analysis will be conducted for roadways by the City where the number of travel lanes 
are reduced and consideration will be given to providing roadway improvements on 
alternate routes.  Examples of roadway improvements that will be considered include: 

• Addition of turn lanes or through lanes 

• Modification of traffic signal phasing 

• Modification of signal timing 

• Signing changes  

• Intelligent transportation systems (ITS) improvements 

It is assumed that this analysis will be conducted for three construction phases and that 
up to 12 intersections will be included.  Although there will be many more phases of 
construction, many will be similar from the point of view of traffic and three critical 
phases will be selected.  It is also assumed that the traffic analysis for the construction 
area and alternate routes will consist of 12 intersections and 12 roadway segments.  
If it is decided to provide roadway improvements on alternate routes, the AECOM Team 
can provide the traffic engineering design for the improvements (traffic signal design, 
signing, and striping) as an optional task.  This additional service would be provided 
upon negotiation of additional scope and fee and upon separate notice to proceed.  
Funding could be obtained from the contingency budget for this service. 
This task will include the following detailed steps: 

• The City will prepare the transportation analysis scoping to identify the detailed methodology for 
the study 

• Identify study area 

• The City will obtain traffic counts. 

• Existing traffic signal timing from the City of Fresno will be provided. 

• The City will conduct capacity analysis using the Synchro traffic signal timing program or 
equivalent intersection capacity analysis software 

• The City will provide AECOM the traffic analyses results.   

• AECOM will assess the traffic analyses results and make recommended roadway improvements 
and/or modifications to the construction process to provide for facilitated multimodal 
transportation movements 

• Document the results of the analysis describe above in a technical memorandum 

• Participate in up to 8 virtual project meetings to discuss the study 

Parking Study of Construction Impacts to College Access (Optional) 
For each major phase of construction, the AECOM Team will conduct an analysis to determine the 
potential impacts of the construction on parking and parking access to Fresno City College.  In addition, 
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VRPA will make recommendations on how construction plan might be modified to minimize any 
potential effects to parking and parking access.  The following will be included for each phase: 

• Determination of the number of off street and on street parking spaces in the college area that 
would be lost due to construction (if any) 

• Analysis of potential delays in access parking areas, including identification of any roadway 
segments or intersections that would be expected to operate at level of service E or F during the 
construction phase 

• Analysis of any changes in access to bicyclists/pedestrians/transit riders 

• For the above, recommendations will be made for any improvements which could be made. 

This scope of work assumes that up to three construction phases will be analyzed. 

Task 2.1.4 Deliverables 
• Traffic Analyses Technical Memorandum (By City)– draft & final (Word & 8.5x11 pdf & 

hard copies (6)) 

Task 2.1.5 Geotechnical 
Geotechnical Design & Materials Report 
A Preliminary Geotechnical Design & Materials Report (PGDR) will be prepared and will 
address the intersection improvements at Blackstone and McKinley Avenues extending 
approximately 650 feet west, 375 feet east, 350 feet north, and 850 feet south of the 
intersection.  Improvements will also include E. Home Avenue extending approximately 
280 feet west of Blackstone Avenue.  The PGDR will generally include roadway corridor 
improvements, temporary shoring, excavation, earthwork, new pavements, retaining 
walls, underground utilities, various signs, and lighting. The 42-inch RTM within 
McKinley avenue will utilize a combination of traditional cut and cover installation except 
for a possible jack and bore installation for one alternative alignment being considered 
beneath the BNSF railroad at E. Home Avenue.  The PGDR will address the following: 

• Research and Data Collection:  Review of readily available geologic and soil literature in the 
vicinity of the site. 

• Permits/USA Clearances:  We will comply with local permit requirements.  Borings are assumed 
to be performed within the City of Fresno right-of way and private property, which will require City 
of Fresno Encroachment Permit and Well Construction Permits to complete the proposed 
investigation.  We assume permit fees for the City of Fresno Encroachment and Well 
Construction permits will be waved.  It is assumed that the City of Fresno will allow borings to be 
performed within daylight hours between 7AM and 4PM.  If the City requires the work to be 
performed at night due to traffic congestion concerns, additional costs will be incurred due to 
traffic control and wages that would require budget augmentation from the contingency fund.   

• Field locate the borings, call for Underground Service Alert (USA), and use ground penetrating 
radar (GPR) for clearance of utilities at boring locations. We also assume that the City of Fresno 
or AECOM will provide Kleinfelder and our subcontractors access to the private properties to 
perform select borings primarily near the railroad property.   

• Field Exploration: We will perform the borings and for both the roadway widening and bridges 
concurrently. The boring program for the borings associated with the roadway improvements is 
provided in the table below.   

Project Element Number of 
Explorations1 

Approximat
e Depths 
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Blackstone Avenue  8 Auger Borings 15 to 50’ 

McKinley Avenue 4 Auger Borings 15-50’ 

Home Avenue 1 Auger Boring 25’ 
Note: 1) Borings will be performed outside the BNSF 

Railroad right-of-way within approved City and 
private properties.   

 
• Optional Utility Borings: Home Avenue, Calaveras Street, and Effie Street for utilities and jack and 

bore crossing planned at the BNSF Railroad and Home Avenue Alignment.  

Project Element Number of 
Explorations1 

Approximat
e Depths 

Calaveras Street 8 Auger Borings 15’ 

Home Avenue and 
BNSF 4 Auger Boring 15 to 25’ 

Effie Street  2 Auger Borings 15’ 
Note: 1) Borings will be performed outside the BNSF Railroad right-of-way 

within approved City and private properties.   
• The explorations will provide an evaluation of pavement structural section and subsurface 

conditions for the proposed roadway portion of the project.  The boring locations will depend upon 
the available access and any boring data from previous studies.  We anticipate using a truck 
mounted drill rig for our work.   

• Classify and continuously log subsurface soil conditions encountered in each test boring at the 
time of exploration.  Obtain "relatively undisturbed" and bulk samples of substrata from test 
borings.  The borings will be drilled and backfilled with soil cuttings (boring depths < 10 feet) or 
cement grout (boring depths > 10 feet) to within 5 feet of the ground surface followed by soil 
cuttings to the surface, unless directed otherwise by the City of Fresno.  Borings performed with 
the pave right-of-way will be patched with rapid set concrete died black or within unpaved areas, 
the ground surface at the boring location will be raked smooth to approximately match the ground 
surface conditions in the vicinity of the boring.   

• Laboratory Testing:  Perform laboratory tests on representative soil samples such as moisture 
density, direct shear, gradation analyses, R-value, maximum density/optimum moisture, 
corrosion, and Plasticity Index tests, as necessary.   

Based on engineering evaluation and analysis of the field and laboratory data a PGDR 
will be prepared.  The PGDR will summarize the field and laboratory programs and 
provide comments and preliminary recommendations to support the 30% Submittal and 
will follow Caltrans guidelines.  The PGDR will be updated as necessary to produce the 
final GDR for support of the final design of the roadway.  It is anticipated the GDR will 
include: 

• A description of the proposed project, including a site vicinity map showing the location of the 
project alignment and a site plan showing the approximate locations of the exploration points for 
this study; 

• General description and characteristics of the subsurface materials along the roadway and 
retaining wall alignments, including boring logs; 

• A summary of the field exploration and laboratory testing programs; 
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• Discussion of regional and local geology, including faults and seismicity;  

• Comments and recommendations for site preparation and earthwork grading; 

• Recommendations for temporary and permanent slopes; 

• Recommendations for temporary shoring considering soldier pile and lagging, sheet piles, and 
secant pile alternatives;  

• Recommendations for pole foundations for signs, lighting, and signals; 

• Recommendations for foundation design of retaining walls supported on spread footings; 

• Recommendations for full depth and multi-layer HMA pavements.  Recommendations will be 
given for overlay and use of Full depth Reclamation (FDR), if appropriate;  

• Recommendations for the design and construction of buried utilities and below grade structures 
and vaults;  

• Recommendations for jack and bore crossings at the BNSF railroad at McKinley and Home 
Avenue alignments; and  

• Comments on the general corrosion potential of on-site soils to buried metal and concrete.  
Corrosion tests to include resistivity, pH, Soluble Chloride, Soluble Sulfate, sulfides, redox, and 
bicarbonates.   

The PGDR will be updated as necessary to produce a final GDR for support of the final 
design of the roadway. 
Bridge Foundation Report(s) 
Following is a task breakdown for the proposed bridge crossings at 
Blackstone/McKinley Avenue BNSF Grade Separations.  The Foundation Reports may 
be subject to review by the City of Fresno and BNSF and will follow AREMA Manual for 
Railway Engineering (MRE), AASHTO, LRFD Bridge Design Specifications latest 
edition, and Caltrans guidelines and formats.  It is assumed there will be a type 
selection meeting with the design team.   

• Research and Data Collection:  Review of readily available geologic and soil 
literature in the vicinity of the site including review of any as-built drawings and 
existing LOTB. 

• Permits/USA Clearances:  We will comply with local permit requirements.  Borings 
are assumed to be performed within the City of Fresno right-of way and private 
property, which will require City of Fresno Encroachment Permit and Well 
Construction Permits to complete the proposed investigation.  We assume permit 
fees for the City of Fresno Encroachment and Well Construction permits will be 
waved.  It is assumed that the City of Fresno will allow borings to be performed 
within daylight hours between 7AM and 4PM.  If the City requires the work to be 
performed at night due to traffic congestion concerns, additional costs will be 
incurred due to traffic control and wages.   

• We will field locate the borings, call for Underground Service Alert (USA), and use 
GPR for clearance of utilities at boring locations. We also assume that the City of 
Fresno or AECOM will provide Kleinfelder and our subcontractors access to the 
private properties to perform select borings primarily near the railroad property.   

• Field Exploration: Because of high costs associated with performing field borings 
we plan on performing the borings for both the project structures at the same time 
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as the borings for the GDR. The boring program for the FR is provided in the table 
below.   

 

Project Structure Number of 
Explorations1 Approximate Depths 

Blackstone Grade 
Sep 3 Auger/Rotary Borings 

Abutments - 2 borings to 
110’ 

Bent - 1 Boring to 150’ 

McKinley Grade Sep 3 Auger/Rotary Borings 
Abutments - 2 borings to 

110’ 
Bent - 1 Boring to 150’ 

Note: 1) Borings will be performed outside the BNSF 
Railroad right-of-way within approved City and private 
properties.   

• Classify and continuously log subsurface soil conditions encountered in the test 
borings at the time of drilling.  Obtain "relatively undisturbed" and bulk samples of 
substrata from test borings.  The borings will be drilled and backfilled with neat 
cement grout.  Borings performed with the paved right-of-way will be patched with 
rapid set concrete died black or within unpaved areas, the ground surface at the 
boring location will be raked smooth to approximately match the ground surface 
conditions in the vicinity of the boring.   

• Laboratory Testing:  Perform laboratory tests on representative soil samples such 
as moisture density, direct shear, gradation analyses, corrosion tests and Plasticity 
Index test, as necessary. 

• Allowance has been made to attend four team meetings or conference calls for 
type selection and design purposes. 

Based on engineering evaluation and analysis of the field and laboratory data, a 
Preliminary Foundation Report (PFR) will be prepared for both bridge structures.  A final 
Foundation Report (FR) will be prepared for both structures once the bridge and 
foundation geometry and loads have been finalized and all review comments have been 
received.  The report will follow basic Caltrans LRFD guidelines and the current AREMA 
Manual for Railway Engineering (MRE), AASHTO Bridge Design Specifications and 
Caltrans Amendments.  The FR will present final comments and recommendations to 
aid in design of the bridge.  It is anticipated that the following specific items will be 
included in the FR: 

• A description of the proposed project; 

• Discussion of the field and laboratory testing programs; 

• Comments on the regional geology and site engineering seismology, including the 
potential for liquefaction and seismically induced settlement; 

• Recommended peak ground acceleration and ARS curve based on Caltrans 
Seismic Design Criteria 2.0; 
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• Recommended parameters for use in design of the selected foundation type.  Pile 
Data Table would be provided for CIDH piles per Caltrans Memo to Designers 
(MTD) 3-1; 

• Recommendations for design of laterally loaded piles by the bridge designer, 
including LPILE profile;  

• Comments on soil stiffness and ultimate equivalent lateral pressure for resisting 
dynamic loading of abutment walls; 

• Comments on the corrosion potential of foundation soil; and  

• Log of Test Boring drawings suitable for inclusion into the contract drawings. 

Task 2.1.5 Deliverables 
• Preliminary Geotechnical Design and Materials Report (8.5x11 pdf & hard copies (6)) 
• Final Geotechnical Design and Materials Report (8.5x11 pdf & hard copies (6)) 
• Foundation Reports – draft & final (8.5x11 pdf & hard copies (6)) 

Task 2.1.6 CPUC / BNSF Field Diagnostic Meeting 
Following the concept design submittal to BNSF, the AECOM Team will organize and 
lead the field diagnostic meeting with BNSF, the CPUC, the City, other public agency 
stakeholders and the design team.  The AECOM Team will prepare and provide the 
necessary materials for this meeting as well as the agenda.  Meeting notes will be 
prepared and distributed to the meeting attendees, incorporating all comments, input 
and action items identified. 

Task 2.1.6 Deliverables 
• Meeting agenda (8.5x11 pdf & hard copies (6)) 
• Meeting notes (8.5x11 pdf & hard copies (6)) 

Task 2.1.7 Intersection Signal Analyses – Blackstone / University (Optional) 
This task would analyze the potential for installing a traffic signal at the Blackstone 
Avenue/University Avenue intersection as part of the construction process to improve 
multimodal transportation conditions following construction.  This would include 
estimation of traffic counts after construction as well as analysis of bicycle and 
pedestrian counts if available.  The analysis would include consideration of the peak 
hour signal warrant as well as any other signal warrants for which data is available.  
Additional quantitative and qualitative analysis would be conducted to describe all other 
potential advantages and disadvantages of installing a traffic signal at this intersection. 

Task 2.1.7 Deliverables 
• Intersection Signal Analyses Technical Memorandum – draft & final (Word & 8.5x11 pdf) 

Task 2.1.8 Traffic Signal Phasing Analysis (Optional) 
This task would analyze the potential for improved traffic signal phasing to support 
pedestrians, bicycle travel, and transit vehicles in the vicinity of the construction site.  
For this scope of work, it is assumed that six (6) traffic signals will be included in the 
analysis.  This would include the following tasks: 

• Select a predominant construction phase that will be used as the basis for the traffic signal 
phasing analysis 
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• Gather existing traffic signal timing from the City of Fresno 

• Estimate AM peak hour, mid-day peak hour, and PM peak hour vehicle turning movements for 
the intersections to be included in the study area 

• Estimate AM peak hour, mid-day peak hour, and PM peak hour pedestrian, and bicycle counts for 
the intersections to be included in the study area 

• Analyze alternative traffic signal phasing using the Synchro traffic signal timing program 

• Make recommendations for improved traffic signal phasing and any associated hardware 
improvements necessary to implement the recommended phasing 

• Consider other construction phases to determine whether the improved traffic signal phasing 
would be appropriate for implementation. 

Task 2.2 Conceptual Design 

Task 2.2.1 Utility Coordination - Utility A Letters 
To verify the existence of utility facilities, the results of the Utility ‘A’ Letters previously 
sent out by the City will be reviewed involving:  BNSF Signal, Sprint, Level 3, AT&T, 
Comcast, City of Fresno ITS, City of Fresno (Water/Sewer), Fresno Metropolitan Flood 
Control District, PG&E (Gas Distribution/Gas Transmission/Electric Distribution).   The 
nominal budget for this task will provide for up to 2 additional ‘A’ Letters that may have 
been missed by the City and need to be sent.  
A record map search will be performed as another measure to identify/verify the 
existence of utilities.   

Task 2.2.2 Design Criteria Memorandum 
The AECOM Team will prepare a design criteria memorandum that will summarize in 
detail what the controlling criteria will be to design this project.  This memorandum will 
include criteria and design standards for: 

• Structures design, 

• Roadway design,  

• Stormwater system,  

• Sewer system, and 

• Railroad design. 

This memorandum will be submitted to the City for review and comments.  Once 
finalized, the AECOM Design Team will use this memorandum as a guide throughout 
design.  

Task 2.2.3 Alternatives Analyses (Conceptual Plans) 
This task involves alternatives analyses for various disciplines involving – Utility 
Relocations, Shoofly Alignments, Roadway Profiles, Roadway Cross Sections, Traffic 
Handling Scenarios, Stormwater Pump Station Outfalls Options, Bridge and Retaining 
Wall Types, and Aesthetic Themes.  Workshops with the City and Key Stakeholders will 
be held to evaluate the alternatives.  These alternatives will be evaluated collectively or 
individually as needed.  Design and contract plans will be developed utilizing AutoCAD 
Civil 3D 2016 for its capability with filesharing across the AECOM Team.   
Utility Relocation Corridors 
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Six concept-level alternative alignment corridors have been identified for the realigning 
utilities located within the project area. We will coordinate with the City to determine final 
corridors to consider for alternatives analyses.  The AECOM Team will study up to 6 
corridors for utility relocation in and round the construction area of the grade separation 
construction limits.  The study to relocate utilities will be performed at a concept level 
(10% design) as is needed to inform the alternatives analyses and alternatives 
selection.  This concept design will include plan and profiles for up to 3 corridors for 
each of the utility types.   
Wet utilities to be relocated include water mains (grid mains and the Regional 
Transmission Main (RTM)), sewer mains, telecommunication, gas, and electrical/power 
within Blackstone Avenue, McKinley Avenue, and Home Avenue. The study will include 
recommendations for locating a possible sewer pump station.   The AECOM Team 
study will consider feasibility of the realignment within the defined corridors, 
constructability, engineering, and overall cost.  Sewer realignment will consider gravity 
flow alignments as well as an alignment within the depressed roadway which will require 
a sewer pump station. This study will consider initial analyses of a sewer pump station.   
Dry utilities will be considered for relocation in the alternative alignment corridors.  This 
study will reflect coordination with owners of each utility and will involve the following:   

Potholing – The initial phase of utility potholing will occur during this study phase to 
initially locate utilities in critical locations that will influence concept design.  It is 
assumed that approximately 10 potholes and 20 electronic detections (e-detects) for 
this study.  Surveying of potholes will be performed by the City.  This will need to be 
verified during the study phase and adjusted if needed.   If more potholing and e-
detects are required, additional funding could be obtained from the contingency 
budget.  
Hydraulic Modeling – Hydraulic modeling will be performed for the potential alternate 
alignments for water and sewer mains to assist and determining the feasibility of 
relocation concepts.  Hydraulic modeling will be completed for appropriate corridors 
and will alternatives with and without a sewer pump station.  The modeling results 
will be summarized into a technical memorandum. 
Pump Station – The AECOM Team will recommend locations for the sewer pump 
station and will prepare concept layouts for consideration by the City.  The AECOM 
Team will meet with the City to review the SCADA system requirements and quantify 
the desired remote monitoring and control signal features to be implemented at the 
local level and at the SCADA HMI.  This meeting will involve identifying the hardware 
and software preferences and options, as well as potential system pitfalls, and 
challenges.  This meeting will culminate in a technical memorandum summarizing 
this coordination. 
Utility Relocation Corridor Alternatives Analyses Workshop – The AECOM Team will 
conduct a workshop with City departments to collectively evaluate the alternatives 
and for the City to select the alternative for further design.  

Roadway Realignments 
AECOM will consider temporary realignments of Blackstone Avenue and McKinley 
Avenue into adjacent properties planned to be acquired with this project.  Consideration 
of these temporary realignments will be centered on maintaining traffic on these 
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Avenues during construction.   The required depressed roadway profile will influence 
the viability of this analysis. 

Roadway Alignment Workshop – The AECOM Team will conduct a workshop 
with City departments to collectively evaluate the alternatives and for the City to 
select the alternative for further design.  

Roadway Profiles 
AECOM will evaluate vertical profiles for Blackstone Avenue involving a design speed 
of40 mph given that the Mobility Strategy describes the City’s plan to reduce the posted 
speed to 30 mph.  McKinley Avenue will be evaluated for the design speed of 45 mph 
given the posted speed of 45 mph which will be maintained.  These various design 
speeds will be applied to vertical profiles to evaluate the various impacts of each design 
speed.  Vertical clearance requirements of the bridge underpasses will influence this 
evaluation which is dictated by bridge superstructure type or existing vertical clearances 
along the roadway corridor at the nearby freeways.  Consideration will also be given to 
the possible benefits of reducing the roadway depression by raising the railroad track 
profile and lessen the extent of roadway conform limits.  Each alternative will involve 
concept plan and profile.   

Roadway Profiles Workshop – The AECOM Team will conduct a workshop with City 
departments to collectively evaluate the alternatives and for the City to select the 
alternative for further design.  

Roadway Cross Sections  
The AECOM Team will coordinate with City Departments to fully understand the goals 
and objectives of the City’s Southern Blackstone Avenue Smart Mobility Strategy 
(Mobility Strategy) as it relates to the development of this project.  Consideration will be 
given to minimize or avoid throwaway costs from constructing near-term features that 
would be reconstructed in the long-term implementation of this Mobility Strategy.  This 
will involve designing a roadway that considers: 

• Mobility strategy near-term (2 lanes + parking + bike lanes) 

• AECOM near-term (3 lanes + Bike Lanes) 

• Mobility strategy long-term (2 lanes + BRT + cycle track) 

One typical section for each alternative on each road at the critical location of the BNSF 
underpass will be developed for each road.  

Roadway Cross Sections Workshop – The AECOM Team will conduct a workshop 
with City departments to collectively evaluate the alternatives and for the City to 
select the alternative for further design.  

Traffic Handling / Detours 
The AECOM Team will coordinate with City Departments to evaluate a design that 
considers short-term and long-term roadway closures.  The duration of roadway 
closures will define construction staging and traffic handling design and will influence 
construction duration and construction cost.   
The short-term closure will limit roadway closures to three-weeks for McKinley and 
Blackstone Avenues for the construction of the grade separation.  This 3-week period 
would need to occur during the City College Christmas Break.  This will require detailed 
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staging and traffic handling planning to accommodate maintaining two lanes of traffic in 
each direction on Blackstone Avenue and one lane in each direction on McKinley 
Avenue.  
The long-term closure durations could be 9 to 15-months for McKinley and Blackstone 
Avenues simultaneously or 6 to 12-months for the Avenues independently.  This could 
result in shorter duration of overall construction of the grade separations and reduced 
construction cost.  This will also require detailed staging and traffic handling planning. 
One concept layout will be prepared for each of the short-term and long-term 
alternatives. 

Traffic Handling / Detours Workshop – The AECOM Team will conduct a workshop 
with City departments to collectively evaluate the alternatives and for the City to 
select the alternative for further design.  

Bridge and Retaining Wall Types  
AECOM will provide a Type Selection Memo in accordance with Caltrans MTD 1-29 for 
both bridges and the retaining walls alternatives. A General Plan and General Plan 
Estimate for up to two different bridge alternatives and three retaining wall alternatives 
will be included each report. The report will summarize how each alternative is impacted 
by the geotechnical recommendations, right-of-way, roadway alignment, railroad 
clearances, aesthetics, environmental constraints, seismic impacts, constructability, 
stakeholder requirements, schedule, and cost. General Plan Estimates will be prepared 
in accordance with Caltrans Bridge Design Aids (BDA) 11-4. A draft copy of each Type 
Selection Memo including General Plan sheets, cost estimate, Design Memo, and 
Preliminary Foundation Report (by others) will be submitted to the City, PDT members 
and key stakeholders for review.   
AECOM will develop conceptual structures alternative designs consistent with Caltrans 
Information and Procedures Guide Section 4-2.  The Type Selection Memo will include 
the following structures: 
Bridge Structures (total 4): 

1. Blackstone (Bridges 1 & 2) – a two-span underpass separation structure 
composed of 2 – 120-foot +/- single span, single track, 30-degree skew, 
ballasted, steel through plate girders (TPG) with bolted splice flanges, 
approximately 240 feet long.  That will be constructed in two stages to facilitate 
continuity of rail operations.  

2. McKinley (Bridges 3 & 4) – a two-span underpass separation structure composed 
of 2 single span, single track, 30-degree skew, ballasted, steel deck plate girders 
(DPG); 1 – 65-foot span and 1– 90-foot span. That will be constructed in two 
stages to facilitate continuity of rail operations. 

3. Retaining Walls (RW), Locations A thru T (20 walls, with combined total length of 
approximately 7,268 feet +/-. The walls type for consideration include: Secant 
Pile Walls, Soil Nail Walls, Tie-Back, Grounded Anchor Walls, Cantilevered 
Soldier Pile Walls, CIP/RC Cantilevered Walls, or some combination of these 
types, to be determined during the type selection phase of the work. 

The Type Selection Memo will include the following: 
• General Description of the Project 
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• Structure Type Selection and Support Location Considerations for each structure  
• Design and Constructability Issues 
• Foundation Issues 
• Speed of Construction 
• Staged Construction of the Structures 
• Preliminary Aesthetics 
• Advance Planning Studies 
• Construction Costs 

A single alterative type selection study including the 4 bridge structures and the 20 
retaining walls will be prepared in accordance with the requirements of the Caltrans’ 
Memo to Designers (MTD) 1-29 and any applicable AREMA or BNSF Railway 
Guidelines.   
The work includes the Advanced Planning Studies, Preliminary Foundation Reports. 
Both structural and visual design criteria will be used in developing General Plan details. 
This includes performing preliminary analysis to aid development of structural elements 
such as depth and type of the superstructure, size and shape of column members, 
footing sizes, and abutment types. The analysis will be consistent with the preliminary 
nature of design. 
The Type Selection Memo will include discussions noted above and will consist of a 
type selection memo, and a vicinity map, General Plans, construction cost estimates, for 
each of the structures. 

AECOM will be prepared to discuss and provide information on foundation 
requirements, falsework requirements, seismic and aesthetic considerations, traffic 
handling, construction cost and other pertinent information that is needed to 
determine the proper structure type. This is the “Structure Type Selection” process 
and no further design work will be performed until written approval of the structure 
type is received from the City. Bridge and Retaining Wall Types Workshop – The 
AECOM Team will conduct a workshop with City departments to collectively 
evaluate the alternatives and for the City to select the alternatives for further design. 

Shoofly Alignments 
The AECOM Team will support the processing of encroachment permits with BNSF for 
performance of the design team’s site investigations. 
The AECOM Team will perform a site visit to observe existing conditions and review 
project goals and objectives with the project team.  Detailed photo contact sheets will be 
prepared.  Based on input from the City and project team, site investigations performed 
by others (survey, geotechnical and utility data) and applicable standards, we will 
prepare up to 3 alternatives for achieving the shoofly necessary for construction of the 
underpass.  
The shoofly designs will be prepared as high-level concepts on a scroll print with 
profiles shown based on the topographic data provided.  Preparation of separate 
drawing sheets for the shooflies is not included.  Where appropriate, we will include a 
separate plan and profile drawing for the final condition, where the track restoration 
profile or alignment will be different from the existing condition.  Each shoofly alternative 
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will involve one sheet of typical section(s), conceptual layout of the temporary at-grade 
crossings, and a description of construction phasing.   
Variances of BNSF or other standards will be identified and discussed with the City for 
their merits and strategy to be pursued with BNSF. 
Shoofly conceptual design will be evaluated with the structures, roadways and utilities.  
Evaluation of additional alternatives, including consideration of a jack-and-bore or push 
box alternative, and preparation of additional exhibits can be provided for an additional 
fee, if beneficial. This additional service would be provided upon negotiation of 
additional scope and fee and upon separate notice to proceed.  Funding could be 
obtained from the contingency budget for this service. 
Three concept layouts and profiles will be prepared for 3 shoo-fly alternatives. 

Shoofly Alignments Workshop – The AECOM Team will conduct a workshop with 
City departments to collectively evaluate the alternatives and for the City to select 
the alternative for further design. 

Stormwater Pump Station Outfall 
Three options for stormwater outfall have been identified.  The AECOM Team will 
evaluate the three options which involve: the 30-inch storm pipe in McKinley Avenue, 
the 30-inch storm pipe in Blackstone Avenue, and to the Fresno Metropolitan Flood 
Control District (FMFCD) Drainage Area Basin CC directly and bypass existing 
conveyance systems.  
Three primary criteria will influence the study of these options.  The FMFCD limits the 
amount of flow into their conveyance system to 2-year event.  The City requires that 
roadway projects convey a 50-year event.  The balance between the 2-year event and 
the 50-year event will require a large sump to attenuate this volume of stormwater. 
When considering the outfall to Basin CC, this basin is at capacity and currently pumps 
into nearby Dry Creek, but the flow is restricted to 24 cfs per the Fresno Irrigation 
District (FID).  The AECOM Team will coordinate with FMFCD, the City, and FID when 
analyzing these options.    
Once a stormwater pump station site and the required stormwater pump station flow 
rate are determined, we will develop a concept site plan for the stormwater pump station 
locations.  It is assumed that the alternative will be to discharge to Basin CC.  Design 
will account for temporary bypass pumping which will be designed by the contactor. 

Three alternatives will be studied that include development of concept plans and profiles 
for the outfall to the 30-inch storm pipe in McKinley Avenue, the 30-inch storm pipe in 
Blackstone Avenue, and to the Fresno Metropolitan Flood Control District (FMFCD) 
Drainage Area Basin CC directly and bypass existing conveyance systems. 

Stormwater Pump Station Outfall Options Workshop – The AECOM Team will 
conduct a workshop with City departments to collectively evaluate the alternatives 
and for the City to select the alternative for further design. 

Aesthetic Themes 
The AECOM Team will meet with the City to review examples of aesthetic treatments 
and themes and discuss the landscape and aesthetics and understand any concerns 
that will affect the design approach, schedule and budget. 
Conduct a site visit to photograph the site, review existing conditions, and analyze areas 
where future improvements are anticipated. This information shall be formulated into an 
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existing conditions / site analysis diagram for use during public workshops. Photographs 
will be keyed into the drawings and will be available for use throughout the design 
process. 
Participate / assist facilitating 1 stakeholder meeting to discuss aesthetic opportunities 
for the project.  We will use this meeting to learn about the unique aspects that might 
influence the development of 3 theme alternatives. 
Three aesthetic concept themes will be developed for the landscape and aesthetics 
based on information from City and stakeholders.  The alternatives will identify the types 
of landscape and aesthetics site improvements with a description about concept.  Each 
alternative will be distinct and offer a different approach to how site materials will be 
used.  Elements that will be explored include but are not limited to: 

• Bridge and retaining wall treatments/ patterns 
• Design of public spaces/ plazas 
• Pedestrian paving materials, seating materials, site furnishings imagery to support theming 
• Plant materials / opportunities for art, landforms 

The concept themes will include concept plans and three main entrance perspective 
sketches. 

Aesthetic Themes Workshop – The AECOM Team will conduct a workshop with City 
departments to collectively evaluate the alternatives and for the City to select the 
alternatives for further design.  Once the concepts have been vetted with key 
stakeholders, the concepts will be shared with the community as part of the planned 
community meetings. 

Conceptual-Level Construction Cost Estimates 
Each the above 7 discipline alternatives analyses will include a conceptual-level cost 
estimate to inform the alternatives evaluation and selections.  Estimates will be based 
on industry standard practices for developing engineer’s construction estimates utilizing 
Caltrans cost data, RSmeans and Saylor, bid results from recent similar projects, and 
by obtaining material costs from suppliers. 
Task 2.2.4 City / PDT / Stakeholder Reviews  
The results of the alternatives evaluation will be provided to the City, PDT members, 
and stakeholders for review and comment. 
Task 2.2.5 Right-of-Way Needs Maps  
AECOM will develop a right of way needs map for the City’s use in developing the 
Appraisal Map including the following: 

♦ Acquisitions and easements needed for utility contract 
♦ Acquisitions and easements needed for grade separation contract 

The City will be responsible for all Boundary Surveys and Research. 
 
Task 2.2 Deliverables 

• Utility ‘A’ Letters (8.5x11 pdf) by City, AECOM up to 2 additional 
• Design Criteria Memorandum – draft & final (Word & 8.5x11 pdf & hard copies (6)) 
• Alternatives concept plans (plans, profiles, details & typical sections as appropriate) for 

each alternative analysis (11x17 pdf & hard copies (6))  
• Bridge and Wall Type Selection Memorandum- draft and final (8.5 x 11 pdf & hard copies 

(6)) 
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• Water/Sewer Modeling Technical Memorandum – draft & final (Word & 8.5x11 pdf & hard 
copies (6)) 

• Concept-Level Construction Cost Estimates (8.5x11 pdf & hard copies (6))  
• Right of Way Needs Map (11x17 pdf)  
• Pothole Locations Report (8.5x11 pdf) by City to AECOM 

Task 2.3 Design Decision Document & Preliminary Engineering 

Task 2.3.1 Design Decision Document 
The results of the alternatives analyses will be summarized in a Design Decision 
Document that describes the processes exercised to evaluate the alternatives, the 
actions taken to develop the project to key decision points, the alternative selections, 
and the basis for the alternative selections.  During the development of the Design 
Decision Document, design will be advance the concept grade separation and utility 
relocations to 20% for the grade separation and 50% for the utility relocation.   

Task 2.3.2 20% Grade Separation Plans & 50% Utility Relocation (and Site 
Demolition – by City) Plans 
This task involves advancing the selected alternatives further into preliminary design.  
This scope assumes that the utility relocation and property acquisition/site demolition 
will occur in advance of completing the grade separation design to clear the project area 
in preparation for the grade separation construction.  It is assumed that the grade 
separation concept design and 50% utility relocation design will be performed 
concurrently, and that utility relocation will begin during the 60% Grade Separation 
PS&E task.   

50% Regional Transmission Main & Water Main Designs     (U1)      
Design will generally include the following sheets: cover sheets, legend/note sheets, 
survey control sheets, utility crossing information sheets, plan and profile sheets, 
topographic and site plans, pump station layouts, mechanical sheets, structural sheets, 
civil details, corrosion protection details, and traffic control plans. 
The AECOM Team has identified 2 possible alignment alternatives for realigning the 
RTM pipeline in McKinley Avenue – one that would realign the RTM around the grade 
separation site, and another within the grade separation site. It is assumed that the 
RTM will be relocated to the south side of McKinley Avenue within the depressed 
roadway.   

The RTM will be designed consistent with the previous and recent RTM design of the 
same facility – cement-mortar lined and tape-coated welded steel pipe of the same size, 
including corrosion protection. Plan and profile sheets will be developed for the selected 
alignment option, as will various construction and civil details. Water grid mains will be 
included in this plan set as well and will be designed to be the same size and of the 
same materials as the existing mains. 

50% design plans for the small diameter water main relocations located within 
Blackstone and McKinley Avenues will be developed.   

50% Sewer Mains Design     (U1)      
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The AECOM Team has identified 2 possible alignment alternatives for realigning the 
gravity sewer main pipeline in Blackstone Avenue – one that would realign the sewer 
around the grade separation site, and another within the grade separation site. It is 
assumed that the sewer will be relocated near the current alignment in Blackstone 
Avenue within the depressed roadway.  This will involve a sewer pump station.  The 
sewer mains will be designed to be constructed of Polyvinyl Chloride (PVC) pipe and 
will be a comparable size to the existing mains (sizes may vary based on materials and 
peak flows). The profile design will consider existing utilities and the slope to follow the 
depressed roadway profile.  Design will account for temporary bypass pumping which 
will be designed by the contactor. 

The AECOM Team will design relocation of the gravity sewer main in Home Avenue 
and will consider options for the existing 8-inch pipeline west of Blackstone Avenue.   

50% Sewer Pump Station Design     (U1)      
The AECOM Team will design the sewer pump station based on the selected alternative 
alignment. The pump station will be designed for a flowrate of approximately 2,400 
gallons per minute (gpm) and will consist of one below-grade circular concrete wet well 
with submersible non-clog pumps and below-grade concrete vaults for all valves, 
meters, pig launching stations and other required infrastructure. The wet well will be up 
to 12’ in diameter with a flat concrete lid and aluminum access hatch. The wet well will 
be designed to have 2 to 3 pumps that are each capable of pumping at peak flowrate. 
All electrical infrastructure, including but not limited to Variable Frequency Drives 
(VFDs), Motor Control Center, SCADA facilities, and automatic transfer switch, will be 
installed outdoors within weatherproof cabinets. No above-ground structures are 
required. The pump station will also include a back-up generator with a sound-
attenuating enclosure. 

Odor control facilities will be designed to include factory assembled and skid 
mounted above-ground carbon canister odor control units and bioxide chemical 
storage tanks and feed pumps.  An odor control study has been deemed not 
necessary for this project.  It is not expected that emergency below-grade storage 
tanks are required to house wastewater in the event of a pump failure; the pump 
station will have full redundancy and will also include inlets and outlets to connect 
to a temporary trailer-mounted pump. 
The pump station plans will be included in the 50% sewer utilities plans, and will include 
a topographic and demolition plan, a site grading plan, a site layout plan, mechanical 
drawings, structural drawings, pump station details, electrical and control design 
drawings and specifications. 

A SCADA system block diagram will be prepared showing the proposed Instrument 
Control Panel interface with existing SCADA computer configuration, identifying 
hardware, and networking requirements. The latest generation of Programmable Logic 
Controller (PLC) will be utilized at the time of project bidding. A list of SCADA system 
hardware will be prepared summarizing the recommended PLC, Operator Interface, 
Telemetry, and networking hardware to be utilized. 
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New 480V electric service from PG&E to supply normal power will need to be 
established.  AECOM will: 

• Coordination with local utility company (PG&E) for new low voltage service connection 

• New service application form completion and submittal 

• Service Connection Design and Construction Documents 

The utility coordination will be for both the stormwater and sewer lift station. 

The sewer lift station is anticipated to be located along Blackstone Avenue near the new 
BNSF Underpass. The lift station will transfer sewerage from as sump back to the 
existing sewer main in Blackstone Avenue south of the Underpass. Its estimated 
capacity is 2,400 gpm.   It is expected that there will be 2 - 480V pumps in the lift station 
that will be equipped with Variable Frequency Drives (VFD) and tied into the City’s 
SCADA network.  The electrical and control design deliverables for the sewer lift station 
are comparable to the stormwater pump station.  

The sewer lift station may be avoided by rerouting sewer around the project site.  
However, the AECOM team is prepared to design the lift station and this system is 
assumed for this scope of work. 

50% Dry Utilities Design (Optional)     (U1)      
It is customary for dry utility companies to perform their own design for their utilities.  
AECOM has design contracts with various dry utility companies and this experience is 
relevant to this project.  This experience involves telecommunications, gas mains, and 
power/electric.  Consequently, as an optional service, AECOM can perform the design 
of the relocation of the dry utilities to appropriate standards for the various utility 
companies to approve.  This is offered as an optional service as a schedule risk 
mitigation strategy to deliver the project on time.  This service would be provided upon 
negotiation of additional scope and fee and upon separate notice to proceed.  Funding 
could be obtained from the contingency budget for this service. 

50% Utility Relocation Technical Specifications     (U1)      
Technical specifications will be prepared for each bid set and will be provided in CSI 
format.   

50% Site Demolition (by City)     (U1)      
This service would be provided upon negotiation of additional scope and fee and upon 
separate notice to proceed.  Funding could be obtained from the contingency budget for 
this service. 

20% Grade Separation Plans 
After the alternatives’ evaluations for the roads and bridges, comments will be 
addressed, and the concept design refined to present in the Design Decision Document.   

20% Grade Separation & 50% Utility Relocation Design Construction Cost Estimates  
A concept-level grade separation construction cost estimate will be prepared to the 
same level of detail for each alternative to support the alternatives evaluation.  50% 
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utility relocation construction estimates will be updated for the selected alternative’s 
advanced design.  Estimates will be based on industry standard practices for 
developing engineer’s construction estimates utilizing Caltrans cost data, RSmeans and 
Saylor, bid results from recent similar projects, and by obtaining material costs from 
suppliers. 
 
Task 2.3.3 Identify Long Lead Items and Strategies: 
As long-lead items can influence project schedules, the AECOM Team will identify such 
items and manage each related item for timely resolution.  Such items include: 

• Utility relocations 
• BNSF coordination 
• Other agency coordination as needed 
• Right-of-way needs 
• Environmental impacts / permits 
• Hazardous materials 
• Special materials/equipment for construction – traffic/RR signals, controllers, cabinets, poles, 

vaults, etc. (for ordering materials) 

Task 2.3.4 Legal Descriptions, Plats and Appraisal Map (by City) 
Legal Descriptions, Plats and Appraisal Map 
Legal descriptions and plats will be prepared to support the appraisal, acquisition of 
additional street right of way, easements, and temporary construction easements 
required for the project.   
It is estimated that the City will prepare 9 plats and legal descriptions for partial right of 
way takes.  A plat and legal will not be prepared for full takes.  An additional 17 plats 
and legal descriptions is assumed for BNSF access and utility/retaining wall easements.  
TCEs or other maintenance needs to be determined during the design process.  The 
scope also includes up to 9 “show me stakes” for properties during the acquisition 
phase. 
Approximately 27 preliminary title reports will be necessary to prepare the land net and 
to properly identify the limits of the affected parcels. From these title reports, the City will 
plot existing easements within the proposed project design limits.  
The City will perform a post-construction Record of Survey over the memorialized 
revised right-of-way boundary and set new monuments for the revised right-of-way.   
Task 2.3.5 City / PDT / Stakeholder Reviews 
The Design Decision Document and the results of the 20% grade separation design, 
and the 50% utility relocation design will be provided to the City, PDT members, and 
stakeholders for review and comment. 
Task 2.3.6 Meet with City to Present Design Progress & Design Decision 
Document 
Following the City, PDT, and stakeholder review period, we will meet with the City to 
present the design progress and Design Decision Document. 

Task 2.3 Deliverables 
• Design Decision Document (Word & 8.5x11 w/ 11x17 pdf & hard copies (6))  
• 50% Plans for Sewer Relocation (11x17 pdf & hard copies (6))  
• 50% Plans for Water Relocation (11x17 pdf & hard copies (6)) 
• 50% Technical Specifications (Word & 8.5x11 pdf & hard copies (6)) 
• Concept-Level Construction Cost Estimates (8.5x11 pdf & hard copies (6)) 
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• Right of Way Appraisal Map (11x17 pdf) by City to AECOM 
• Plats and Legal Descriptions (8.5x11 pdf) by City to AECOM 
• “Show me stakes” by City 

Task 2.3 Milestones 
 Alternatives Selection 
 BNSF Concept Design Report 
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PHASE GS1 – 30% Grade Separation Plans and Acceptance 
& PHASE U1 – 75% Utility Relocation Plans 

 

TASK 3 FINAL ENGINEERING         

Upon selection of the alternatives for the various disciplines, final design will begin as 
described below. 
Task 3.1 Finalize Studies and Reports 

Task 3.1.1 Supplemental Ground Surveys (by City) 
The City will provide supplemental ground surveys within BNSF right of way.  All hard 
tie-in features such as top of rail, utility inverts, edges of buildings, building finished floor 
elevations and similar features shall be collected by ground survey methods. 
The scope of supplemental ground survey includes the following: 

• Existing tracks:  survey a minimum of 1,000 feet of track beyond all proposed tie-in locations and 
1,000 feet on either side of roadway crossings, including: 

• Elevations at the centerline top of single rail, or both rails in perpendicular pairs. 
• Elevations of both rails in perpendicular pairs where superelevation is present. 
• Maximum point spacing shall be 100 feet on tangent and 25 feet in curves or spirals, with a 

minimum of 5 points per curve. 
• All switches and derails with point of frog, point of switch and switch stand location, and turnout 

last longest tie. 
• Top and toe of ballast. 
• Top and toe of embankment and ditches. 

• Existing buildings:  survey all buildings within 25 feet of the proposed track improvements and 
buildings that abut the railroad right of way.   Include building corners, edges of foundation, finished 
floor elevation, building overhangs, docks, stairs, downspouts, and any other similar projecting 
features. 

• Existing bridges:  inside face of bridge parapet (top and bottom), railing, sidewalk, bridge 
abutments, piers, and bridge soffit elevations. 

• Existing at-grade crossings:  gate arm locations, signal cabinets, edges of crossing panels, lane 
striping, and roadway signage. 

• Existing drainage features:  watercourses, surface drainage ditches and swales, existing culverts 
(size and invert elevation), existing detention/retention ponds, and other similar features. 

• Existing surface features:  driveways, edges of existing paving/gravel, fence lines and gates, top 
and toe of slopes, existing roads, existing trees, and other similar features. 

• Existing surface utilities:  utility manholes, valves, fire hydrants, light poles, guy wires, 
communication pull boxes, and other similar features.  

• Existing overhead utilities:   elevation of overhead lines at the sag point. 

• Existing structures to be demolished:  building corners, finished floor elevation, equipment 
foundations and surface utilities serving the building. 

Task 3.1.2 Stormwater Prevention Pollution Plan (by City) 
Projects that disturb one or more acres of soil are required to obtain coverage under the 
Construction General Permit (CGP) for discharges of stormwater associated with 
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construction activity.  Activities such as clearing, grading, stockpiling and excavation are 
examples of ground disturbance activities requiring coverage under this permit.  The 
CGP requires the development of a Stormwater Pollution Prevention Plan (SWPPP).  
The SWPPP describes requirements for monitoring the site prior to, during, and after 
rain events, implementing Best Management Practices (BMPs) to reduce the potential 
for non-stormwater discharging offsite, managing stormwater run-on and run-off, and for 
erosion and sediment control BMPs.  The City will develop the SWPPP, provide weekly 
SWPPP inspections, perform required stormwater monitoring, make recommendations 
for BMP implementation, collect stormwater samples, prepare reports of SWPPP 
activities, and, if requested, enter project related documents into the Regional Water 
Quality Control Board (RWQCB) data portal, the Stormwater Multiple Application and 
Report Tracking System (SMARTS) in accordance with conditions of the CGP. 

Task 3.1.3 Phase 2 Utility Detection and Potholing     (U1)      
Once the final corridor for utility relocation is selected, it is assumed that approximately 
20 potholes and 40 e-detect locations will be performed for final design of the utility 
relocation, roadway and grade separation.   Surveying of potholes will be performed by 
the City.  If more potholing and e-detects are required, additional funding could be 
obtained from the contingency budget. 

Task 3.1 Deliverables 
• Property line and easement data (AutoCAD, Civil 3D) by City to AECOM 
• Survey control information (AutoCAD, Civil 3D) by City to AECOM 
• Survey legend and abbreviations (AutoCAD, Civil 3D) by City to AECOM 
• Existing contours at 1-foot intervals (AutoCAD, Civil 3D) by City to AECOM 
• Top of rail survey and other hard tie-in points (AutoCAD, Civil 3D) by City to AECOM 
• Base survey map – signed and stamped (11x17 pdf & hard copies (2)) by City to AECOM 
• Spot elevations (ASCII, PNEZD) by City to AECOM 
• 3D breakline data/DTM (AutoCAD, Civil 3D) by City to AECOM 
• SWPPP – draft & final (Word & 8.5x11 pdf) by City to AECOM 
• Pothole location report (8.5x11 pdf & hard copies (6)) by City 

Task 3.2 Right-of-Way Acquisition (by City) 

Appraisals, acquisitions, and escrow services will be provided by the City.  The AECOM 
Team can provide this service if desired by the City.  This AECOM additional service 
would be provided upon negotiation of additional scope and fee and upon separate 
notice to proceed.  Funding could be obtained from the contingency budget for this 
service. 

Task 3.2 Milestones 
 Right-of-Way Certification 

Task 3.3 Obtain Permits 

Task 3.3.1 Regulatory Permits 
Incidental Take Permit (Optional) 
An Incidental Take Permit (ITP) may be required for the project. In compliance with the 
California Department of Fish and Wildlife (CDFW) regulations, the ITP would allow for 
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any incidental observations of sensitive species or habitat to be handled with 
appropriate mitigation measures on the project site. Historically, Fresno had suitable 
habitat for several species that are listed as “threatened” or “endangered” on the 
California Endangered Species Act (CESA) such as the San Joaquin kit fox, Fresno 
kangaroo rat, and tricolored blackbird. Due to urban sprawl, the habitat that was viable 
for most species has been decimated and the sightings of sensitive species have been 
few and far between. However, with places like Woodrow and Roeding Parks and 
surrounding agricultural lands in Fresno County, endangered species populations such 
as the tricolor blackbird are thought to be present. Protected species may traverse the 
City of Fresno to travel to suitable habitat surrounding the City.  If protected species are 
observed within, or proximal, to the Project footprint, an ITP may serve to protect the 
City and/or Contractor from liability if these species are harmed during construction.  
Should it become necessary, the AECOM Team will prepare an ITP application and 
communicate with CDFW to ensure agency compliance and species protection. 
Task 3.3.2 Local Permits 
The AECOM Team will work with the City to prepare a General Construction Permit 
following City guidelines. 

Task 3.3 Deliverables 
• Permit applications (8.5 x11 pdf & hard copies (6)) 

Task 3.4 30% Grade Separation & 75% Utility Relocation (& Site Demolition – by 
City) 

Task 3.4.1 Utility Coordination - Utility B Letters   (U1)      
Once utilities have been generally identified by responses to ‘A’ Letters, field surveys 
and record searches, the information gathered will be incorporated into the project 
basemap and utility conflicts will be mapped.  Following this action, Utility ‘B’ Letters will 
be issued to utility companies requesting conflict resolution plans.     

Task 3.4.2 30% Grade Separation Plans 
Roadway 
The roadway design will proceed based on the selected alternatives for the Blackstone 
Avenue profile and cross sections. 
The Title Sheet will include the appropriate City and federal funding project 
identification, as well as a sheet schedule, a vicinity map, the project legend, general 
notes, and the project control points. 
The roadway Typical Section Sheet will include the roadway structural section as 
designed, based on a City supplied Traffic Index (TI) and the recommendations of the 
Geotechnical Report indicating the R-value. 
Plan and Profile sheets will be produced.  The plan view will delineate the general 
roadway improvements and pavement dimensions.  Geometric information tied to the 
project control points will be shown to sufficiently describe both the horizontal and 
vertical alignments. 
Drainage plans will be prepared including plans and profiles 30%, 60%, 90%, 100% and 
Final phases in accordance with City submittal requirements. Prepare drainage item bid 
quantities for each submittal. Prepare drainage specifications for each submittal. 
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Necessary approach roadway Construction Details will be initiated at appropriate 
scales.  Utility locations, grading limits and geometric details will be shown.  Specific 
improvement details may also be shown on any Construction Details. 
Traffic handling details will be shown on relevant sheets.  The plan will show route 
signage to be used during construction.  Advisory and construction area signs (CAS) 
will be shown on a Construction Area Signs Sheet. 
A signing, striping, and pavement marking plan will be developed utilizing City standard 
details and current Caltrans Traffic Manual, Sign Specifications, and Standard Plans, as 
applicable.  Existing as well as new sign locations will be shown.  Sign panels will be 
shown for new nonstandard signs.  Standard signs will be designated by appropriate 
Caltrans standard sign numbers.  Temporary signing and striping, portable delineators, 
temporary crash cushion arrays and temporary railing (Type K) will be shown, as 
necessary, on this plan.  AECOM staff will work closely with the City staff to incorporate 
applicable requirements into the bridge plans. 
Signal and Lighting, Streetlighting and Temporary Signal 
Preparation of signal and lighting plans will include mapping of existing signal 
equipment based on as-built records, and preliminary proposed location of poles and 
major equipment including controller cabinet and service equipment enclosure based on 
30% geometric design. 
Preparation of streetlighting plans will include mapping of existing streetlights, and 
preliminary proposed streetlight locations. 

Bridges & Retaining Walls 
Upon selection of the structure alternative types, design will be advanced from the 
Advance Planning Study stage to the General Plan stage where Preliminary 
Construction Structure Quantity and Cost Estimates will be developed. The list of items 
of work will be prepared based upon Caltrans’ Standard Items of Work and adding items 
as may be necessary to incorporate BNSF standard practices. The cost estimate will 
identify construction work items, quantities, unit costs, and summarize the estimated 
total structures cost, including allowances for supplemental work, owner furnished 
materials, expenses, mobilization and contingencies. 
AECOM will furnish the City with appropriate copies of the General Plans. These will be 
distributed by the City for comments and comments received will be forwarded to 
AECOM. 
Shoofly 
The AECOM Team will advance the selected alternative to the 30% design level.  The 
design submittal will include the required elements and meet applicable BNSF 
standards, including: 

• Submittal checklist 
• Shoofly plans and profiles 
• Preliminary grading and drainage plans, including access roads 
• Preliminary temporary at-grade crossing plans and profiles (2) 
• Typical sections 
• Cross sections – 100’ stations 
• Preliminary details 
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• Construction phasing and staging exhibit(s) 
• Preliminary utility matrix of impact utilities within BNSF’s ROW  
• Geotechnical report  
• Preliminary bridge plans and Type Selection Memo 
• BNSF-centric basis of design narrative  

BNSF will require one or more access roads to access their signal, track and other 
facilities.  Access road will be illustrated on the grading and drainage sheets within the 
limits of the shoofly and BNSF’s right-of-way.   
The AECOM Team will provide a 30% submittal to BNSF for their review and comment.  
Up to 6 video conference calls with BNSF and the project team are anticipated during 
this 30% submittal process.  The purpose of these meetings is to focus on identifying 
and resolving variances that may be required, identification of stakeholders, constraints 
and design challenges associated with the project, and developing specific solutions of 
mutual acceptability.   
Stormwater Pump Station 
The stormwater pump station is anticipated to be located along Blackstone Avenue near 
the new BNSF Underpass. The pump station will transfer stormwater to the FMFCD 
Basin CC. Its estimated capacity is 20,000 gpm.   It is expected then that there will be 3 
- 480V pumps in the pump station that will be equipped with Variable Frequency Drives 
(VFD) and tied into the City’s SCADA network. 
Preliminary design of the stormwater pump station will further evaluate the selected 
alternative and finalize any recommendations for final design.  The preliminary electrical 
design package will include: 

• One Line Diagram 
• Electrical Site Plan 

Aesthetic Preliminary Design 
Based on the aesthetic alternative selected, the AECOM Team will address comments 
on concept plans and further develop the alternative to develop an overall site / grading 
plan for hardscape materials plaza areas, landscape areas, etc. associated with 
landscape improvements and where they interface with structures and roadways.   
Prepare a landscape plan that identifies the location of trees, shrub massing, 
groundcover and planters will be prepared. This will be used to help establish irrigation 
requirements. 
Enlarged plans at each main intersection, and perspective sketches at key locations 
highlighting the main design features.  

Constructability Review 
At the completion of the 30% Submittal, a constructability review will be performed by a 
qualified construction specialist with expertise in similar projects. Comments from this 
review will be used to refine the plans for the submittal.  We will perform this review at 
this stage rather than the 90% stage as Constructability Reviews are more effective 
early in the plans development to avoid potential redesign work.  Biddability is more 
important at the 90% stage as this is when the contract document is essentially 
complete and able to be reviewed for completeness, consistency, and thus biddability. 



 

PW00937 BNSF Blackstone McKinley GS 
Design Contract Ex. A 

Page 39 of 54 
 

Task 3.4.3 30% Grade Separation Specifications Items List 
The AECOM Team will provide a specifications items list which will serve as the basis 
for the construction estimate contract items list.   

Task 3.4.4 30% Grade Separation Construction Cost Estimate 
The AECOM Team will provide update the preliminary construction cost estimate.  Unit 
prices will be applied to each contract item resulting in the Engineer’s Construction Cost 
Estimate (ECCE).  Estimates will be based on industry standard practices for 
developing engineer’s construction estimates utilizing Caltrans cost data, RSmeans and 
Saylor, bid results from recent similar projects, and by obtaining material costs from 
suppliers, reflecting the location of the project and the quantity of each item.   

Task 3.4.5 75% Utility Relocation PS&E     (U1)      
Wet Utility Relocation 
Address 50% submittal comments and update to 75%.  Provide additional detail sheets 
as needed.  Update technical specifications, and updated Construction Cost Estimates. 

Dry Utility Relocation (Optional) 
This service would be provided upon negotiation of additional scope and fee and upon 
separate notice to proceed.  Funding could be obtained from the contingency budget for 
this service. 

Task 3.4.6 75% Site Demolition PS&E (by City) 
This service would be provided upon negotiation of additional scope and fee and upon 
separate notice to proceed.  Funding could be obtained from the contingency budget for 
this service. 

Task 3.4.7 Meet with City to Present Design Progress     (U1)      
The AECOM Team will meet with the City to present the progress of the 30% grade 
separation design and 75% utility relocation design. 

Task 3.4.8 Draft BNSF Construction and Maintenance Agreement (by City) 
Following BNSF’s approval of the 30% plans, we will support the City’s initiation of the 
construction and maintenance agreement.  The AECOM Team will assist with 
coordination with BNSF stakeholders, providing technical design and railroad process 
counsel to the City and reviewing and providing comments on the draft agreement.  The 
City and its attorneys will prepare all legal agreements and are responsible for 
execution of the ultimate agreement. 

Task 3.4 Deliverables 
• Utility ‘B’ Letters (8.5x11 pdf & hard copies (6)) 
• 30% Grade Separation Plans (8.5x11 pdf & hard copies (6)) 
• Aesthetic Site Plan, Main Entrance Plans (3 total) (11x17 pdf & hard copies (6)) 
• Aesthetic perspective sketches (3 total) (11x17 pdf & hard copies (6))  
• 30% Grade Separation Specifications Items List (8.5x11 pdf & hard copies (6)) 
• 30% Grade Separation Engineers Construction Cost Estimate (8.5x11 pdf & hard copies 

(6)) 
• 30% Grade Separation Independent Construction Cost Estimate (8.5x11 pdf & hard 

copies (6)) 
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• 75% Water and Sewer Relocation Plans (11x17 pdf & hard copies (6)) 
• 75% Water and Sewer Technical Specifications (8.5x11 pdf & hard copies (6)) 
• 75% Water and Sewer Cost Estimates (8.5x11 pdf & hard copies (6))  
• Draft BNSF Construction and Maintenance Agreement (Word & 8.5x11 pdf) by 

City to AECOM 
•  

PHASE GS2 – 60% Grade Separation Plans and Acceptance 
& PHASE U2 – Final Utility Relocation Plans 

& PHASE U3 – Utility Relocation Bidding, Construction Support & Closeout 
•  

Task 3.5 60% Grade Separation & Final Utility Relocation (& Site Demolition – by 
City) 

Task 3.5.1 Utility Coordination – Utility C Letters     (U2)     z 
Once conflict resolution plans have been received from utility companies, Utility ‘C’ 
Letters will be sent to the companies requesting conflict resolution by a certain date and 
will confirm liability for the resolution.      
Task 3.5.2 60% Grade Separation Plans 
The AECOM Team will address 30% plan comments and update to 60% status.   
Roadway 
Additional plan sheets will be incorporated including drainage plans and profiles that will 
maintain the existing drainage flow patterns.  Water pollution control and erosion 
control/channel plans that will identify the required temporary and permanent BMP’s to 
safeguard the creek from storm water run-off and erosion. The roadway design will be in 
accordance with the following standards: 

• City of Fresno, Public Works Department, Standard Drawings, November 2011 
• AASHTO, Geometric Design of Highways and Streets, 2018, 7th Edition 
• Caltrans, Highway Design Manual, 7th Edition. 

Signal and Lighting, Streetlighting and Temporary Signal 
Signal and lighting plans will be revised based on 60% geometric design and updated to 
include underground conduit locations without conductor details and detection zones. 
Streetlighting plans will be revised based 60% geometric design and updated to include 
approximate service equipment enclosure location and conduit runs. 
Preparation of temporary signal plans for two stages with preliminary proposed location 
of poles and major equipment based on 60% stage construction layout. 

Bridges & Retaining Walls 
Upon approval of the Type Selection Memo and selection of structure alternatives, 
AECOM will proceed with the design of the underpass and retaining wall structures, 
creating design calculations, details and construction documents according to 
procedures and the design criteria decided upon at the project onset.  The bridge and 
non-standard retaining wall plans, specifications and estimate will be prepared in 
accordance with the current edition of the following manuals: 
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• AREMA (current version) 
• BNSF Bridge Design Standards 
• AASHTO LRFD Bridge Design Specifications, 8th Edition with Caltrans 

Amendments 
• Memo to Designers 
• Bridge Design Aids 
• Bridge Design Details 
• Seismic Design Criteria (currently version 2.0) 
• Standard Plans 
• Standard Specifications 
• Caltrans PS&E Guide 
A standard set of Caltrans unedited contract structure specifications utilizing English 
units of measure will be prepared with standard structure special provisions utilized to 
the extent possible. Contract bid item list with quantities and unit prices updated from 
the Type Selection Memo will be developed. A copy of the complete 65% PS&E 
package will be submitted for review and comment from Caltrans and other reviewing 
agencies. 
The Geotechnical Engineer will review the structure plans prior to the 60% Plan 
Submittal for compliance with the geotechnical recommendations.  

Shoofly 
The AECOM Team will coordinate with BNSF for submittal of the 60% plans for their 
review and comment.  Up to 12 video conference calls with BNSF and the project team 
are anticipated during this 60% submittal design process.  The purpose of these 
meetings is to focus on reviewing design progress and identifying and resolving any key 
issues.  
Following BNSF’s approval of the 60% submittal, we will draft and file the GO-88B with 
the CPUC.  In addition to preparing the appropriate exhibits, we will engage the 
stakeholders to obtain their letters of concurrence or identifying any comments to be 
addressed for such concurrence.  Additional design as may be required to obtain 
stakeholder concurrence shall be provided by the appropriate design team member. 

Stormwater Pump Station 
The pump station design will be advanced to include additional structural, mechanical, 
electrical and controls details.  To support the electrical design, the following studies will 
be carried out using SKM PowerTools: 

• Short circuit 
• Protective Coordination Study 
• Arc Flash  
• Electrical Load Calc and Generator Sizing (non-SKM) 

Aesthetic Design 
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The preliminary design will be advanced to enhance the site / grading plan for 
hardscape materials plaza areas, landscape areas, etc. and irrigation plans with 
landscaping/hardscaping details incorporated.  
Constructability Review 
At the completion of the 60% Submittal, a constructability review will be performed that 
will build off the previous 30% review to consider results of implementing 30% 
comments and advanced design.  This review will be performed by a qualified 
construction specialist with expertise in similar projects. Comments from this review will 
be used to refine the plans for the submittal.   

Task 3.5.3 60% Grade Separation Technical Specifications  
Prior to the 60% PS&E Submittal, the plans will be reviewed by AECOM certified 
technical reviewers for each discipline and an updated contract items list will be 
produced.  The technical specifications will then be compiled using the items list to 
collect and edit the latest Caltrans Standard Special Provisions (SSP’s).  The basis of 
the specifications will be the latest Caltrans Standard Specifications.  Required 
mitigation measures and permitting requirements from the environmental permits will be 
included in the specifications. 

Task 3.5.4 60% Grade Separation Construction Cost Estimate 
The ECCE will be updated and differences will be further reconciled for maintaining a 
right sized project that is in line with the project budget.   

An independent construction cost estimate (ICCE) performed by a qualified construction 
specialist with expertise in similar projects will be prepared commensurate to a 60% 
estimate.  This estimate will be prepared based on construction resource and 
equipment loading.  This ICCE and ECCE will be compared for differences reconciled 
for establishing a higher probability of construction costs for budgeting purposes and 
right sizing the project.  

Task 3.5.5 Final Utility Relocation PS&E     (U2)      
Wet Utility Relocation 
Address 75% submittal comments and update to Final.  Provide additional detail sheets 
as needed.  Update technical specifications, and updated construction cost estimates. 

Final Anticipated Plan Sheet List 
• Water Utility Plans 

o Title Sheet 
o Sheet Index 
o Legend 
o Notes 
o Survey Control 
o Utility Crossing Information 
o Plan and Profile Sheets  

 RTM Pipeline (4) 
 Water Mains (McKinley) (4) 
 Water Mains (Blackstone) (5) 

o Civil Detail Sheets (8) 
o Corrosion Protection Sheets (4) 
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• Sewer Utility Plans 
o Title Sheet 
o Index Sheet 
o Legend 
o Notes 
o Survey Control 
o Utility Crossing Information 
o Plan and Profiles 

 Sewer in McKinley (4) 
 Sewer in Blackstone (5) 
 Sewer in Home Street 

o Civil Details (6) 
o Sewer Pump Station Sheets  

 Site Plan 
 Topo/Demo Plan (2) 
 Grading Plan 
 Piping Plan 
 Force Main Plan and Profile Sheets (4) 
 Piping Sections 
 Wet Well Sections 
 Valve Vault Details (2) 
 Odor Control Units Details (4) 
 Construction Details (9) 
 Communication Block Diagram 
 Piping and Instrument Diagram 
 Control Panel Schematics 
 Motor Control Schematics 
 CCTV Camera Site Plan 
 Instrumentation Details 1 
 Instrumentation Details 2 
 Conduit and Conductor Schedule 
 Panel Schedule 
 Details No. 1 through 4 
 Electrical Site Plan  
 Single Line Diagram  
 Conduit Plan  
 Electrical Details  
 Switchboard and Motor Control Center Elevations 
 Electrical Wiring Diagrams 
 Conduit and Wire Schedule 
 Site Lighting  
 Electrical Equipment List 
  

Dry Utility Relocation (Optional) 
This service would be provided upon negotiation of additional scope and fee and upon 
separate notice to proceed.  Funding could be obtained from the contingency budget for 
this service. 

Task 3.5.6 Final Site Demolition PS&E (by City) 
This service would be provided upon negotiation of additional scope and fee and upon 
separate notice to proceed.  Funding could be obtained from the contingency budget for 
this service. 
Task 3.5.7 Utility Relocation (and Site Demolition – by City) 
Bidding/Construction Support     (U3)      
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Bidding Support 
The AECOM Team will assist the City with bidding services that will include attending 
pre-bid meeting, responding to bidder questions/requests for information (RFIs), issuing 
addenda as may be needed, and assisting the City with bidder evaluations.   
Construction Support 
The AECOM Team will assist the City with construction services that will include 
attending pre-construction meeting, responding to contractor RFIs, review shop 
drawings and product information, and attend monthly construction meetings.   
Task 3.5.8 Meet with City to Present Grade Separation Design Progress 
The AECOM Team will meet with the City to present the progress of the 60% grade 
separation design and Final utility relocation design and to support the City in entering 
the utility relocation construction phase. 
Task 3.5.9 60% BNSF Design Review Meeting 
The AECOM Team will organize and lead up to 2 in-person review meetings with BNSF 
to walkthrough the plans and calculations of all project elements requiring their review 
and approval. 

Task 3.5 Milestones 
 Utility Relocation 
 Site Demolition 
 Draft General Order 88-B 

Task 3.5 Deliverables 
• Utility ‘C’ Letters (8.5x11 pdf & hard copies (6)) 
• 60% Grade Separation Plans (8.5x11 pdf & hard copies (6)) 
• 60% Aesthetic Plans (11x17 pdf & hard copies (6)) 
• 60% Grade Separation Technical Specifications (8.5x11 pdf & hard copies (6)) 
• 60% Grade Separation Engineers Construction Cost Estimate (8.5x11 pdf & hard copies 

(6)) 
• 60% Grade Separation Independent Construction Cost Estimate (8.5x11 pdf & hard 

copies (6)) 
• Final Water and Sewer Relocation Plans (11x17 pdf & hard copies (6)) 
• Final Water and Sewer Technical Specifications (8.5x11 pdf & hard copies (6)) 
• Final Water and Sewer Cost Estimates (8.5x11 pdf & hard copies (6))  
• BNSF meeting agenda & notes (8.5x11 pdf & hard copies (6)) 

•  

PHASE GS3 – 90% Grade Separation Plans and Acceptance 
•  

Task 3.6 90% Grade Separation Plans Specifications and Estimate 

Task 3.6.1 90% Plans  
The AECOM Team will address 60% PS&E comments and update to 90% status for the 
following discipline areas:    
Roadway  
Signal and Lighting, Streetlighting and Temporary Signal 
Bridge and Retaining Wall Design Check    
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AECOM will independently check the Unchecked Details prepared for the 60% submittal 
in accordance with the procedures implemented at Caltrans' Division of Structures.  A 
registered civil engineer will develop his own calculations, computer runs, etc., to check 
the bridge layout and structural integrity.  A plan set will be marked up in two colors, 
yellow indicating approved items and red indicating questions or deficiencies.  The 
checker and designer will then work jointly to reconcile the comments and the needed 
plan changes will be made resulting in the Checked Details. 

Shoofly 
Stormwater Pump Station 
Aesthetic Design 
Biddability Review 
A constructability review was performed by a qualified construction specialist with 
expertise in similar projects at the completion of the 30% Submittal for the benefits 
previously noted.  A biddability review will be performed by a qualified construction 
specialist with expertise in similar projects at this point that checks, plans against the 
specifications for bid items, specifications against the quantities for measurement and 
payment, and the estimate against the quantities for appropriate unit cost 
determinations when items are measured and paid for as another item of work or fully 
compensated into another item.  The purpose of this task is to review for completeness, 
consistency, and thus biddability. 

Task 3.6.2 90% Specifications  
Prior to the 90% PS&E Submittal, the plans will be reviewed by AECOM certified 
technical reviewers for each discipline and an updated contract items list will be 
produced.  AECOM will update the technical specifications prepared during the 90% 
phase as needed.  The technical special provisions will then be compiled with City 
supplied boilerplate specifications, including Section 4, order of work, time of 
completion, etc.  It is assumed that the City will prepare the “boiler plate” documents, 
including the notice to bidders, proposal, bond forms, and agreement.  Required 
mitigation measures and permitting requirements from the environmental permits will be 
confirmed as included.   

Task 3.6.3 90% Construction Cost Estimate 
Two independent sets of bridge and retaining wall quantity calculations will be prepared 
by individuals experienced in this work.  The quantity calculations will be organized and 
detailed for use by field inspectors during construction.  Standard Caltrans summary 
sheets will be used for bridge and road quantity calculations, aiding in facilitating the 
review process and use by the construction personnel.  Bridge and retaining wall 
quantity estimators must agree within tolerances prescribed in Chapter 11 of the 
Caltrans Bridge Design Aids Manual.  Any deviations will be resolved, and the Marginal 
Estimate sheet will be prepared.   

The ECCE will be updated.   

Task 3.6.4 Primary Task Construction Schedule 
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The AECOM Team will prepare a construction schedule based on primary tasks and by 
a qualified construction specialist with expertise in similar projects. This schedule will be 
prepared by Primavera 6 (P6). 
Task 3.6.5 Meet with City to Present Design Progress 
The AECOM Team will meet with the City to present the progress of the 90% grade 
separation design. 

Task 3.6 Deliverables 
• 90% Grade Separation Plans (11x17 pdf & hard copies (6)) 
• 90% Grade Separation Specifications (8.5x11 pdf & hard copies (6)) 
• 90% Grade Separation Engineers Construction Cost Estimate (8.5x11 pdf & hard copies 

(6))  
• 90% Grade Separation Independent Construction Cost Estimate (8.5x11 pdf & hard 

copies (6))  
•  

PHASE GS4 - Final Grade Separation Plans and Acceptance 
•  

Task 3.7 Final Grade Separation Construction Documentation 

Address 100% plan comments and update to Final (Ready to Advertise) status. 
Task 3.7.1 Final Plans 
Preparation of the final construction documents will include, addressing the Draft Final 
Review Comments, final QA/QC, signed technical specifications and a construction cost 
estimate. This Final PS&E will be submitted to the City for Council Approval to advertise 
for construction.   
Final Approximate Plan Sheet List 

• Title Sheet 
• Roadway Plans 

o Typical Sections 
o Horizontal and Vertical Control (2) 
o Key Map 
o Layouts (9) 
o Construction Details- Intersections (6) 
o Construction Details -Miscellaneous (6) Drainage Plans (9) 
o Drainage Profiles (6) 
o Drainage Details (4) 
o Temporary Water Pollution Control Plans (20) 
o Temporary Water Pollution Control Details (4) 
 
o Erosion Control Plans and Details (5) 
o Utility Plans (included in layouts) 
o Stage Construction (20) 
o Construction Area Signs 
o Traffic Handling Plans (36)  
o Traffic Handling Sections (8) 
o Traffic Handling Details (4) 
o Detour Plans (4) 
o Construction Area Signs 
o Pavement Delineation Plans (9) 
o Pavement Details (3) 



 

PW00937 BNSF Blackstone McKinley GS 
Design Contract Ex. A 

Page 47 of 54 
 

o Signs Plans (9) 
o Sign Details (1) 
o Retaining Wall Plans/Elevations- Standard A, D thru H, J thru L, N & O (15) 
o Retaining Wall Details (5) 
o Surface Treatment Plans and Details (8) 
o Site Furnishing Plans and Details (4) 
o Electrical Plans 
o Landscaping Plans 
o Irrigation Plans 
o Irrigation Schedule 
o Plant List and Specifications 
o Planting Plans 
o Irrigation Enlargements 
o Planting Enlargements 

• Bridge Plans- Blackstone Avenue Underpass 
o General Plans and Elevations 
o Index to Plans & General Notes 
o Structure Plan 1- Stage 1 & 2 
o Deck Contours 
o Foundation Plan- Stage 1 & 2 (2) 
o Abutment 1 & 3 Layouts (2) 
o Abutment Details No. 1 & 2 (2) 
o Bent 2 Layout 
o Bent 2 - Details (2) 
o Typical Section 
o Framing Plan 
o Girder Elevations (2) 
o Girder Sections & Details (4) 
o Walkway & Ballast Plate Plan & Details (2) 
o Miscellaneous Girder Details (3) 
o TPG Bearing Details 
o End Floor Beam Bearing Details 
o Bridge Deck Waterproofing Layout & Details 
o Miscellaneous Details (2) 
o Approach Slab Layout & Details 
o Typical Drainage Details  
o Architectural Details No. (6)  
o Log of Test Borings (2) 

• Bridge Plans – McKinley Avenue Underpass 
o General Plans and Elevations 
o Index to Plans & General Notes 
o Structure Plan 
o Deck Contours 
o Foundation Plan - Stage 1 & 2 (2) 
o Abutment 1 & 3 Layouts (2) 
o Abutment Details No. 1 & 2 (2) 
o Bent 2 Layout 
o Bent 2 Details (2) 
o Typical Section 
o Miscellaneous Typical Sections 
o Framing Plan 
o Girder Elevations (2) 
o Girder Sections & Details (4) 
o Walkway & Ballast Plate Plan & Details (2) 
o Miscellaneous Girder Details 
o DPG Bearing Details 
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o End Floor Beam Bearing Details 
o Bridge Deck Waterproofing Layout & Details 
o Miscellaneous Details (2) 
o Approach Slab Layout & Details 
o Typical Deck Drainage Details 
o Architectural Details No. (6)  
o Log of Test Borings (2) 

• Retaining Wall Plans – Special 
o Retaining Wall Layouts – Special – B, C, I, M, P thru T (31) 
o Retaining Wall Details – Secant Pile Walls (4) 
o Retaining Wall Details – Grounded Anchor Walls (4) 
o Retaining Wall Details – CIP/RC Cantilevered Walls (4) 
o Retaining Wall Drainage Details (2) 
o Retaining Wall Miscellaneous Drainage Details (2) 
o Architectural Details No. (2)  
o Log of Test Borings (8) 

• Stormwater Pump Station Plans 
o Title Sheet 
o Sheet Index 
o Notes 
o Survey Control 
o Utility Crossing Information 
o Force Main Plan and Profile Sheets (4) 
o Site Plan 
o Topo/Demo Plan (2) 
o Grading Plan 
o Piping Plan 
o Piping Sections 
o Wet Well Sections 
o Valve Vault Details 
o Construction Details (9) 
o Switchboard and Motor Control Center Elevations 
o Legend and Symbol Sheet 
o Communication Block Diagram 
o Piping and Instrument Diagram 
o Control Panel Schematics 
o Motor Control Schematics 
o CCTV Camera Site Plan 
o Instrumentation Details 1 
o Instrumentation Details 2 
o Conduit and Conductor Schedule 
o Panel Schedule 
o Details No. 1 through 4 
o Electrical Legend, Abbreviations, and Symbols 
o Electrical Site Plan  
o Single Line Diagram  
o Conduit Plan  
o Electrical Details  
o Electrical Wiring Diagrams 
o Conduit and Wire Schedule 
o Site Lighting  
o Switchboard and Motor Control Center Elevations 
o Electrical Equipment List 

• Railroad Plans 
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o Submittal checklist 
o Shoofly plans and profiles 
o Grading and drainage plans, including access roads 
o Typical sections 
o Cross sections – 100’ stations 
o Track and civil details 
o Drainage report 
o Restoration plans and profiles 
o Temporary at-grade crossing plans (2) 
o Construction phasing and staging exhibit(s) 
o Demolition plans 
o Utility matrix 
o Geotechnical report (coordinated with AECOM) 
o Bridge plans and calculations (coordinated with AECOM) 
o Details of any significant shoring, falsework and erection, as known 
o BNSF-centric basis of design narrative (coordinated with AECOM) 

 
Task 3.7.2 Final Technical Specifications  
AECOM will update the technical specifications prepared during the 100% phase as 
needed.  The technical special provisions will then be compiled with City supplied 
updated boilerplate specifications, including Section 4, order of work, time of 
completion, etc.  It is assumed that the City will prepare the “boiler plate” documents, 
including the notice to bidders, proposal, bond forms, and agreement.  Required 
mitigation measures and permitting requirements from the environmental permits will be 
confirmed as included.   

Task 3.7.3 Final Construction Cost Estimate 
The ECCE will be updated, and differences will be further reconciled for maintaining a 
right sized project that is in line with the project budget.   

Task 3.7 Milestones 
 Grade Separation PS&E Certification 
 BNSF Plan Approval 
 Approved General Order GO 88-B 

Task 3.7 Deliverables 
• Final Grade Separation Plans (11x17 pdf & hard copies (6)) 
• Final Grade Separation Plans (full-size vellum) 
• Final Grade Separation Technical Specifications (8.5x11 pdf & hard copies (6)) 
• Final Grade Separation Construction Cost Estimate (8.5x11 pdf & hard copies (6)) 

 

TASK 4 CONSTRUCTION SUPPORT         

Given the uncertain nature of construction, these construction support services are 
approximately budgeted and will be revisited with the City upon the project’s 
development through Task 3 and renegotiated if necessary.  These construction support 
services may include the following tasks: 
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•  

PHASE GS5 – Grade Separation Bidding Support, Construction Support, 
Record Drawings & Close Out 

•  

Task 4. 1 Bidding and Award Services 

AECOM will provide bidding assistance to the City.  This will include consultation and 
interpretation of the contract documents and assisting the City in preparing addenda to 
the PS&E and attending pre-bid or construction meetings and bid openings. 
The Project Team will be available to aid the City, as required, during bidding of the 
project.  This could include answering questions from perspective bidders, assisting the 
City in the preparation of addenda to the PS&E during the advertisement period, and 
providing consultation and interpretation of the construction documents.  Since the City 
is the primary point of contact and response, we have assumed an on-call role for this 
task.  Upon authorization from the City, following Scope-of-Work and Budget 
allocations, the Team will provide any engineering services the City may need during 
bidding and award phase.  Bidding and Award Services could be summarized as 
follows: 

Task 4.1.1 Respond to requests for information (RFI’s) 
Task 4.1.2 Prepare Addenda 
Task 4.1.3 Attend Bid Opening and Assist City with Bid Analysis 

Task 4.1 Deliverables 
• Response to RFI’s 
• Addenda as needed 
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NOTICE TO PROCEED 5 – CONSTRUCTION SUPPORT 
 

Task 4.2 Construction Support 

Construction support during construction is considered an Construction Engineering 
(CE) Phase with FHWA and Caltrans and requires a separate scope and contract 
following the Preliminary Engineering (PE) Phase The Project Team can provide 
engineering assistance to the City, on an on-call as-needed basis during construction 
phase of the project.  Construction Support could include: 

Task 4.2.1 Attend Preconstruction, Kick-off and Partnering Meeting 
Task 4.2.2 Review Shop Drawings and Schedules 
Task 4.2.3 Respond to RFI’s 
Task 4.2.4 Review Contract Change Orders 
Task 4.2.5 Prepare Record Drawings 
Task 4.2.6 Project Close Out 

Task 4.2 Deliverables 
• Response to RFI’s 
• Shop Drawing review response (8.5x11 pdf) 
• Record Drawings (AutoCAD and Full Size Mylar) 

Task 4 Milestones 
 Bid and Award Construction 
 Project Close Out 

TASK X OPTIONAL SERVICES         

These services would be provided upon negotiation of additional scope and fee and 
upon separate notice to proceed.  Funding could be obtained from the contingency 
budget for this service. 

Task X.1 Dry Utility Relocation Design 
Task X.2 Site Demolition Services 
Task X.3 Sewer/Water Distribution System Modeling 
Task X.4 Parking Study for Construction Impacts to College Access 
Task X.5 Intersection Signal Analyses – Blackstone/University  
Task X.6 Traffic Signal Phasing Analysis 
Task X.7 Signal and Lighting at Blackstone/University 
(30%/60%/90%/100%/Final) 
Task X.8 Two Pedestrian Signals with RRFB (30%/60%/90%/100%/Final) 
Task X.9 Sewer Main Flow Monitoring 
Task X.10 Outreach Synopsis Report   
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SCOPE OF WORK ASSUMPTIONS         

1. One stormwater pump station is required.  

2. The survey data will be tied to the North American Datum of 1983 (NAD83) and the North American 
Vertical Datum of 1988 (NAVD88). 

3. Cost of City right-of-way encroachment permit will be waived. 

4. The City will obtain “Permit to Enter/Survey” for all parcels affected by this project. 

5. A “Flag Person” will be required to work within the BNSF Right-of-way.  The coordination and cost will 
be borne by the City. 

6. The City will prepare legal descriptions and plats in support of right-of-way acquisitions. 

7. The City will provide the title reports required for the project to support the compilation of the land net 
and plotting easements of record. 

8. The City Survey Team will perform all topographic and boundary surveying. 

9. The City Survey Team are certified to work within the BNSF right-of-way.  If not, the AECOM Team 
can perform those services as additional services. 

10. Project duration through Final Grade Separation Construction Documentation (ready to advertise) is 
anticipated to be up to 34 months. 

11. No design exceptions are expected.  If required, the design exceptions will be provided as additional 
services. 

12. City will provide as-built drawings, reports, and or studies as exist for projects within the vicinity or this 
project including geotechnical data, initial site assessments (Phase 1 and Phase 2), design plans, 
maintenance reports, hydraulic studies, etc.  

13. City Encroachment and Well Construction Permit fees will be waived.  

14. Borings will be allowed to be performed within daylight hours between 7AM and 4PM.   

15. Borings will not be necessary within the railroad right-of-way to avoid obtaining a BNSF Railroad 
Access Agreement. 

16. Near site benchmarks or other temporary reference elevations will be provided by the City.   

17. Environmental liens search will not be conducted for the project Site.   

18. The Optional ISA does not include an assessment for asbestos-containing building materials, radon, 
lead-based paints, lead in drinking water, molds and mildews, indoor air quality, cultural and historic 
resources, ecological resources, wetlands, threatened or endangered species, industrial hygiene, 
health and safety, and other Standard Practice non-scope considerations.   

19. The project is Statutorily Exempt Pursuant to Article 18 of the State of CEQA Guidelines and Section 
21080.13 of the California Public Resources Code and no additional environmental studies are 
required. 

20. Traffic analysis is only necessary for estimating construction related traffic circulation impacts and 
identifying potential mitigation strategies. 

21. No streetlighting analysis of spacing required. Streetlighting spacing will follow the placement 
guidance of the City of Fresno Public Works Department Standard Drawings. 

22. The removal and modification of the existing railroad crossing signals will be prepared by BNSF. 
Designer of signal and lighting, permanent and temporary, will coordinate with the railroad company 
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for railroad pre-emption, signal phasing and depicting design by the railroad company on the grade 
separation submittal as construction by others.   

23. Review comments from City staff on deliverables will be consolidated with any conflicts resolved prior 
to issuing to AECOM and one round of reviews will occur for each deliverable.  

24. Storm Drain System Modeling will be performed by the Fresno Municipal Flood Control District with 
hydrologic and hydraulic data provided by AECOM. 

25. The actual Task costs may differ from task to task from that proposed in the fee proposal, but the 
overall fee will not be exceeded unless additional work is requested and approved by the City.  Any 
additional work scope and fee will be negotiated with the City prior to such work being performed.  

26. Construction Cross Sections and staking notes are not included. 

27. Construction staking is not included. 

28. Roundabout design and realigned college access road not included. 

29. Approximately 20 pothole locations and 40 e-detects for alternatives evaluation will be provided to the 
City Survey Team for staking.  The City will utilize the survey data for processing and updating the 
topographic drawings.   

30. Approximately 40 potholes and 80 e-detect location will be provided for the final utility corridor 
selection. The City will utilize the survey data for processing and updating the topographic drawings.    

31. The utility relocation and property acquisition/site demolition will occur in advance of completing the 
grade separation design to clear the project area in preparation for the grade separation construction. 

32. The grade separation concept design and 50% utility relocation design will be performed 
concurrently, and that utility relocation will begin during the 60% Grade Separation PS&E task.   

33. The RTM will be relocated to the south side of McKinley Avenue within the depressed roadway. 

34. The sewer will be relocated near the current alignment in Blackstone Avenue within the depressed 
roadway.  This will involve a sewer pump station.   

35. An odor control study is not included.   

36. Emergency below-grade storage tanks are not required to house wastewater in the event of a pump 
failure; the pump station will have full redundancy and will also include inlets and outlets to connect to 
a temporary trailer-mounted pump. 

37. Stormwater pump station will discharge to FMFCD basin CC, approximately ¼ mile to the southeast 
of the project site. 

38. Design will consider temporary bypass pumping of sewer and water that will be designed by the 
contactor. 

39. AECOM will provide the City with Technical Specifications.  The City will prepare the font-end/boiler 
plate specs with technical input from AECOM.  

40. Combined construction contract documents will be prepared for the water and sewer relocation.   

41. Attendance at bid opening will not be required. 

42. Construction inspection services are excluded. 

43. Construction materials testing is excluded. 

44. Railroad signal design shall be by BNSF.   

45. Traffic signal preemption design shall be by City or others.   

46. Payment of all plan check, permit and filing fees will be paid by City. 

47. The City will provide Assessor’s Parcel Number or physical site address.  
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48. Regarding the Optional Phase I ESA, water well information other than location and identification is 
not included. 

49. Civil 3D Modeling not submitted. 

50. Roadway realignment will be studied but not designed. 

51. 8.5 x 11 and 11x17 prints for public outreach related events will be by the City.  AECOM will provide 
electronic document to City for printing.  

52. Industry spur and siding are out of service and will not influence shoofly design. 

 
 
  
 



 

1 
 

Exhibit B 
 

INSURANCE REQUIREMENTS 
Consultant Service Agreement between City of Fresno (“CITY”) 

and AECOM Technical Services, Inc. (“CONSULTANT”) 
BNSF Blackstone McKinley Grade Separation 

PROJECT TITLE 
 

MINIMUM SCOPE OF INSURANCE 
 
Coverage shall be at least as broad as: 
 

1. The most current version of Insurance Services Office (ISO) Commercial General 
Liability Coverage Form CG 00 01, providing liability coverage arising out of your 
business operations. The Commercial General Liability policy shall be written on 
an occurrence form and shall provide coverage for “bodily injury,” “property 
damage” and “personal and advertising injury” with coverage for premises and 
operations (including the use of owned and non-owned equipment), products and 
completed operations, and contractual liability (including, without limitation, 
indemnity obligations under the Agreement) with limits of liability not less than 
those set forth under “Minimum Limits of Insurance.” 

 
2. The most current version of ISO *Commercial Auto Coverage Form CA 00 01, 

providing liability coverage arising out of the ownership, maintenance or use of 
automobiles in the course of your business operations.  The Automobile Policy 
shall be written on an occurrence form and shall provide coverage for all owned, 
hired, and non-owned automobiles or other licensed vehicles (Code 1- Any Auto).  
If personal automobile coverage is used, the CITY and Fresno County 
Transportation Authority, their officers, officials, employees, agents and volunteers 
are to be listed as additional insureds. 

 
3. Workers’ Compensation insurance as required by the State of California and 

Employer’s Liability Insurance. 
 

4. Professional Liability (Errors and Omissions) insurance appropriate to 
CONSULTANT’S profession.   

 
MINIMUM LIMITS OF INSURANCE 

 
CONSULTANT, or any party the CONSULTANT subcontracts with, shall maintain limits of liability 
of not less than those set forth below, and any such insurance required by BNSF. However, 
insurance limits available to CITY and Fresno County Transportation Authority, their officers, 
officials, employees, agents and volunteers as additional insureds, shall be the greater of the 
minimum limits specified herein or the full limit of any insurance proceeds available to the named 
insured: 

 
1. COMMERCIAL GENERAL LIABILITY: 
 
(i) $2,000,000 per occurrence for bodily injury and property damage; 
(ii) $2,000,000 per occurrence for personal and advertising injury; 
(iii) $4,000,000 aggregate for products and completed operations; and, 
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(iv) $4,000,000 general aggregate applying separately to the work 
performed under the Agreement. 

 
2. COMMERCIAL AUTOMOBILE LIABILITY: 
 

$1,000,000 per accident for bodily injury and property damage. 
 
 
3. WORKERS’ COMPENSATION INSURANCE as required by the State of 

California with statutory limits. 
 

4. EMPLOYER’S LIABILITY: 
 
 (i) $1,000,000 each accident for bodily injury; 
 (ii) $1,000,000 disease each employee; and, 
 (iii) $1,000,000 disease policy limit. 
 
5. PROFESSIONAL LIABILITY (Errors and Omissions): 
 
 (i) $5,000,000 per claim/occurrence; and, 
 (ii) $10,000,000 policy aggregate. 

 
 

UMBRELLA OR EXCESS INSURANCE 
 

In the event CONSULTANT purchases an Umbrella or Excess insurance policy(ies) to meet the 
“Minimum Limits of Insurance,” this insurance policy(ies) shall “follow form” and afford no less 
coverage than the primary insurance policy(ies). In addition, such Umbrella or Excess insurance 
policy(ies) shall also apply on a primary and non-contributory basis for the benefit of the CITY and 
Fresno County Transportation Authority, their officers, officials, employees, agents and 
volunteers. 
 

DEDUCTIBLES AND SELF-INSURED RETENTIONS 
 

CONSULTANT shall be responsible for payment of any deductibles contained in any insurance 
policy(ies) required herein and CONSULTANT shall also be responsible for payment of any self-
insured retentions.  Any deductibles or self-insured retentions must be declared to on the 
Certificate of Insurance, and approved by, the CITY’S Risk Manager or his/her designee.  At the 
option of the CITY’S Risk Manager or his/her designee, either:  
 

(i) The insurer shall reduce or eliminate such deductibles or self-insured 
retentions as respects CITY and Fresno County Transportation Authority, 
their officers, officials, employees, agents and volunteers; or  

(ii) CONSULTANT shall provide a financial guarantee, satisfactory to CITY’S 
Risk Manager or his/her designee, guaranteeing payment of losses and 
related investigations, claim administration and defense expenses.  At no 
time shall CITY be responsible for the payment of any deductibles or self-
insured retentions. 
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OTHER INSURANCE PROVISIONS/ENDORSEMENTS 
 
The General Liability and Automobile Liability insurance policies are to contain, or be endorsed 
to contain, the following provisions: 
 

1. CITY and Fresno County Transportation Authority, their officers, officials, 
employees, agents and volunteers are to be covered as additional insureds. 
CONSULTANT shall establish additional insured status for the City and for all 
ongoing and completed operations by use of ISO Form CG 20 10 11 85 or both 
CG 20 10 10 01 and CG 20 37 10 01 or by an executed manuscript insurance 
company endorsement providing additional insured status as broad as that 
contained in ISO Form CG 20 10 11 85. 

 
2. The coverage shall contain no special limitations on the scope of protection 

afforded to CITY and Fresno County Transportation Authority, their officers, 
officials, employees, agents and volunteers.  Any available insurance proceeds in 
excess of the specified minimum limits and coverage shall be available to the 
Additional Insured. 

 
3. For any claims relating to this Agreement, CONSULTANT’S insurance coverage 

shall be primary insurance with respect to the CITY and Fresno County 
Transportation Authority, their officers, officials, employees, agents and 
volunteers.  Any insurance or self-insurance maintained by the CITY and Fresno 
County Transportation Authority, their officers, officials, employees, agents and 
volunteers shall be excess of CONSULTANT’S insurance and shall not contribute 
with it.  CONSULTANT shall establish primary and non-contributory status by using 
ISO Form CG 20 01 04 13 or by an executed manuscript insurance company 
endorsement that provides primary and non-contributory status as broad as that 
contained in ISO Form CG 20 01 04 13. 

 
The Workers’ Compensation insurance policy is to contain, or be endorsed to contain, the 
following provision:  CONSULTANT and its insurer shall waive any right of subrogation against 
CITY and Fresno County Transportation Authority, their officers, officials, employees, agents and 
volunteers. 
 
If the Professional Liability (Errors and Omissions) insurance policy is written on a claims-made 
form: 

 
1. The retroactive date must be shown, and must be before the effective date of the 

Agreement or the commencement of work by CONSULTANT. 
 

2. Insurance must be maintained and evidence of insurance must be provided for at least 
five (5) years after completion of the Agreement work or termination of the Agreement, 
whichever occurs first, or, in the alternative, the policy shall be endorsed to provide 
not less than a five (5) year discovery period.   

 
3. If coverage is canceled or non-renewed, and not replaced with another claims-made 

policy form with a retroactive date prior to the effective date of the Agreement or the 
commencement of work by CONSULTANT, CONSULTANT must purchase “extended 
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reporting” coverage for a minimum of five (5) years completion of the Agreement work 
or termination of the Agreement, whichever occurs first. 

 
4. A copy of the claims reporting requirements must be submitted to CITY for review. 

 
5. These requirements shall survive expiration or termination of the Agreement. 
 

 
All policies of insurance required herein shall be endorsed to provide that the coverage shall not 
be cancelled, non-renewed, reduced in coverage or in limits except after thirty (30) calendar days 
written notice by certified mail, return receipt requested, has been given to CITY. CONSULTANT 
is also responsible for providing written notice to the CITY under the same terms and conditions.  
Upon issuance by the insurer, broker, or agent of a notice of cancellation, non-renewal, or 
reduction in coverage or in limits, CONSULTANT shall furnish CITY with a new certificate and 
applicable endorsements for such policy(ies).  In the event any policy is due to expire during the 
work to be performed for CITY, CONSULTANT shall provide a new certificate, and applicable 
endorsements, evidencing renewal of such policy not less than fifteen (15) calendar days prior to 
the expiration date of the expiring policy. 
 
Should any of the required policies provide that the defense costs are paid within the Limits of 
Liability, thereby reducing the available limits by any defense costs, then the requirement for the 
Limits of Liability of these polices will be twice the above stated limits.   
 
The fact that insurance is obtained by CONSULTANT shall not be deemed to release or diminish 
the liability of CONSULTANT, including, without limitation, liability under the indemnity provisions 
of this Agreement. The policy limits do not act as a limitation upon the amount of indemnification 
to be provided by CONSULTANT.  Approval or purchase of any insurance contracts or policies 
shall in no way relieve from liability nor limit the liability of CONSULTANT, its principals, officers, 
agents, employees, persons under the supervision of CONSULTANT, vendors, suppliers, 
invitees, consultants, sub-consultants, subcontractors, or anyone employed directly or indirectly 
by any of them. 
 
  

VERIFICATION OF COVERAGE 
 

CONSULTANT shall furnish CITY with all certificate(s) and applicable endorsements effecting 
coverage required hereunder.  All certificates and applicable endorsements are to be received 
and approved by the CITY’S Risk Manager or his/her designee prior to CITY’S execution of the 
Agreement and before work commences.  All non-ISO endorsements amending policy coverage 
shall be executed by a licensed and authorized agent or broker.  Upon request of CITY, 
CONSULTANT shall immediately furnish City with a complete copy of any insurance policy 
required under this Agreement, including all endorsements, with said copy certified by the 
underwriter to be a true and correct copy of the original policy.  This requirement shall survive 
expiration or termination of this Agreement. 
 
 
  SUBCONTRACTORS - If CONSULTANT subcontracts any or all of the services to be 
performed under this Agreement, CONSULTANT shall require, at the discretion of the 
CITY Risk Manager or designee, subcontractor(s) to enter into a separate side agreement 
with the City to provide required indemnification and insurance protection.  Any required 
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side agreement(s) and associated insurance documents for the subcontractor must be 
reviewed and preapproved by CITY Risk Manager or designee.  If no side agreement is 
required, CONSULTANT shall require and verify that subcontractors maintain insurance 
meeting all the requirements stated herein and any such insurance and indemnification 
as may be required by BNSF and CONSULTANT shall ensure that CITY, its officers, 
officials, employees, agents, and volunteers are additional insureds.  The subcontractors' 
certificates and endorsements shall be on file with CONSULTANT, and CITY, prior to 
commencement of any work by the subcontractor.   
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Exhibit B-1 
JMA Civil Side Agreement 

 
AGREEMENT 

 
THIS AGREEMENT (Agreement) made and entered into as of this ____ day of 

April 2021, entered into between the City of Fresno, a municipal corporation (City), and 
JMA Civil (Contractor). 
 

RECITALS 
 

City and AECOM Technical Services., (Consultant) entered into a Consultant 
Services Agreement, (Agreement) on or about April 9, 2021, which requires Consultant 
to provide certain insurance and indemnity to the City; and  

This Agreement requires the Contractor to provide insurance indemnify, hold 
harmless, and defend City; and 

The City and Contractor desire to enter into this Agreement to comply with any and 
all insurance requirements as dictated in the Agreement with the Consultant. 

 
AGREEMENT 

 
NOW, THEREFORE, the parties agree as follows: 
1. To the furthest extent allowed by law including California Civil Code section 

2782, Contractor shall indemnify, hold harmless and defend CITY, Fresno County 
Transportation Authority (FCTA) and each of their officers, officials, employees, agents 
and volunteers from any and all loss, liability, fines, penalties, forfeitures, costs and 
damages (whether in contract, tort or strict liability, including but not limited to personal 
injury, death at any time and property damage) incurred by CITY or FCTA,  Contractor or 
any other person, and from any and all claims, demands and actions in law or equity 
(including attorney's fees and litigation expenses), arising or alleged to have arisen 
directly or indirectly out of performance of this Contract.  Contractor's obligations under 
the preceding sentence shall apply regardless of whether CITY, Fresno County 
Transportation Authority or any of their officers, officials, employees, agents and 
volunteers are passively negligent, but shall not apply to any loss, liability, fines, penalties, 
forfeitures, costs or damages caused by the active or sole negligence, or the willful 
misconduct, of CITY, Fresno County Transportation Authority or any of their officers, 
officials, employees, agents and volunteers. 

            If Contractor should subcontract all or any portion of the work to be 
performed under this Contract, Contractor shall require each subcontractor to indemnify, 
hold harmless and defend CITY, Fresno County Transportation Authority and each of 
their officers, officials, employees, agents and volunteers in accordance with the terms of 
the preceding paragraph. 

               Contractor is responsible for any and all insurance and indemnification 
required by BNSF. If Contractor should subcontract all or any portion of the work 
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performed under this Contract, Contractor shall require subcontractor meet any and all 
insurance and indemnification required by BNSF. 

 
This section shall survive termination or expiration of this Contract. 
2. Contractor shall comply with the insurance requirements as described in 

Attachment A, attached hereto and incorporated herein by reference.   
 

 
 

IN WITNESS WHEREOF, the parties have executed this Amendment at Fresno, 
California, the day and year first above written. 
 
 
City: 
City of Fresno, 
A California municipal corporation 
 
 
By:       

Thomas Esqueda,  
City Manager 

 
 
APPROVED AS TO FORM: 
DOUGLAS T. SLOAN 
City Attorney 
 
By:        

Kristi M. Costa    Date     
Deputy City Attorney 
 
 

ATTEST: 
YVONNE SPENCE, CRM MMC 
City Clerk 
 
By:   

  Date 
Deputy 

Contractor: 
[Contractor name and business entity 
type] 
 
 
By:        
 
Name:       
 
Title:        

(If corporation or LLC., Board Chair, Pres.  
or Vice Pres.) 

 
 
By:        
 
Name:       
 
Title:        

(If corporation or LLC., CFO, Treasurer, 
Secretary or Assistant Secretary)  

 

 
Attachment: Attachment A  
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ATTACHMENT A 
 

INSURANCE REQUIREMENTS 
Consultant Service Agreement between City of Fresno (“CITY”) 

and AECOM Technical Services, Inc. (“CONSULTANT”) 
BNSF Blackstone McKinley Grade Separation 

PROJECT TITLE 
 

MINIMUM SCOPE OF INSURANCE 
 
Coverage shall be at least as broad as: 

5. The most current version of Insurance Services Office (ISO) Commercial 
General Liability Coverage Form CG 00 01, providing liability coverage 
arising out of your business operations. The Commercial General Liability 
policy shall be written on an occurrence form and shall provide coverage for 
“bodily injury,” “property damage” and “personal and advertising injury” with 
coverage for premises and operations (including the use of owned and non-
owned equipment), products and completed operations, and contractual 
liability (including, without limitation, indemnity obligations under the 
Agreement) with limits of liability not less than those set forth under 
“Minimum Limits of Insurance.” 

6. The most current version of ISO *Commercial Auto Coverage Form CA 00 
01, providing liability coverage arising out of the ownership, maintenance or 
use of automobiles in the course of your business operations.  The 
Automobile Policy shall be written on an occurrence form and shall provide 
coverage for all owned, hired, and non-owned automobiles or other licensed 
vehicles (Code 1- Any Auto).   

7. Workers’ Compensation insurance as required by the State of California 
and Employer’s Liability Insurance. 

8. Professional Liability (Errors and Omissions) insurance appropriate to 
CONSULTANT’s profession.   

MINIMUM LIMITS OF INSURANCE 
CONSULTANT, or any party the CONSULTANT subcontracts with, shall maintain limits of 
liability of not less than those set forth below.  However, insurance limits available to CITY, 
its officers, officials, employees, agents, and volunteers as additional insureds, shall be 
the greater of the minimum limits specified herein or the full limit of any insurance proceeds 
available to the named insured: 

4. COMMERCIAL GENERAL LIABILITY: 
(v) $1,000,000 per occurrence for bodily injury and property damage; 
(vi) $1,000,000 per occurrence for personal and advertising injury; 
(vii) $2,000,000 aggregate for products and completed operations; and, 
(viii) $2,000,000 general aggregate applying separately to the work 

performed under the Agreement. 
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5. COMMERCIAL AUTOMOBILE LIABILITY: 
$1,000,000 per accident for bodily injury and property damage. 

6. WORKERS’ COMPENSATION INSURANCE as required by the State of 
California with statutory limits. 

7. EMPLOYER’S LIABILITY: 
 (i) $1,000,000 each accident for bodily injury; 
 (ii) $1,000,000 disease each employee; and, 
 (iii) $1,000,000 disease policy limit. 
5. PROFESSIONAL LIABILITY (Errors and Omissions): 
 (i) $1,000,000 per claim/occurrence; and, 
 (ii) $2,000,000 policy aggregate. 

UMBRELLA OR EXCESS INSURANCE 
In the event CONSULTANT purchases an Umbrella or Excess insurance policy(ies) to 
meet the “Minimum Limits of Insurance,” this insurance policy(ies) shall “follow form” and 
afford no less coverage than the primary insurance policy(ies). In addition, such Umbrella 
or Excess insurance policy(ies) shall also apply on a primary and non-contributory basis 
for the benefit of the CITY, its officers, officials, employees, agents, and volunteers. 

DEDUCTIBLES AND SELF-INSURED RETENTIONS 
CONSULTANT shall be responsible for payment of any deductibles contained in any 
insurance policy(ies) required herein and CONSULTANT shall also be responsible for 
payment of any self-insured retentions.  Any deductibles or self-insured retentions must 
be declared to on the Certificate of Insurance, and approved by, the CITY’s Risk Manager 
or designee.  At the option of the CITY’s Risk Manager or designee, either:  

(iii) The insurer shall reduce or eliminate such deductibles or self-insured 
retentions as respects CITY, its officers, officials, employees, agents, 
and volunteers; or  

(iv) CONSULTANT shall provide a financial guarantee, satisfactory to 
CITY’s Risk Manager or designee, guaranteeing payment of losses 
and related investigations, claim administration and defense 
expenses.  At no time shall CITY be responsible for the payment of 
any deductibles or self-insured retentions. 

OTHER INSURANCE PROVISIONS/ENDORSEMENTS 
The General Liability and Automobile Liability insurance policies are to contain, or be 
endorsed to contain, the following provisions: 

4. CITY, its officers, officials, employees, agents, and volunteers are to be 
covered as additional insureds. CONSULTANT shall establish additional 
insured status for the City and for all ongoing and completed operations 
under the Commercial General Liability policy by use of ISO Forms or an 
executed manuscript insurance company endorsement providing additional 
insured status.  The Commercial General endorsements must be as broad 



 

3 
 

as that contained in ISO Forms: GC 20 10 11 85 or both CG 20 10 & CG 20 
37. 

5. The coverage shall contain no special limitations on the scope of protection 
afforded to CITY, its officers, officials, employees, agents, and volunteers.  
Any available insurance proceeds in excess of the specified minimum limits 
and coverage shall be available to the Additional Insured. 

6. For any claims relating to this Agreement, CONSULTANT’s insurance 
coverage shall be primary insurance with respect to the CITY, its officers, 
officials, employees, agents, and volunteers.  Any insurance or self-
insurance maintained by the CITY, its officers, officials, employees, agents, 
and volunteers shall be excess of CONSULTANT’s insurance and shall not 
contribute with it.  CONSULTANT shall establish primary and non-
contributory status by using ISO Form CG 20 01 04 13 or by an executed 
manuscript insurance company endorsement that provides primary and 
non-contributory status as broad as that contained in ISO Form CG 
20 01 04 13. 

The Workers’ Compensation insurance policy is to contain, or be endorsed to contain, the 
following provision:  CONSULTANT and its insurer shall waive any right of subrogation 
against CITY, its officers, officials, employees, agents, and volunteers. 
If the Professional Liability (Errors and Omissions) insurance policy is written on a claims-
made form: 

6. The retroactive date must be shown, and must be before the effective date 
of the Agreement or the commencement of work by CONSULTANT. 

7. Insurance must be maintained and evidence of insurance must be provided 
for at least five (5) years after completion of the Agreement work or 
termination of the Agreement, whichever occurs first, or, in the alternative, 
the policy shall be endorsed to provide not less than a five (5) year discovery 
period.   

8. If coverage is canceled or non-renewed, and not replaced with another 
claims-made policy form with a retroactive date prior to the effective date of 
the Agreement or the commencement of work by CONSULTANT, 
CONSULTANT must purchase “extended reporting” coverage for a 
minimum of five (5) years completion of the Agreement work or termination 
of the Agreement, whichever occurs first. 

9. A copy of the claims reporting requirements must be submitted to CITY for 
review. 

10. These requirements shall survive expiration or termination of the 
Agreement. 

All policies of insurance required herein shall be endorsed to provide that the coverage 
shall not be cancelled, non-renewed, reduced in coverage or in limits except after thirty 
(30) calendar days written notice by certified mail, return receipt requested, has been 
given to CITY. CONSULTANT is also responsible for providing written notice to the CITY 
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under the same terms and conditions.  Upon issuance by the insurer, broker, or agent of 
a notice of cancellation, non-renewal, or reduction in coverage or in limits, CONSULTANT 
shall furnish CITY with a new certificate and applicable endorsements for such policy(ies).  
In the event any policy is due to expire during the work to be performed for CITY, 
CONSULTANT shall provide a new certificate, and applicable endorsements, evidencing 
renewal of such policy not less than fifteen (15) calendar days prior to the expiration date 
of the expiring policy. 
Should any of the required policies provide that the defense costs are paid within the 
Limits of Liability, thereby reducing the available limits by any defense costs, then the 
requirement for the Limits of Liability of these polices will be twice the above stated limits.   
The fact that insurance is obtained by CONSULTANT shall not be deemed to release or 
diminish the liability of CONSULTANT, including, without limitation, liability under the 
indemnity provisions of this Agreement. The policy limits do not act as a limitation upon 
the amount of indemnification to be provided by CONSULTANT.  Approval or purchase 
of any insurance contracts or policies shall in no way relieve from liability nor limit the 
liability of CONSULTANT, its principals, officers, agents, employees, persons under the 
supervision of CONSULTANT, vendors, suppliers, invitees, consultants, sub-consultants, 
subcontractors, or anyone employed directly or indirectly by any of them. 
SUBCONTRACTORS - If CONSULTANT subcontracts any or all of the services to be 
performed under this Agreement, CONSULTANT shall require, at the discretion of the 
CITY Risk Manager or designee, subcontractor(s) to enter into a separate Side 
Agreement with the City to provide required indemnification and insurance protection.  
Any required Side Agreement(s) and associated insurance documents for the 
subcontractor must be reviewed and preapproved by CITY Risk Manager or designee.  
If no Side Agreement is required, CONSULTANT  will be solely responsible for ensuring 
that it’s subcontractors maintain insurance coverage at levels no less than those 
required by applicable law and is customary in the relevant industry.   
 
VERIFICATION OF COVERAGE  
CONSULTANT shall furnish CITY with all certificate(s) and applicable endorsements 
effecting coverage required hereunder. All certificates and applicable endorsements 
are to be received and approved by the CITY’S Risk Manager or his/her designee prior 
to CITY’S execution of the Agreement and before work commences. All non-ISO 
endorsements amending policy coverage shall be executed by a licensed and authorized 
agent or broker. Upon request of CITY, CONSULTANT shall immediately furnish City with 
a complete copy of any insurance policy required under this Agreement, including all 
endorsements, with said copy certified by the underwriter to be a true and correct copy of 
the original policy. This requirement shall survive expiration or termination of this 
Agreement. 
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Exhibit B-2 
Blair, Church & Flynn Side Agreement 

 
AGREEMENT 

 
THIS AGREEMENT (Agreement) made and entered into as of this ____ day of 

April 2021, entered into between the City of Fresno, a municipal corporation (City), and 
Blair, Church & Flynn (Contractor). 
 

RECITALS 
 

City and AECOM Technical Services., (Consultant) entered into a Consultant 
Services Agreement, (Agreement) on or about April 9, 2021, which requires Consultant 
to provide certain insurance and indemnity to the City; and  

This Agreement requires the Contractor to provide insurance indemnify, hold 
harmless, and defend City; and 

The City and Contractor desire to enter into this Agreement to comply with any and 
all insurance requirements as dictated in the Agreement with the Consultant. 

 
AGREEMENT 

 
NOW, THEREFORE, the parties agree as follows: 
1. To the furthest extent allowed by law including California Civil Code section 

2782, Contractor shall indemnify, hold harmless and defend CITY, Fresno County 
Transportation Authority (FCTA) and each of their officers, officials, employees, agents 
and volunteers from any and all loss, liability, fines, penalties, forfeitures, costs and 
damages (whether in contract, tort or strict liability, including but not limited to personal 
injury, death at any time and property damage) incurred by CITY or FCTA,  Contractor or 
any other person, and from any and all claims, demands and actions in law or equity 
(including attorney's fees and litigation expenses), arising or alleged to have arisen 
directly or indirectly out of performance of this Contract.  Contractor's obligations under 
the preceding sentence shall apply regardless of whether CITY, Fresno County 
Transportation Authority or any of their officers, officials, employees, agents and 
volunteers are passively negligent, but shall not apply to any loss, liability, fines, penalties, 
forfeitures, costs or damages caused by the active or sole negligence, or the willful 
misconduct, of CITY, Fresno County Transportation Authority or any of their officers, 
officials, employees, agents and volunteers. 

            If Contractor should subcontract all or any portion of the work to be 
performed under this Contract, Contractor shall require each subcontractor to indemnify, 
hold harmless and defend CITY, Fresno County Transportation Authority and each of 
their officers, officials, employees, agents and volunteers in accordance with the terms of 
the preceding paragraph. 

               Contractor is responsible for any and all insurance and indemnification 
required by BNSF. If Contractor should subcontract all or any portion of the work 
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performed under this Contract, Contractor shall require subcontractor meet any and all 
insurance and indemnification required by BNSF. 

 
This section shall survive termination or expiration of this Contract. 
2. Contractor shall comply with the insurance requirements as described in 

Attachment A, attached hereto and incorporated herein by reference.   
 

 
 

IN WITNESS WHEREOF, the parties have executed this Amendment at Fresno, 
California, the day and year first above written. 
 
 
City: 
City of Fresno, 
A California municipal corporation 
 
 
By:       

Thomas Esqueda,  
City Manager 

 
 
APPROVED AS TO FORM: 
DOUGLAS T. SLOAN 
City Attorney 
 
By:        

Kristi M. Costa    Date     
Deputy City Attorney 
 
 

ATTEST: 
YVONNE SPENCE, CRM MMC 
City Clerk 
 
By:   

  Date 
Deputy 

Contractor: 
[Contractor name and business entity 
type] 
 
 
By:        
 
Name:       
 
Title:        

(If corporation or LLC., Board Chair, Pres.  
or Vice Pres.) 

 
 
By:        
 
Name:       
 
Title:        

(If corporation or LLC., CFO, Treasurer, 
Secretary or Assistant Secretary)  

 

 
Attachment: Attachment A  
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ATTACHMENT A 
 

INSURANCE REQUIREMENTS 
Consultant Service Agreement between City of Fresno (“CITY”) 

and AECOM Technical Services, Inc. (“CONSULTANT”) 
BNSF Blackstone McKinley Grade Separation 

PROJECT TITLE 
 

MINIMUM SCOPE OF INSURANCE 
 
Coverage shall be at least as broad as: 

9. The most current version of Insurance Services Office (ISO) Commercial 
General Liability Coverage Form CG 00 01, providing liability coverage 
arising out of your business operations. The Commercial General Liability 
policy shall be written on an occurrence form and shall provide coverage for 
“bodily injury,” “property damage” and “personal and advertising injury” with 
coverage for premises and operations (including the use of owned and non-
owned equipment), products and completed operations, and contractual 
liability (including, without limitation, indemnity obligations under the 
Agreement) with limits of liability not less than those set forth under 
“Minimum Limits of Insurance.” 

10. The most current version of ISO *Commercial Auto Coverage Form CA 00 
01, providing liability coverage arising out of the ownership, maintenance or 
use of automobiles in the course of your business operations.  The 
Automobile Policy shall be written on an occurrence form and shall provide 
coverage for all owned, hired, and non-owned automobiles or other licensed 
vehicles (Code 1- Any Auto).   

11. Workers’ Compensation insurance as required by the State of California 
and Employer’s Liability Insurance. 

12. Professional Liability (Errors and Omissions) insurance appropriate to 
CONSULTANT’s profession.   

MINIMUM LIMITS OF INSURANCE 
CONSULTANT, or any party the CONSULTANT subcontracts with, shall maintain limits of 
liability of not less than those set forth below.  However, insurance limits available to CITY, 
its officers, officials, employees, agents, and volunteers as additional insureds, shall be 
the greater of the minimum limits specified herein or the full limit of any insurance proceeds 
available to the named insured: 

8. COMMERCIAL GENERAL LIABILITY: 
(ix) $1,000,000 per occurrence for bodily injury and property damage; 
(x) $1,000,000 per occurrence for personal and advertising injury; 
(xi) $2,000,000 aggregate for products and completed operations; and, 
(xii) $2,000,000 general aggregate applying separately to the work 

performed under the Agreement. 



 

2 
 

9. COMMERCIAL AUTOMOBILE LIABILITY: 
$1,000,000 per accident for bodily injury and property damage. 

10. WORKERS’ COMPENSATION INSURANCE as required by the State of 
California with statutory limits. 

11. EMPLOYER’S LIABILITY: 
 (i) $1,000,000 each accident for bodily injury; 
 (ii) $1,000,000 disease each employee; and, 
 (iii) $1,000,000 disease policy limit. 
5. PROFESSIONAL LIABILITY (Errors and Omissions): 
 (i) $1,000,000 per claim/occurrence; and, 
 (ii) $2,000,000 policy aggregate. 

UMBRELLA OR EXCESS INSURANCE 
In the event CONSULTANT purchases an Umbrella or Excess insurance policy(ies) to 
meet the “Minimum Limits of Insurance,” this insurance policy(ies) shall “follow form” and 
afford no less coverage than the primary insurance policy(ies). In addition, such Umbrella 
or Excess insurance policy(ies) shall also apply on a primary and non-contributory basis 
for the benefit of the CITY, its officers, officials, employees, agents, and volunteers. 

DEDUCTIBLES AND SELF-INSURED RETENTIONS 
CONSULTANT shall be responsible for payment of any deductibles contained in any 
insurance policy(ies) required herein and CONSULTANT shall also be responsible for 
payment of any self-insured retentions.  Any deductibles or self-insured retentions must 
be declared to on the Certificate of Insurance, and approved by, the CITY’s Risk Manager 
or designee.  At the option of the CITY’s Risk Manager or designee, either:  

(v) The insurer shall reduce or eliminate such deductibles or self-insured 
retentions as respects CITY, its officers, officials, employees, agents, 
and volunteers; or  

(vi) CONSULTANT shall provide a financial guarantee, satisfactory to 
CITY’s Risk Manager or designee, guaranteeing payment of losses 
and related investigations, claim administration and defense 
expenses.  At no time shall CITY be responsible for the payment of 
any deductibles or self-insured retentions. 

OTHER INSURANCE PROVISIONS/ENDORSEMENTS 
The General Liability and Automobile Liability insurance policies are to contain, or be 
endorsed to contain, the following provisions: 

7. CITY, its officers, officials, employees, agents, and volunteers are to be 
covered as additional insureds. CONSULTANT shall establish additional 
insured status for the City and for all ongoing and completed operations 
under the Commercial General Liability policy by use of ISO Forms or an 
executed manuscript insurance company endorsement providing additional 
insured status.  The Commercial General endorsements must be as broad 
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as that contained in ISO Forms: GC 20 10 11 85 or both CG 20 10 & CG 20 
37. 

8. The coverage shall contain no special limitations on the scope of protection 
afforded to CITY, its officers, officials, employees, agents, and volunteers.  
Any available insurance proceeds in excess of the specified minimum limits 
and coverage shall be available to the Additional Insured. 

9. For any claims relating to this Agreement, CONSULTANT’s insurance 
coverage shall be primary insurance with respect to the CITY, its officers, 
officials, employees, agents, and volunteers.  Any insurance or self-
insurance maintained by the CITY, its officers, officials, employees, agents, 
and volunteers shall be excess of CONSULTANT’s insurance and shall not 
contribute with it.  CONSULTANT shall establish primary and non-
contributory status by using ISO Form CG 20 01 04 13 or by an executed 
manuscript insurance company endorsement that provides primary and 
non-contributory status as broad as that contained in ISO Form CG 
20 01 04 13. 

The Workers’ Compensation insurance policy is to contain, or be endorsed to contain, the 
following provision:  CONSULTANT and its insurer shall waive any right of subrogation 
against CITY, its officers, officials, employees, agents, and volunteers. 
If the Professional Liability (Errors and Omissions) insurance policy is written on a claims-
made form: 

11. The retroactive date must be shown, and must be before the effective date 
of the Agreement or the commencement of work by CONSULTANT. 

12. Insurance must be maintained and evidence of insurance must be provided 
for at least five (5) years after completion of the Agreement work or 
termination of the Agreement, whichever occurs first, or, in the alternative, 
the policy shall be endorsed to provide not less than a five (5) year discovery 
period.   

13. If coverage is canceled or non-renewed, and not replaced with another 
claims-made policy form with a retroactive date prior to the effective date of 
the Agreement or the commencement of work by CONSULTANT, 
CONSULTANT must purchase “extended reporting” coverage for a 
minimum of five (5) years completion of the Agreement work or termination 
of the Agreement, whichever occurs first. 

14. A copy of the claims reporting requirements must be submitted to CITY for 
review. 

15. These requirements shall survive expiration or termination of the 
Agreement. 

All policies of insurance required herein shall be endorsed to provide that the coverage 
shall not be cancelled, non-renewed, reduced in coverage or in limits except after thirty 
(30) calendar days written notice by certified mail, return receipt requested, has been 
given to CITY. CONSULTANT is also responsible for providing written notice to the CITY 
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under the same terms and conditions.  Upon issuance by the insurer, broker, or agent of 
a notice of cancellation, non-renewal, or reduction in coverage or in limits, CONSULTANT 
shall furnish CITY with a new certificate and applicable endorsements for such policy(ies).  
In the event any policy is due to expire during the work to be performed for CITY, 
CONSULTANT shall provide a new certificate, and applicable endorsements, evidencing 
renewal of such policy not less than fifteen (15) calendar days prior to the expiration date 
of the expiring policy. 
Should any of the required policies provide that the defense costs are paid within the 
Limits of Liability, thereby reducing the available limits by any defense costs, then the 
requirement for the Limits of Liability of these polices will be twice the above stated limits.   
The fact that insurance is obtained by CONSULTANT shall not be deemed to release or 
diminish the liability of CONSULTANT, including, without limitation, liability under the 
indemnity provisions of this Agreement. The policy limits do not act as a limitation upon 
the amount of indemnification to be provided by CONSULTANT.  Approval or purchase 
of any insurance contracts or policies shall in no way relieve from liability nor limit the 
liability of CONSULTANT, its principals, officers, agents, employees, persons under the 
supervision of CONSULTANT, vendors, suppliers, invitees, consultants, sub-consultants, 
subcontractors, or anyone employed directly or indirectly by any of them. 
SUBCONTRACTORS - If CONSULTANT subcontracts any or all of the services to be 
performed under this Agreement, CONSULTANT shall require, at the discretion of the 
CITY Risk Manager or designee, subcontractor(s) to enter into a separate Side 
Agreement with the City to provide required indemnification and insurance protection.  
Any required Side Agreement(s) and associated insurance documents for the 
subcontractor must be reviewed and preapproved by CITY Risk Manager or designee.  
If no Side Agreement is required, CONSULTANT  will be solely responsible for ensuring 
that it’s subcontractors maintain insurance coverage at levels no less than those 
required by applicable law and is customary in the relevant industry.   
 
VERIFICATION OF COVERAGE  
CONSULTANT shall furnish CITY with all certificate(s) and applicable endorsements 
effecting coverage required hereunder. All certificates and applicable endorsements 
are to be received and approved by the CITY’S Risk Manager or his/her designee prior 
to CITY’S execution of the Agreement and before work commences. All non-ISO 
endorsements amending policy coverage shall be executed by a licensed and authorized 
agent or broker. Upon request of CITY, CONSULTANT shall immediately furnish City with 
a complete copy of any insurance policy required under this Agreement, including all 
endorsements, with said copy certified by the underwriter to be a true and correct copy of 
the original policy. This requirement shall survive expiration or termination of this 
Agreement. 
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Exhibit B-3 
Kleinfelder Side Agreement 

 
 AGREEMENT 
 

THIS AGREEMENT (Agreement) made and entered into as of this ____ day of 
April 2021, entered into between the City of Fresno, a municipal corporation (City), and 
Kleinfelder (Contractor). 
 

RECITALS 
 

City and AECOM Technical Services., (Consultant) entered into a Consultant 
Services Agreement, (Agreement) on or about April 9, 2021, which requires Consultant 
to provide certain insurance and indemnity to the City; and  

This Agreement requires the Contractor to provide insurance indemnify, hold 
harmless, and defend City; and 

The City and Contractor desire to enter into this Agreement to comply with any and 
all insurance requirements as dictated in the Agreement with the Consultant. 

 
AGREEMENT 

 
NOW, THEREFORE, the parties agree as follows: 
1. To the furthest extent allowed by law including California Civil Code section 

2782, Contractor shall indemnify, hold harmless and defend CITY, Fresno County 
Transportation Authority (FCTA) and each of their officers, officials, employees, agents 
and volunteers from any and all loss, liability, fines, penalties, forfeitures, costs and 
damages (whether in contract, tort or strict liability, including but not limited to personal 
injury, death at any time and property damage) incurred by CITY or FCTA,  Contractor or 
any other person, and from any and all claims, demands and actions in law or equity 
(including attorney's fees and litigation expenses), arising or alleged to have arisen 
directly or indirectly out of performance of this Contract.  Contractor's obligations under 
the preceding sentence shall apply regardless of whether CITY, Fresno County 
Transportation Authority or any of their officers, officials, employees, agents and 
volunteers are passively negligent, but shall not apply to any loss, liability, fines, penalties, 
forfeitures, costs or damages caused by the active or sole negligence, or the willful 
misconduct, of CITY, Fresno County Transportation Authority or any of their officers, 
officials, employees, agents and volunteers. 

            If Contractor should subcontract all or any portion of the work to be 
performed under this Contract, Contractor shall require each subcontractor to indemnify, 
hold harmless and defend CITY, Fresno County Transportation Authority and each of 
their officers, officials, employees, agents and volunteers in accordance with the terms of 
the preceding paragraph. 

               Contractor is responsible for any and all insurance and indemnification 
required by BNSF. If Contractor should subcontract all or any portion of the work 
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performed under this Contract, Contractor shall require subcontractor meet any and all 
insurance and indemnification required by BNSF. 

 
This section shall survive termination or expiration of this Contract. 
2. Contractor shall comply with the insurance requirements as described in 

Attachment A, attached hereto and incorporated herein by reference.   
 

 
 

IN WITNESS WHEREOF, the parties have executed this Amendment at Fresno, 
California, the day and year first above written. 
 
 
City: 
City of Fresno, 
A California municipal corporation 
 
 
By:       

Thomas Esqueda,  
City Manager 

 
 
APPROVED AS TO FORM: 
DOUGLAS T. SLOAN 
City Attorney 
 
By:        

Kristi M. Costa    Date     
Deputy City Attorney 
 
 

ATTEST: 
YVONNE SPENCE, CRM MMC 
City Clerk 
 
By:   

  Date 
Deputy 

Contractor: 
[Contractor name and business entity 
type] 
 
 
By:        
 
Name:       
 
Title:        

(If corporation or LLC., Board Chair, Pres.  
or Vice Pres.) 

 
 
By:        
 
Name:       
 
Title:        

(If corporation or LLC., CFO, Treasurer, 
Secretary or Assistant Secretary)  

 

 
Attachment: Attachment A  
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ATTACHMENT A 
 

INSURANCE REQUIREMENTS 
Consultant Service Agreement between City of Fresno (“CITY”) 

and AECOM Technical Services, Inc. (“CONSULTANT”) 
BNSF Blackstone McKinley Grade Separation 

PROJECT TITLE 
 

MINIMUM SCOPE OF INSURANCE 
 
Coverage shall be at least as broad as: 

13. The most current version of Insurance Services Office (ISO) Commercial 
General Liability Coverage Form CG 00 01, providing liability coverage 
arising out of your business operations. The Commercial General Liability 
policy shall be written on an occurrence form and shall provide coverage for 
“bodily injury,” “property damage” and “personal and advertising injury” with 
coverage for premises and operations (including the use of owned and non-
owned equipment), products and completed operations, and contractual 
liability (including, without limitation, indemnity obligations under the 
Agreement) with limits of liability not less than those set forth under 
“Minimum Limits of Insurance.” 

14. The most current version of ISO *Commercial Auto Coverage Form CA 00 
01, providing liability coverage arising out of the ownership, maintenance or 
use of automobiles in the course of your business operations.  The 
Automobile Policy shall be written on an occurrence form and shall provide 
coverage for all owned, hired, and non-owned automobiles or other licensed 
vehicles (Code 1- Any Auto).   

15. Workers’ Compensation insurance as required by the State of California 
and Employer’s Liability Insurance. 

16. Professional Liability (Errors and Omissions) insurance appropriate to 
CONSULTANT’s profession.   

MINIMUM LIMITS OF INSURANCE 
CONSULTANT, or any party the CONSULTANT subcontracts with, shall maintain limits of 
liability of not less than those set forth below.  However, insurance limits available to CITY, 
its officers, officials, employees, agents, and volunteers as additional insureds, shall be 
the greater of the minimum limits specified herein or the full limit of any insurance proceeds 
available to the named insured: 

12. COMMERCIAL GENERAL LIABILITY: 
(xiii) $1,000,000 per occurrence for bodily injury and property damage; 
(xiv) $1,000,000 per occurrence for personal and advertising injury; 
(xv) $2,000,000 aggregate for products and completed operations; and, 
(xvi) $2,000,000 general aggregate applying separately to the work 

performed under the Agreement. 
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13. COMMERCIAL AUTOMOBILE LIABILITY: 
$1,000,000 per accident for bodily injury and property damage. 

14. WORKERS’ COMPENSATION INSURANCE as required by the State of 
California with statutory limits. 

15. EMPLOYER’S LIABILITY: 
 (i) $1,000,000 each accident for bodily injury; 
 (ii) $1,000,000 disease each employee; and, 
 (iii) $1,000,000 disease policy limit. 
5. PROFESSIONAL LIABILITY (Errors and Omissions): 
 (i) $1,000,000 per claim/occurrence; and, 
 (ii) $2,000,000 policy aggregate. 

UMBRELLA OR EXCESS INSURANCE 
In the event CONSULTANT purchases an Umbrella or Excess insurance policy(ies) to 
meet the “Minimum Limits of Insurance,” this insurance policy(ies) shall “follow form” and 
afford no less coverage than the primary insurance policy(ies). In addition, such Umbrella 
or Excess insurance policy(ies) shall also apply on a primary and non-contributory basis 
for the benefit of the CITY, its officers, officials, employees, agents, and volunteers. 

DEDUCTIBLES AND SELF-INSURED RETENTIONS 
CONSULTANT shall be responsible for payment of any deductibles contained in any 
insurance policy(ies) required herein and CONSULTANT shall also be responsible for 
payment of any self-insured retentions.  Any deductibles or self-insured retentions must 
be declared to on the Certificate of Insurance, and approved by, the CITY’s Risk Manager 
or designee.  At the option of the CITY’s Risk Manager or designee, either:  

(vii) The insurer shall reduce or eliminate such deductibles or self-insured 
retentions as respects CITY, its officers, officials, employees, agents, 
and volunteers; or  

(viii) CONSULTANT shall provide a financial guarantee, satisfactory to 
CITY’s Risk Manager or designee, guaranteeing payment of losses 
and related investigations, claim administration and defense 
expenses.  At no time shall CITY be responsible for the payment of 
any deductibles or self-insured retentions. 

OTHER INSURANCE PROVISIONS/ENDORSEMENTS 
The General Liability and Automobile Liability insurance policies are to contain, or be 
endorsed to contain, the following provisions: 

10. CITY, its officers, officials, employees, agents, and volunteers are to be 
covered as additional insureds. CONSULTANT shall establish additional 
insured status for the City and for all ongoing and completed operations 
under the Commercial General Liability policy by use of ISO Forms or an 
executed manuscript insurance company endorsement providing additional 
insured status.  The Commercial General endorsements must be as broad 
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as that contained in ISO Forms: GC 20 10 11 85 or both CG 20 10 & CG 20 
37. 

11. The coverage shall contain no special limitations on the scope of protection 
afforded to CITY, its officers, officials, employees, agents, and volunteers.  
Any available insurance proceeds in excess of the specified minimum limits 
and coverage shall be available to the Additional Insured. 

12. For any claims relating to this Agreement, CONSULTANT’s insurance 
coverage shall be primary insurance with respect to the CITY, its officers, 
officials, employees, agents, and volunteers.  Any insurance or self-
insurance maintained by the CITY, its officers, officials, employees, agents, 
and volunteers shall be excess of CONSULTANT’s insurance and shall not 
contribute with it.  CONSULTANT shall establish primary and non-
contributory status by using ISO Form CG 20 01 04 13 or by an executed 
manuscript insurance company endorsement that provides primary and 
non-contributory status as broad as that contained in ISO Form CG 
20 01 04 13. 

The Workers’ Compensation insurance policy is to contain, or be endorsed to contain, the 
following provision:  CONSULTANT and its insurer shall waive any right of subrogation 
against CITY, its officers, officials, employees, agents, and volunteers. 
If the Professional Liability (Errors and Omissions) insurance policy is written on a claims-
made form: 

16. The retroactive date must be shown, and must be before the effective date 
of the Agreement or the commencement of work by CONSULTANT. 

17. Insurance must be maintained and evidence of insurance must be provided 
for at least five (5) years after completion of the Agreement work or 
termination of the Agreement, whichever occurs first, or, in the alternative, 
the policy shall be endorsed to provide not less than a five (5) year discovery 
period.   

18. If coverage is canceled or non-renewed, and not replaced with another 
claims-made policy form with a retroactive date prior to the effective date of 
the Agreement or the commencement of work by CONSULTANT, 
CONSULTANT must purchase “extended reporting” coverage for a 
minimum of five (5) years completion of the Agreement work or termination 
of the Agreement, whichever occurs first. 

19. A copy of the claims reporting requirements must be submitted to CITY for 
review. 

20. These requirements shall survive expiration or termination of the 
Agreement. 

All policies of insurance required herein shall be endorsed to provide that the coverage 
shall not be cancelled, non-renewed, reduced in coverage or in limits except after thirty 
(30) calendar days written notice by certified mail, return receipt requested, has been 
given to CITY. CONSULTANT is also responsible for providing written notice to the CITY 
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under the same terms and conditions.  Upon issuance by the insurer, broker, or agent of 
a notice of cancellation, non-renewal, or reduction in coverage or in limits, CONSULTANT 
shall furnish CITY with a new certificate and applicable endorsements for such policy(ies).  
In the event any policy is due to expire during the work to be performed for CITY, 
CONSULTANT shall provide a new certificate, and applicable endorsements, evidencing 
renewal of such policy not less than fifteen (15) calendar days prior to the expiration date 
of the expiring policy. 
Should any of the required policies provide that the defense costs are paid within the 
Limits of Liability, thereby reducing the available limits by any defense costs, then the 
requirement for the Limits of Liability of these polices will be twice the above stated limits.   
The fact that insurance is obtained by CONSULTANT shall not be deemed to release or 
diminish the liability of CONSULTANT, including, without limitation, liability under the 
indemnity provisions of this Agreement. The policy limits do not act as a limitation upon 
the amount of indemnification to be provided by CONSULTANT.  Approval or purchase 
of any insurance contracts or policies shall in no way relieve from liability nor limit the 
liability of CONSULTANT, its principals, officers, agents, employees, persons under the 
supervision of CONSULTANT, vendors, suppliers, invitees, consultants, sub-consultants, 
subcontractors, or anyone employed directly or indirectly by any of them. 
SUBCONTRACTORS - If CONSULTANT subcontracts any or all of the services to be 
performed under this Agreement, CONSULTANT shall require, at the discretion of the 
CITY Risk Manager or designee, subcontractor(s) to enter into a separate Side 
Agreement with the City to provide required indemnification and insurance protection.  
Any required Side Agreement(s) and associated insurance documents for the 
subcontractor must be reviewed and preapproved by CITY Risk Manager or designee.  
If no Side Agreement is required, CONSULTANT  will be solely responsible for ensuring 
that it’s subcontractors maintain insurance coverage at levels no less than those 
required by applicable law and is customary in the relevant industry.   
 
VERIFICATION OF COVERAGE  
CONSULTANT shall furnish CITY with all certificate(s) and applicable endorsements 
effecting coverage required hereunder. All certificates and applicable endorsements 
are to be received and approved by the CITY’S Risk Manager or his/her designee prior 
to CITY’S execution of the Agreement and before work commences. All non-ISO 
endorsements amending policy coverage shall be executed by a licensed and authorized 
agent or broker. Upon request of CITY, CONSULTANT shall immediately furnish City with 
a complete copy of any insurance policy required under this Agreement, including all 
endorsements, with said copy certified by the underwriter to be a true and correct copy of 
the original policy. This requirement shall survive expiration or termination of this 
Agreement. 
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Exhibit B-4 
V&G Side Agreement 

 
AGREEMENT 

 
THIS AGREEMENT (Agreement) made and entered into as of this ____ day of 

April 2021, entered into between the City of Fresno, a municipal corporation (City), and 
V&G Builders (Contractor). 
 

RECITALS 
 

City and AECOM Technical Services., (Consultant) entered into a Consultant 
Services Agreement, (Agreement) on or about April 9, 2021, which requires Consultant 
to provide certain insurance and indemnity to the City; and  

This Agreement requires the Contractor to provide insurance indemnify, hold 
harmless, and defend City; and 

The City and Contractor desire to enter into this Agreement to comply with any and 
all insurance requirements as dictated in the Agreement with the Consultant. 

 
AGREEMENT 

 
NOW, THEREFORE, the parties agree as follows: 
1. To the furthest extent allowed by law including California Civil Code section 

2782, Contractor shall indemnify, hold harmless and defend CITY, Fresno County 
Transportation Authority (FCTA) and each of their officers, officials, employees, agents 
and volunteers from any and all loss, liability, fines, penalties, forfeitures, costs and 
damages (whether in contract, tort or strict liability, including but not limited to personal 
injury, death at any time and property damage) incurred by CITY or FCTA,  Contractor or 
any other person, and from any and all claims, demands and actions in law or equity 
(including attorney's fees and litigation expenses), arising or alleged to have arisen 
directly or indirectly out of performance of this Contract.  Contractor's obligations under 
the preceding sentence shall apply regardless of whether CITY, Fresno County 
Transportation Authority or any of their officers, officials, employees, agents and 
volunteers are passively negligent, but shall not apply to any loss, liability, fines, penalties, 
forfeitures, costs or damages caused by the active or sole negligence, or the willful 
misconduct, of CITY, Fresno County Transportation Authority or any of their officers, 
officials, employees, agents and volunteers. 

            If Contractor should subcontract all or any portion of the work to be 
performed under this Contract, Contractor shall require each subcontractor to indemnify, 
hold harmless and defend CITY, Fresno County Transportation Authority and each of 
their officers, officials, employees, agents and volunteers in accordance with the terms of 
the preceding paragraph. 

               Contractor is responsible for any and all insurance and indemnification 
required by BNSF. If Contractor should subcontract all or any portion of the work 
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performed under this Contract, Contractor shall require subcontractor meet any and all 
insurance and indemnification required by BNSF. 

 
This section shall survive termination or expiration of this Contract. 
2. Contractor shall comply with the insurance requirements as described in 

Attachment A, attached hereto and incorporated herein by reference.   
 

 
 

IN WITNESS WHEREOF, the parties have executed this Amendment at Fresno, 
California, the day and year first above written. 
 
 
City: 
City of Fresno, 
A California municipal corporation 
 
 
By:       

Thomas Esqueda,  
City Manager 

 
 
APPROVED AS TO FORM: 
DOUGLAS T. SLOAN 
City Attorney 
 
By:        

Kristi M. Costa    Date     
Deputy City Attorney 
 
 

ATTEST: 
YVONNE SPENCE, CRM MMC 
City Clerk 
 
By:   

  Date 
Deputy 

Contractor: 
[Contractor name and business entity 
type] 
 
 
By:        
 
Name:       
 
Title:        

(If corporation or LLC., Board Chair, Pres.  
or Vice Pres.) 

 
 
By:        
 
Name:       
 
Title:        

(If corporation or LLC., CFO, Treasurer, 
Secretary or Assistant Secretary)  

 

 
Attachment: Attachment A  
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ATTACHMENT A 
 

INSURANCE REQUIREMENTS 
Consultant Service Agreement between City of Fresno (“CITY”) 

and AECOM Technical Services, Inc. (“CONSULTANT”) 
BNSF Blackstone McKinley Grade Separation 

PROJECT TITLE 
 

MINIMUM SCOPE OF INSURANCE 
 
Coverage shall be at least as broad as: 

17. The most current version of Insurance Services Office (ISO) Commercial 
General Liability Coverage Form CG 00 01, providing liability coverage 
arising out of your business operations. The Commercial General Liability 
policy shall be written on an occurrence form and shall provide coverage for 
“bodily injury,” “property damage” and “personal and advertising injury” with 
coverage for premises and operations (including the use of owned and non-
owned equipment), products and completed operations, and contractual 
liability (including, without limitation, indemnity obligations under the 
Agreement) with limits of liability not less than those set forth under 
“Minimum Limits of Insurance.” 

18. The most current version of ISO *Commercial Auto Coverage Form CA 00 
01, providing liability coverage arising out of the ownership, maintenance or 
use of automobiles in the course of your business operations.  The 
Automobile Policy shall be written on an occurrence form and shall provide 
coverage for all owned, hired, and non-owned automobiles or other licensed 
vehicles (Code 1- Any Auto).   

19. Workers’ Compensation insurance as required by the State of California 
and Employer’s Liability Insurance. 

20. Professional Liability (Errors and Omissions) insurance appropriate to 
CONSULTANT’s profession.   

MINIMUM LIMITS OF INSURANCE 
CONSULTANT, or any party the CONSULTANT subcontracts with, shall maintain limits of 
liability of not less than those set forth below.  However, insurance limits available to CITY, 
its officers, officials, employees, agents, and volunteers as additional insureds, shall be 
the greater of the minimum limits specified herein or the full limit of any insurance proceeds 
available to the named insured: 

16. COMMERCIAL GENERAL LIABILITY: 
(xvii) $1,000,000 per occurrence for bodily injury and property damage; 
(xviii) $1,000,000 per occurrence for personal and advertising injury; 
(xix) $2,000,000 aggregate for products and completed operations; and, 
(xx) $2,000,000 general aggregate applying separately to the work 

performed under the Agreement. 
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17. COMMERCIAL AUTOMOBILE LIABILITY: 
$1,000,000 per accident for bodily injury and property damage. 

18. WORKERS’ COMPENSATION INSURANCE as required by the State of 
California with statutory limits. 

19. EMPLOYER’S LIABILITY: 
 (i) $1,000,000 each accident for bodily injury; 
 (ii) $1,000,000 disease each employee; and, 
 (iii) $1,000,000 disease policy limit. 
5. PROFESSIONAL LIABILITY (Errors and Omissions): 
 (i) $1,000,000 per claim/occurrence; and, 
 (ii) $2,000,000 policy aggregate. 

UMBRELLA OR EXCESS INSURANCE 
In the event CONSULTANT purchases an Umbrella or Excess insurance policy(ies) to 
meet the “Minimum Limits of Insurance,” this insurance policy(ies) shall “follow form” and 
afford no less coverage than the primary insurance policy(ies). In addition, such Umbrella 
or Excess insurance policy(ies) shall also apply on a primary and non-contributory basis 
for the benefit of the CITY, its officers, officials, employees, agents, and volunteers. 

DEDUCTIBLES AND SELF-INSURED RETENTIONS 
CONSULTANT shall be responsible for payment of any deductibles contained in any 
insurance policy(ies) required herein and CONSULTANT shall also be responsible for 
payment of any self-insured retentions.  Any deductibles or self-insured retentions must 
be declared to on the Certificate of Insurance, and approved by, the CITY’s Risk Manager 
or designee.  At the option of the CITY’s Risk Manager or designee, either:  

(ix) The insurer shall reduce or eliminate such deductibles or self-insured 
retentions as respects CITY, its officers, officials, employees, agents, 
and volunteers; or  

(x) CONSULTANT shall provide a financial guarantee, satisfactory to 
CITY’s Risk Manager or designee, guaranteeing payment of losses 
and related investigations, claim administration and defense 
expenses.  At no time shall CITY be responsible for the payment of 
any deductibles or self-insured retentions. 

OTHER INSURANCE PROVISIONS/ENDORSEMENTS 
The General Liability and Automobile Liability insurance policies are to contain, or be 
endorsed to contain, the following provisions: 

13. CITY, its officers, officials, employees, agents, and volunteers are to be 
covered as additional insureds. CONSULTANT shall establish additional 
insured status for the City and for all ongoing and completed operations 
under the Commercial General Liability policy by use of ISO Forms or an 
executed manuscript insurance company endorsement providing additional 
insured status.  The Commercial General endorsements must be as broad 



 

3 
 

as that contained in ISO Forms: GC 20 10 11 85 or both CG 20 10 & CG 20 
37. 

14. The coverage shall contain no special limitations on the scope of protection 
afforded to CITY, its officers, officials, employees, agents, and volunteers.  
Any available insurance proceeds in excess of the specified minimum limits 
and coverage shall be available to the Additional Insured. 

15. For any claims relating to this Agreement, CONSULTANT’s insurance 
coverage shall be primary insurance with respect to the CITY, its officers, 
officials, employees, agents, and volunteers.  Any insurance or self-
insurance maintained by the CITY, its officers, officials, employees, agents, 
and volunteers shall be excess of CONSULTANT’s insurance and shall not 
contribute with it.  CONSULTANT shall establish primary and non-
contributory status by using ISO Form CG 20 01 04 13 or by an executed 
manuscript insurance company endorsement that provides primary and 
non-contributory status as broad as that contained in ISO Form CG 
20 01 04 13. 

The Workers’ Compensation insurance policy is to contain, or be endorsed to contain, the 
following provision:  CONSULTANT and its insurer shall waive any right of subrogation 
against CITY, its officers, officials, employees, agents, and volunteers. 
If the Professional Liability (Errors and Omissions) insurance policy is written on a claims-
made form: 

21. The retroactive date must be shown, and must be before the effective date 
of the Agreement or the commencement of work by CONSULTANT. 

22. Insurance must be maintained and evidence of insurance must be provided 
for at least five (5) years after completion of the Agreement work or 
termination of the Agreement, whichever occurs first, or, in the alternative, 
the policy shall be endorsed to provide not less than a five (5) year discovery 
period.   

23. If coverage is canceled or non-renewed, and not replaced with another 
claims-made policy form with a retroactive date prior to the effective date of 
the Agreement or the commencement of work by CONSULTANT, 
CONSULTANT must purchase “extended reporting” coverage for a 
minimum of five (5) years completion of the Agreement work or termination 
of the Agreement, whichever occurs first. 

24. A copy of the claims reporting requirements must be submitted to CITY for 
review. 

25. These requirements shall survive expiration or termination of the 
Agreement. 

All policies of insurance required herein shall be endorsed to provide that the coverage 
shall not be cancelled, non-renewed, reduced in coverage or in limits except after thirty 
(30) calendar days written notice by certified mail, return receipt requested, has been 
given to CITY. CONSULTANT is also responsible for providing written notice to the CITY 
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under the same terms and conditions.  Upon issuance by the insurer, broker, or agent of 
a notice of cancellation, non-renewal, or reduction in coverage or in limits, CONSULTANT 
shall furnish CITY with a new certificate and applicable endorsements for such policy(ies).  
In the event any policy is due to expire during the work to be performed for CITY, 
CONSULTANT shall provide a new certificate, and applicable endorsements, evidencing 
renewal of such policy not less than fifteen (15) calendar days prior to the expiration date 
of the expiring policy. 
Should any of the required policies provide that the defense costs are paid within the 
Limits of Liability, thereby reducing the available limits by any defense costs, then the 
requirement for the Limits of Liability of these polices will be twice the above stated limits.   
The fact that insurance is obtained by CONSULTANT shall not be deemed to release or 
diminish the liability of CONSULTANT, including, without limitation, liability under the 
indemnity provisions of this Agreement. The policy limits do not act as a limitation upon 
the amount of indemnification to be provided by CONSULTANT.  Approval or purchase 
of any insurance contracts or policies shall in no way relieve from liability nor limit the 
liability of CONSULTANT, its principals, officers, agents, employees, persons under the 
supervision of CONSULTANT, vendors, suppliers, invitees, consultants, sub-consultants, 
subcontractors, or anyone employed directly or indirectly by any of them. 
SUBCONTRACTORS - If CONSULTANT subcontracts any or all of the services to be 
performed under this Agreement, CONSULTANT shall require, at the discretion of the 
CITY Risk Manager or designee, subcontractor(s) to enter into a separate Side 
Agreement with the City to provide required indemnification and insurance protection.  
Any required Side Agreement(s) and associated insurance documents for the 
subcontractor must be reviewed and preapproved by CITY Risk Manager or designee.  
If no Side Agreement is required, CONSULTANT  will be solely responsible for ensuring 
that it’s subcontractors maintain insurance coverage at levels no less than those 
required by applicable law and is customary in the relevant industry.   
 
VERIFICATION OF COVERAGE  
CONSULTANT shall furnish CITY with all certificate(s) and applicable endorsements 
effecting coverage required hereunder. All certificates and applicable endorsements 
are to be received and approved by the CITY’S Risk Manager or his/her designee prior 
to CITY’S execution of the Agreement and before work commences. All non-ISO 
endorsements amending policy coverage shall be executed by a licensed and authorized 
agent or broker. Upon request of CITY, CONSULTANT shall immediately furnish City with 
a complete copy of any insurance policy required under this Agreement, including all 
endorsements, with said copy certified by the underwriter to be a true and correct copy of 
the original policy. This requirement shall survive expiration or termination of this 
Agreement. 
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Exhibit B-5 
Design Workshop Side Agreement 

 
AGREEMENT 

 
THIS AGREEMENT (Agreement) made and entered into as of this ____ day of 

April 2021, entered into between the City of Fresno, a municipal corporation (City), and 
Design Workshop (Contractor). 
 

RECITALS 
 

City and AECOM Technical Services., (Consultant) entered into a Consultant 
Services Agreement, (Agreement) on or about April 9, 2021, which requires Consultant 
to provide certain insurance and indemnity to the City; and  

This Agreement requires the Contractor to provide insurance indemnify, hold 
harmless, and defend City; and 

The City and Contractor desire to enter into this Agreement to comply with any and 
all insurance requirements as dictated in the Agreement with the Consultant. 

 
AGREEMENT 

 
NOW, THEREFORE, the parties agree as follows: 
1. To the furthest extent allowed by law including California Civil Code section 

2782, Contractor shall indemnify, hold harmless and defend CITY, Fresno County 
Transportation Authority (FCTA) and each of their officers, officials, employees, agents 
and volunteers from any and all loss, liability, fines, penalties, forfeitures, costs and 
damages (whether in contract, tort or strict liability, including but not limited to personal 
injury, death at any time and property damage) incurred by CITY or FCTA,  Contractor or 
any other person, and from any and all claims, demands and actions in law or equity 
(including attorney's fees and litigation expenses), arising or alleged to have arisen 
directly or indirectly out of performance of this Contract.  Contractor's obligations under 
the preceding sentence shall apply regardless of whether CITY, Fresno County 
Transportation Authority or any of their officers, officials, employees, agents and 
volunteers are passively negligent, but shall not apply to any loss, liability, fines, penalties, 
forfeitures, costs or damages caused by the active or sole negligence, or the willful 
misconduct, of CITY, Fresno County Transportation Authority or any of their officers, 
officials, employees, agents and volunteers. 

            If Contractor should subcontract all or any portion of the work to be 
performed under this Contract, Contractor shall require each subcontractor to indemnify, 
hold harmless and defend CITY, Fresno County Transportation Authority and each of 
their officers, officials, employees, agents and volunteers in accordance with the terms of 
the preceding paragraph. 

               Contractor is responsible for any and all insurance and indemnification 
required by BNSF. If Contractor should subcontract all or any portion of the work 
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performed under this Contract, Contractor shall require subcontractor meet any and all 
insurance and indemnification required by BNSF. 

 
This section shall survive termination or expiration of this Contract. 
2. Contractor shall comply with the insurance requirements as described in 

Attachment A, attached hereto and incorporated herein by reference.   
 

 
 

IN WITNESS WHEREOF, the parties have executed this Amendment at Fresno, 
California, the day and year first above written. 
 
 
City: 
City of Fresno, 
A California municipal corporation 
 
 
By:       

Thomas Esqueda,  
City Manager 

 
 
APPROVED AS TO FORM: 
DOUGLAS T. SLOAN 
City Attorney 
 
By:        

Kristi M. Costa    Date     
Deputy City Attorney 
 
 

ATTEST: 
YVONNE SPENCE, CRM MMC 
City Clerk 
 
By:   

  Date 
Deputy 

Contractor: 
[Contractor name and business entity 
type] 
 
 
By:        
 
Name:       
 
Title:        

(If corporation or LLC., Board Chair, Pres.  
or Vice Pres.) 

 
 
By:        
 
Name:       
 
Title:        

(If corporation or LLC., CFO, Treasurer, 
Secretary or Assistant Secretary)  

 

 
Attachment: Attachment A  
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ATTACHMENT A 
 

INSURANCE REQUIREMENTS 
Consultant Service Agreement between City of Fresno (“CITY”) 

and AECOM Technical Services, Inc. (“CONSULTANT”) 
BNSF Blackstone McKinley Grade Separation 

PROJECT TITLE 
 

MINIMUM SCOPE OF INSURANCE 
 
Coverage shall be at least as broad as: 

21. The most current version of Insurance Services Office (ISO) Commercial 
General Liability Coverage Form CG 00 01, providing liability coverage 
arising out of your business operations. The Commercial General Liability 
policy shall be written on an occurrence form and shall provide coverage for 
“bodily injury,” “property damage” and “personal and advertising injury” with 
coverage for premises and operations (including the use of owned and non-
owned equipment), products and completed operations, and contractual 
liability (including, without limitation, indemnity obligations under the 
Agreement) with limits of liability not less than those set forth under 
“Minimum Limits of Insurance.” 

22. The most current version of ISO *Commercial Auto Coverage Form CA 00 
01, providing liability coverage arising out of the ownership, maintenance or 
use of automobiles in the course of your business operations.  The 
Automobile Policy shall be written on an occurrence form and shall provide 
coverage for all owned, hired, and non-owned automobiles or other licensed 
vehicles (Code 1- Any Auto).   

23. Workers’ Compensation insurance as required by the State of California 
and Employer’s Liability Insurance. 

24. Professional Liability (Errors and Omissions) insurance appropriate to 
CONSULTANT’s profession.   

MINIMUM LIMITS OF INSURANCE 
CONSULTANT, or any party the CONSULTANT subcontracts with, shall maintain limits of 
liability of not less than those set forth below.  However, insurance limits available to CITY, 
its officers, officials, employees, agents, and volunteers as additional insureds, shall be 
the greater of the minimum limits specified herein or the full limit of any insurance proceeds 
available to the named insured: 

20. COMMERCIAL GENERAL LIABILITY: 
(xxi) $1,000,000 per occurrence for bodily injury and property damage; 
(xxii) $1,000,000 per occurrence for personal and advertising injury; 
(xxiii) $2,000,000 aggregate for products and completed operations; and, 
(xxiv) $2,000,000 general aggregate applying separately to the work 

performed under the Agreement. 
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21. COMMERCIAL AUTOMOBILE LIABILITY: 
$1,000,000 per accident for bodily injury and property damage. 

22. WORKERS’ COMPENSATION INSURANCE as required by the State of 
California with statutory limits. 

23. EMPLOYER’S LIABILITY: 
 (i) $1,000,000 each accident for bodily injury; 
 (ii) $1,000,000 disease each employee; and, 
 (iii) $1,000,000 disease policy limit. 
5. PROFESSIONAL LIABILITY (Errors and Omissions): 
 (i) $1,000,000 per claim/occurrence; and, 
 (ii) $2,000,000 policy aggregate. 

UMBRELLA OR EXCESS INSURANCE 
In the event CONSULTANT purchases an Umbrella or Excess insurance policy(ies) to 
meet the “Minimum Limits of Insurance,” this insurance policy(ies) shall “follow form” and 
afford no less coverage than the primary insurance policy(ies). In addition, such Umbrella 
or Excess insurance policy(ies) shall also apply on a primary and non-contributory basis 
for the benefit of the CITY, its officers, officials, employees, agents, and volunteers. 

DEDUCTIBLES AND SELF-INSURED RETENTIONS 
CONSULTANT shall be responsible for payment of any deductibles contained in any 
insurance policy(ies) required herein and CONSULTANT shall also be responsible for 
payment of any self-insured retentions.  Any deductibles or self-insured retentions must 
be declared to on the Certificate of Insurance, and approved by, the CITY’s Risk Manager 
or designee.  At the option of the CITY’s Risk Manager or designee, either:  

(xi) The insurer shall reduce or eliminate such deductibles or self-insured 
retentions as respects CITY, its officers, officials, employees, agents, 
and volunteers; or  

(xii) CONSULTANT shall provide a financial guarantee, satisfactory to 
CITY’s Risk Manager or designee, guaranteeing payment of losses 
and related investigations, claim administration and defense 
expenses.  At no time shall CITY be responsible for the payment of 
any deductibles or self-insured retentions. 

OTHER INSURANCE PROVISIONS/ENDORSEMENTS 
The General Liability and Automobile Liability insurance policies are to contain, or be 
endorsed to contain, the following provisions: 

16. CITY, its officers, officials, employees, agents, and volunteers are to be 
covered as additional insureds. CONSULTANT shall establish additional 
insured status for the City and for all ongoing and completed operations 
under the Commercial General Liability policy by use of ISO Forms or an 
executed manuscript insurance company endorsement providing additional 
insured status.  The Commercial General endorsements must be as broad 
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as that contained in ISO Forms: GC 20 10 11 85 or both CG 20 10 & CG 20 
37. 

17. The coverage shall contain no special limitations on the scope of protection 
afforded to CITY, its officers, officials, employees, agents, and volunteers.  
Any available insurance proceeds in excess of the specified minimum limits 
and coverage shall be available to the Additional Insured. 

18. For any claims relating to this Agreement, CONSULTANT’s insurance 
coverage shall be primary insurance with respect to the CITY, its officers, 
officials, employees, agents, and volunteers.  Any insurance or self-
insurance maintained by the CITY, its officers, officials, employees, agents, 
and volunteers shall be excess of CONSULTANT’s insurance and shall not 
contribute with it.  CONSULTANT shall establish primary and non-
contributory status by using ISO Form CG 20 01 04 13 or by an executed 
manuscript insurance company endorsement that provides primary and 
non-contributory status as broad as that contained in ISO Form CG 
20 01 04 13. 

The Workers’ Compensation insurance policy is to contain, or be endorsed to contain, the 
following provision:  CONSULTANT and its insurer shall waive any right of subrogation 
against CITY, its officers, officials, employees, agents, and volunteers. 
If the Professional Liability (Errors and Omissions) insurance policy is written on a claims-
made form: 

26. The retroactive date must be shown, and must be before the effective date 
of the Agreement or the commencement of work by CONSULTANT. 

27. Insurance must be maintained and evidence of insurance must be provided 
for at least five (5) years after completion of the Agreement work or 
termination of the Agreement, whichever occurs first, or, in the alternative, 
the policy shall be endorsed to provide not less than a five (5) year discovery 
period.   

28. If coverage is canceled or non-renewed, and not replaced with another 
claims-made policy form with a retroactive date prior to the effective date of 
the Agreement or the commencement of work by CONSULTANT, 
CONSULTANT must purchase “extended reporting” coverage for a 
minimum of five (5) years completion of the Agreement work or termination 
of the Agreement, whichever occurs first. 

29. A copy of the claims reporting requirements must be submitted to CITY for 
review. 

30. These requirements shall survive expiration or termination of the 
Agreement. 

All policies of insurance required herein shall be endorsed to provide that the coverage 
shall not be cancelled, non-renewed, reduced in coverage or in limits except after thirty 
(30) calendar days written notice by certified mail, return receipt requested, has been 
given to CITY. CONSULTANT is also responsible for providing written notice to the CITY 
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under the same terms and conditions.  Upon issuance by the insurer, broker, or agent of 
a notice of cancellation, non-renewal, or reduction in coverage or in limits, CONSULTANT 
shall furnish CITY with a new certificate and applicable endorsements for such policy(ies).  
In the event any policy is due to expire during the work to be performed for CITY, 
CONSULTANT shall provide a new certificate, and applicable endorsements, evidencing 
renewal of such policy not less than fifteen (15) calendar days prior to the expiration date 
of the expiring policy. 
Should any of the required policies provide that the defense costs are paid within the 
Limits of Liability, thereby reducing the available limits by any defense costs, then the 
requirement for the Limits of Liability of these polices will be twice the above stated limits.   
The fact that insurance is obtained by CONSULTANT shall not be deemed to release or 
diminish the liability of CONSULTANT, including, without limitation, liability under the 
indemnity provisions of this Agreement. The policy limits do not act as a limitation upon 
the amount of indemnification to be provided by CONSULTANT.  Approval or purchase 
of any insurance contracts or policies shall in no way relieve from liability nor limit the 
liability of CONSULTANT, its principals, officers, agents, employees, persons under the 
supervision of CONSULTANT, vendors, suppliers, invitees, consultants, sub-consultants, 
subcontractors, or anyone employed directly or indirectly by any of them. 
SUBCONTRACTORS - If CONSULTANT subcontracts any or all of the services to be 
performed under this Agreement, CONSULTANT shall require, at the discretion of the 
CITY Risk Manager or designee, subcontractor(s) to enter into a separate Side 
Agreement with the City to provide required indemnification and insurance protection.  
Any required Side Agreement(s) and associated insurance documents for the 
subcontractor must be reviewed and preapproved by CITY Risk Manager or designee.  
If no Side Agreement is required, CONSULTANT  will be solely responsible for ensuring 
that it’s subcontractors maintain insurance coverage at levels no less than those 
required by applicable law and is customary in the relevant industry.   
 
VERIFICATION OF COVERAGE  
CONSULTANT shall furnish CITY with all certificate(s) and applicable endorsements 
effecting coverage required hereunder. All certificates and applicable endorsements 
are to be received and approved by the CITY’S Risk Manager or his/her designee prior 
to CITY’S execution of the Agreement and before work commences. All non-ISO 
endorsements amending policy coverage shall be executed by a licensed and authorized 
agent or broker. Upon request of CITY, CONSULTANT shall immediately furnish City with 
a complete copy of any insurance policy required under this Agreement, including all 
endorsements, with said copy certified by the underwriter to be a true and correct copy of 
the original policy. This requirement shall survive expiration or termination of this 
Agreement. 
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Exhibit B-6  

VRPA Side Agreement 
 

AGREEMENT 
 

THIS AGREEMENT (Agreement) made and entered into as of this ____ day of 
April 2021, entered into between the City of Fresno, a municipal corporation (City), and 
VRPA (Contractor). 
 

RECITALS 
 

City and AECOM Technical Services., (Consultant) entered into a Consultant 
Services Agreement, (Agreement) on or about April 9, 2021, which requires Consultant 
to provide certain insurance and indemnity to the City; and  

This Agreement requires the Contractor to provide insurance indemnify, hold 
harmless, and defend City; and 

The City and Contractor desire to enter into this Agreement to comply with any and 
all insurance requirements as dictated in the Agreement with the Consultant. 

 
AGREEMENT 

 
NOW, THEREFORE, the parties agree as follows: 
1. To the furthest extent allowed by law including California Civil Code section 

2782, Contractor shall indemnify, hold harmless and defend CITY, Fresno County 
Transportation Authority (FCTA) and each of their officers, officials, employees, agents 
and volunteers from any and all loss, liability, fines, penalties, forfeitures, costs and 
damages (whether in contract, tort or strict liability, including but not limited to personal 
injury, death at any time and property damage) incurred by CITY or FCTA,  Contractor or 
any other person, and from any and all claims, demands and actions in law or equity 
(including attorney's fees and litigation expenses), arising or alleged to have arisen 
directly or indirectly out of performance of this Contract.  Contractor's obligations under 
the preceding sentence shall apply regardless of whether CITY, Fresno County 
Transportation Authority or any of their officers, officials, employees, agents and 
volunteers are passively negligent, but shall not apply to any loss, liability, fines, penalties, 
forfeitures, costs or damages caused by the active or sole negligence, or the willful 
misconduct, of CITY, Fresno County Transportation Authority or any of their officers, 
officials, employees, agents and volunteers. 

            If Contractor should subcontract all or any portion of the work to be 
performed under this Contract, Contractor shall require each subcontractor to indemnify, 
hold harmless and defend CITY, Fresno County Transportation Authority and each of 
their officers, officials, employees, agents and volunteers in accordance with the terms of 
the preceding paragraph. 

               Contractor is responsible for any and all insurance and indemnification 
required by BNSF. If Contractor should subcontract all or any portion of the work 
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performed under this Contract, Contractor shall require subcontractor meet any and all 
insurance and indemnification required by BNSF. 

 
This section shall survive termination or expiration of this Contract. 
2. Contractor shall comply with the insurance requirements as described in 

Attachment A, attached hereto and incorporated herein by reference.   
 

 
 

IN WITNESS WHEREOF, the parties have executed this Amendment at Fresno, 
California, the day and year first above written. 
 
 
City: 
City of Fresno, 
A California municipal corporation 
 
 
By:       

Thomas Esqueda,  
City Manager 

 
 
APPROVED AS TO FORM: 
DOUGLAS T. SLOAN 
City Attorney 
 
By:        

Kristi M. Costa    Date     
Deputy City Attorney 
 
 

ATTEST: 
YVONNE SPENCE, CRM MMC 
City Clerk 
 
By:   

  Date 
Deputy 

Contractor: 
[Contractor name and business entity 
type] 
 
 
By:        
 
Name:       
 
Title:        

(If corporation or LLC., Board Chair, Pres.  
or Vice Pres.) 

 
 
By:        
 
Name:       
 
Title:        

(If corporation or LLC., CFO, Treasurer, 
Secretary or Assistant Secretary)  

 

 
Attachment: Attachment A  
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ATTACHMENT A 
 

INSURANCE REQUIREMENTS 
Consultant Service Agreement between City of Fresno (“CITY”) 

and AECOM Technical Services, Inc. (“CONSULTANT”) 
BNSF Blackstone McKinley Grade Separation 

PROJECT TITLE 
 

MINIMUM SCOPE OF INSURANCE 
 
Coverage shall be at least as broad as: 

25. The most current version of Insurance Services Office (ISO) Commercial 
General Liability Coverage Form CG 00 01, providing liability coverage 
arising out of your business operations. The Commercial General Liability 
policy shall be written on an occurrence form and shall provide coverage for 
“bodily injury,” “property damage” and “personal and advertising injury” with 
coverage for premises and operations (including the use of owned and non-
owned equipment), products and completed operations, and contractual 
liability (including, without limitation, indemnity obligations under the 
Agreement) with limits of liability not less than those set forth under 
“Minimum Limits of Insurance.” 

26. The most current version of ISO *Commercial Auto Coverage Form CA 00 
01, providing liability coverage arising out of the ownership, maintenance or 
use of automobiles in the course of your business operations.  The 
Automobile Policy shall be written on an occurrence form and shall provide 
coverage for all owned, hired, and non-owned automobiles or other licensed 
vehicles (Code 1- Any Auto).   

27. Workers’ Compensation insurance as required by the State of California 
and Employer’s Liability Insurance. 

28. Professional Liability (Errors and Omissions) insurance appropriate to 
CONSULTANT’s profession.   

MINIMUM LIMITS OF INSURANCE 
CONSULTANT, or any party the CONSULTANT subcontracts with, shall maintain limits of 
liability of not less than those set forth below.  However, insurance limits available to CITY, 
its officers, officials, employees, agents, and volunteers as additional insureds, shall be 
the greater of the minimum limits specified herein or the full limit of any insurance proceeds 
available to the named insured: 

24. COMMERCIAL GENERAL LIABILITY: 
(xxv) $1,000,000 per occurrence for bodily injury and property damage; 
(xxvi) $1,000,000 per occurrence for personal and advertising injury; 
(xxvii) $2,000,000 aggregate for products and completed operations; and, 
(xxviii) $2,000,000 general aggregate applying separately to the work 

performed under the Agreement. 
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25. COMMERCIAL AUTOMOBILE LIABILITY: 
$1,000,000 per accident for bodily injury and property damage. 

26. WORKERS’ COMPENSATION INSURANCE as required by the State of 
California with statutory limits. 

27. EMPLOYER’S LIABILITY: 
 (i) $1,000,000 each accident for bodily injury; 
 (ii) $1,000,000 disease each employee; and, 
 (iii) $1,000,000 disease policy limit. 
5. PROFESSIONAL LIABILITY (Errors and Omissions): 
 (i) $1,000,000 per claim/occurrence; and, 
 (ii) $2,000,000 policy aggregate. 

UMBRELLA OR EXCESS INSURANCE 
In the event CONSULTANT purchases an Umbrella or Excess insurance policy(ies) to 
meet the “Minimum Limits of Insurance,” this insurance policy(ies) shall “follow form” and 
afford no less coverage than the primary insurance policy(ies). In addition, such Umbrella 
or Excess insurance policy(ies) shall also apply on a primary and non-contributory basis 
for the benefit of the CITY, its officers, officials, employees, agents, and volunteers. 

DEDUCTIBLES AND SELF-INSURED RETENTIONS 
CONSULTANT shall be responsible for payment of any deductibles contained in any 
insurance policy(ies) required herein and CONSULTANT shall also be responsible for 
payment of any self-insured retentions.  Any deductibles or self-insured retentions must 
be declared to on the Certificate of Insurance, and approved by, the CITY’s Risk Manager 
or designee.  At the option of the CITY’s Risk Manager or designee, either:  

(xiii) The insurer shall reduce or eliminate such deductibles or self-insured 
retentions as respects CITY, its officers, officials, employees, agents, 
and volunteers; or  

(xiv) CONSULTANT shall provide a financial guarantee, satisfactory to 
CITY’s Risk Manager or designee, guaranteeing payment of losses 
and related investigations, claim administration and defense 
expenses.  At no time shall CITY be responsible for the payment of 
any deductibles or self-insured retentions. 

OTHER INSURANCE PROVISIONS/ENDORSEMENTS 
The General Liability and Automobile Liability insurance policies are to contain, or be 
endorsed to contain, the following provisions: 

19. CITY, its officers, officials, employees, agents, and volunteers are to be 
covered as additional insureds. CONSULTANT shall establish additional 
insured status for the City and for all ongoing and completed operations 
under the Commercial General Liability policy by use of ISO Forms or an 
executed manuscript insurance company endorsement providing additional 
insured status.  The Commercial General endorsements must be as broad 
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as that contained in ISO Forms: GC 20 10 11 85 or both CG 20 10 & CG 20 
37. 

20. The coverage shall contain no special limitations on the scope of protection 
afforded to CITY, its officers, officials, employees, agents, and volunteers.  
Any available insurance proceeds in excess of the specified minimum limits 
and coverage shall be available to the Additional Insured. 

21. For any claims relating to this Agreement, CONSULTANT’s insurance 
coverage shall be primary insurance with respect to the CITY, its officers, 
officials, employees, agents, and volunteers.  Any insurance or self-
insurance maintained by the CITY, its officers, officials, employees, agents, 
and volunteers shall be excess of CONSULTANT’s insurance and shall not 
contribute with it.  CONSULTANT shall establish primary and non-
contributory status by using ISO Form CG 20 01 04 13 or by an executed 
manuscript insurance company endorsement that provides primary and 
non-contributory status as broad as that contained in ISO Form CG 
20 01 04 13. 

The Workers’ Compensation insurance policy is to contain, or be endorsed to contain, the 
following provision:  CONSULTANT and its insurer shall waive any right of subrogation 
against CITY, its officers, officials, employees, agents, and volunteers. 
If the Professional Liability (Errors and Omissions) insurance policy is written on a claims-
made form: 

31. The retroactive date must be shown, and must be before the effective date 
of the Agreement or the commencement of work by CONSULTANT. 

32. Insurance must be maintained and evidence of insurance must be provided 
for at least five (5) years after completion of the Agreement work or 
termination of the Agreement, whichever occurs first, or, in the alternative, 
the policy shall be endorsed to provide not less than a five (5) year discovery 
period.   

33. If coverage is canceled or non-renewed, and not replaced with another 
claims-made policy form with a retroactive date prior to the effective date of 
the Agreement or the commencement of work by CONSULTANT, 
CONSULTANT must purchase “extended reporting” coverage for a 
minimum of five (5) years completion of the Agreement work or termination 
of the Agreement, whichever occurs first. 

34. A copy of the claims reporting requirements must be submitted to CITY for 
review. 

35. These requirements shall survive expiration or termination of the 
Agreement. 

All policies of insurance required herein shall be endorsed to provide that the coverage 
shall not be cancelled, non-renewed, reduced in coverage or in limits except after thirty 
(30) calendar days written notice by certified mail, return receipt requested, has been 
given to CITY. CONSULTANT is also responsible for providing written notice to the CITY 
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under the same terms and conditions.  Upon issuance by the insurer, broker, or agent of 
a notice of cancellation, non-renewal, or reduction in coverage or in limits, CONSULTANT 
shall furnish CITY with a new certificate and applicable endorsements for such policy(ies).  
In the event any policy is due to expire during the work to be performed for CITY, 
CONSULTANT shall provide a new certificate, and applicable endorsements, evidencing 
renewal of such policy not less than fifteen (15) calendar days prior to the expiration date 
of the expiring policy. 
Should any of the required policies provide that the defense costs are paid within the 
Limits of Liability, thereby reducing the available limits by any defense costs, then the 
requirement for the Limits of Liability of these polices will be twice the above stated limits.   
The fact that insurance is obtained by CONSULTANT shall not be deemed to release or 
diminish the liability of CONSULTANT, including, without limitation, liability under the 
indemnity provisions of this Agreement. The policy limits do not act as a limitation upon 
the amount of indemnification to be provided by CONSULTANT.  Approval or purchase 
of any insurance contracts or policies shall in no way relieve from liability nor limit the 
liability of CONSULTANT, its principals, officers, agents, employees, persons under the 
supervision of CONSULTANT, vendors, suppliers, invitees, consultants, sub-consultants, 
subcontractors, or anyone employed directly or indirectly by any of them. 
SUBCONTRACTORS - If CONSULTANT subcontracts any or all of the services to be 
performed under this Agreement, CONSULTANT shall require, at the discretion of the 
CITY Risk Manager or designee, subcontractor(s) to enter into a separate Side 
Agreement with the City to provide required indemnification and insurance protection.  
Any required Side Agreement(s) and associated insurance documents for the 
subcontractor must be reviewed and preapproved by CITY Risk Manager or designee.  
If no Side Agreement is required, CONSULTANT  will be solely responsible for ensuring 
that it’s subcontractors maintain insurance coverage at levels no less than those 
required by applicable law and is customary in the relevant industry.   
 
VERIFICATION OF COVERAGE  
CONSULTANT shall furnish CITY with all certificate(s) and applicable endorsements 
effecting coverage required hereunder. All certificates and applicable endorsements 
are to be received and approved by the CITY’S Risk Manager or his/her designee prior 
to CITY’S execution of the Agreement and before work commences. All non-ISO 
endorsements amending policy coverage shall be executed by a licensed and authorized 
agent or broker. Upon request of CITY, CONSULTANT shall immediately furnish City with 
a complete copy of any insurance policy required under this Agreement, including all 
endorsements, with said copy certified by the underwriter to be a true and correct copy of 
the original policy. This requirement shall survive expiration or termination of this 
Agreement. 
 

 



 

Exhibit C 
 

DISCLOSURE OF CONFLICT OF INTEREST 
 

BNSF Blacktsone McKinley Grade Separation 
PROJECT TITLE 

 
 
 YES* NO 

1 Are you currently in litigation with the City of Fresno or any of its 
agents? 

  

2 Do you represent any firm, organization or person who is in litigation 
with the City of Fresno? 

  

3 Do you currently represent or perform work for any clients who do 
business with the City of Fresno? 

  

4 Are you or any of your principals, managers or professionals, owners 
or investors in a business which does business with the City of 
Fresno, or in a business which is in litigation with the City of Fresno? 

 
 

 
 

5 Are you or any of your principals, managers or professionals, related 
by blood or marriage to any City of Fresno employee who has any 
significant role in the subject matter of this service? 

 
 

 
 

6 Do you or any of your subcontractors have, or expect to have, any 
interest, direct or indirect, in any other contract in connection with 
this Project? 

 
 

 
 

* If the answer to any question is yes, please explain in full below.   
 

 
Explanation:         
 Signature 
   
        
  Date 
 
        
  (name) 
   
        
  (company) 
 
        
  (address) 
   
� Additional page(s) attached.       
 (city state zip) 
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