EVALUATION OF BID PROPOSALS

FOR: Rebid Requirements Contract to Furnish & Install Polyethylene Water Service Replacements

Bid File No. 12300617 Bid Opening: 01/17/2023

BIDDERS	TOTAL NET BID AMOUNT
 West Valley Construction Company, Inc. 1981 N. Parkway Drive Fresno, CA 93705 	\$1,529,500.00
 Lyles Utility Construction, LLC 525 W. Alluvial Avenue Fresno, CA 93711 	\$2,066,700.00
 Dawson-Mauldin LLC 1071 E. Nebraska Ave Selma, CA 93662 	\$2,393,500.00

Each bidder has agreed to allow the City sixty-four (64) days from date bids are opened to accept or reject their bid proposal. Purchasing requests that you complete the following sections and return this bid evaluation to the Purchasing Division at the latest by Monday, February 13, 2023 5:00 P.M.

The Engineer's Estimate/Budget Allocation for this expenditure is \$2,500,000.

The contract price is 38.82% below the Engineer's Estimate/Budget Allocation. If the overage is greater than 10% or only one bid was received, give explanation:

<u>BACKGROUND OF PROJECT</u> (To be completed by Evaluating Department/Division. Explain need for project/equipment):

The Department of Public Utilities, Water Division, installs and maintains residential and commercial services ranging in size from ¾-inch to 2-inch. The services have typically been constructed of various material types, including polyethylene. The polyethylene services, which were industry standards at the time of installation, have been failing due to substandard material issues resulting in Water Division personnel having to replace them on an as-needed basis. Award of this contract will relieve Water Division staff from these emergency repair disruptions so they may resume performance of normal maintenance and repair activities.

EVALUATION OF BID PROPOSALS

FOR: Rebid Requirements Contract to Furnish & Install Polyethylene Water Service Replacements

Bid File No. 12300617

	Bid Opening: 01/17/2023
DEPARTMENT CONCLUSIONS AND RECOM	MENDATION:
[X] Award a contract in the amount of \$ to West Valley Construction Compa as the lowest responsive and responsive	any, Inc.
Remarks:	
[] Reject all bids. Reason:	
Department Head Approval	
Brock D. Buche Title Director of Public Utilities Date 2/7/23	
[X] Approve Dept. Recommendation	Approve GSD/Purchasing Recommendation
[] Disapprove	[] Disapprove
[] See Attachment	
GENERAL SERVICES DEPARTMENT	CITY MANAGER
Purchasing Manager Date	City Manager or Designee Date

FISCAL IMPACT STATEMENT

PROGRAM: Rebid Requirements Contract to Furnish & Install Polyethylene Water Service Replacements

RECOMMENDATION	TOTAL OR CURRENT	ANNUALIZED COST
Direct Cost	\$1,529,500	,
Indirect Cost	\$155,000	
TOTAL COST	<u>\$1,684,500</u>	
Additional Revenue or Savings Generated		
Net City Cost	\$1,684,500	-
Amount Budgeted (If none budgeted, identify source)	\$3,000,000	
*Indirect Costs Project Administration Construction Management	\$5,000 \$150,000	