

EVALUATION OF BID PROPOSALS

FOR: RECYCLED WATER TRANSMISSION MAIN, SOUTHWEST QUADRANT, PROJECT SW1C

Bid File No. 3439
Bid Opening: March 1, 2016

This project is the third of five phases of the Recycled Water Distribution System in the Southwest Quadrant and is approximately 1.5 miles in length which will convey tertiary treated recycled water from the Fresno-Clovis RWRf into town for state approved urban non-potable reuse, groundwater recharge, and agricultural reuse. The recycled water is needed to meet the state mandated use of recycled water to offset potable water use in the City. The use of recycled water will also enhance the sustainability and reliability of the water supply.

DEPARTMENT CONCLUSIONS AND RECOMMENDATION:

Award a contract in the amount of \$4,198,175.00 to Garney Construction as the lowest responsive and responsible bidder.

Remarks:

Reject all bids. Reason:

Department Head Approval



Title Director of Public Utilities


Date 3/8/16

EVALUATION OF BID PROPOSALS

FOR: RECYCLED WATER TRANSMISSION MAIN, SOUTHWEST QUADRANT, PROJECT SW1C

Bid File No. 3439
Bid Opening: March 1, 2016

The recommended Contractor complied with the DBE requirements pursuant to the bid specifications.


 3/9/16
DBE Program Coordinator Date

- Approve Dept. Recommendation
- Disapprove
- See Attachment


- Approve Finance/Purchasing Recommendation
- Disapprove

FINANCE DEPARTMENT

CITY MANAGER

 3/9/16
Purchasing Manager Date

 3/26/16
City Manager or Designee Date

 3/10/16
Finance Director Date

FISCAL IMPACT STATEMENT

PROGRAM:

<u>RECOMMENDATION</u>	<u>TOTAL OR CURRENT</u>	<u>ANNUALIZED COST</u>
Direct Cost	<u>\$4,198,175.00</u>	_____
Indirect Cost	<u>*\$165,000.00</u>	_____
TOTAL COST	<u>\$4,363,175.00</u>	_____
Additional Revenue or Savings Generated	<u>\$0.00</u>	_____
Net City Cost	<u>\$4,363,175.00</u>	_____
Amount Budgeted (If none budgeted, identify source)	<u>\$19,348,700.00</u>	_____
 <u>*Indirect Costs</u>		
Inspection	<u>\$120,000.00</u>	
Administration	<u>\$25,000.00</u>	
Contract Compliance	<u>\$10,000.00</u>	
Other	<u>\$10,000.00</u>	

A 1% 30 year State Revolving Fund (SRF) loan has been secured for this project. This project is funded through SRF loan fund 40528. No impact on the General Fund.