PROPOSALS

Page 1

FOR: PEACH AVENUE PAVEMENT REHABILITATION STATE ROUTE 180 TO MCKINLEY AVENUE

Bid File No. 12502162 Bid Opening: 05/28/2025

BIDDERS	TOTAL NET BID AMOUNT
 Avison Construction, Inc. 40434 Brickyard Drive Madera, CA 93636 	\$2,862,880.00
 Agee Construction Corp. 1039 Hoblitt Avenue Clovis, CA 93613 	\$2,929,589.00
 Yarbs Grading and Paving Inc. P.O. Box 87 Fowler, CA 93625 	\$3,118,430.00
4. Granite Construction 2716 Granite Court Fresno, CA 93706	\$3,135,201.00

Each bidder has agreed to allow the City sixty-four (64) days from date bids are opened to accept or reject their bid proposal. Purchasing requests that you complete the following sections and return this bid evaluation to the Purchasing Division at the latest by Monday, June 09, 2025 5:00 P.M.

The Engineer's Estimate/Budget Allocation for this expenditure is \$3,263,347. The contract price is 12.3 % below the Engineer's Estimate/Budget Allocation. If the overage is greater than 10% or only one bid was received, give explanation:

PROPOSALS

Page 2

FOR: PEACH AVENUE PAVEMENT REHABILITATION STATE ROUTE 180 TO MCKINLEY AVENUE

Bid File No. 12502162 Bid Opening: 05/28/2025

<u>BACKGROUND OF PROJECT</u> (To be completed by Evaluating Department/Division. Explain need for project/equipment):

The scope of work includes but is not limited to; pavement rehabilitation on Peach Avenue from State Route 180 to 50' south of the San Joaquin Valley Railroad tracks centerline, just south of McKinley Avenue. Reconstruction of curb ramps, sidewalks and installation of signing and striping (including Class IV protected bike lanes). Installation of a new traffic signal at Peach Avenue and Lamona Avenue, including rehabilitation of the existing FAX bus stop south of Lamona Avenue. Traffic signal upgrade to pedestrian scramble at Peach Avenue and Clay Avenue. Upgrade existing pedestrian heads, pedestrian push buttons and video detection

DEPARTMENT CONCLUSIONS AND RECOMMENDATION:

[X]	Award a contract in the amount of \$ 2,862,880.00 to Avison Construction, Inc. as the lowest responsive and responsible bidder.	
	Remarks:	
	[] Reject all bids. Reason:	
Department Head Approval		
8	2H Delev	
Title	Assistant Director	
Date	May 30, 2025	

EVALUATION OF BID PROPOSALS

Page 3

FOR: PEACH AVENUE PAVEMENT REHABILITATION STATE ROUTE 180 TO MCKINLEY AVENUE

	Bid File No. 12502162 Bid Opening: 05/28/2025
[<u>K</u>] Approve Dept. Recommendation	Approve GSD/Purchasing Recommendation
[] Disapprove	Disapprove
[] See Attachment	
GENERAL SERVICES DEPARTMENT	CITY MANAGER
Purchasing Manager Date	City Manager or Designee Date
Brian Barr 5/31/2025	
General Services Director Date	