

#### **Procurement Evaluation Form**

Procurement Title: Merced Street Reconnection

Advertisement Date: 4/1/2025

Opening Date: <u>5/6/2025</u>

Bid/Proposal Expiration Date: 7/9/2025

Number of Building Exchanges Notified: 7

Number of prospective bidders/proposers: 34

Format of bids received: Electronic

	Bidders/Proposers	<u>Amount</u>
1	Fortis General Construction 170 Kelly Court Atwater, CA 95301	\$1,216,898.25
2	Avison Construction, Inc. 40434 Brickyard Drive Madera, CA 93636	\$1,551,761.00 *Non-Responsive
3	Cal Valley Construction Inc. 5125 N Gates Ave, Suite 102 Fresno, CA 93722	\$1,594,419.00
4	Granite Construction 2716 Granite Court Fresno, CA 93706	\$1,653,730.72
5	American Paving Co. 525 W Alluvial Ave Fresno, CA 93711	\$1,671,886.30
6	Walsh Montgomery Construction, Inc. 1477 Menlo Ave Clovis, CA 93611	\$1,807,817.15

Additional Information	Applicable	Not Applicable	Comments
Project Labor Agreement (PLA)		$\boxtimes$	
Local Preference		$\boxtimes$	
Non-Responsive Findings	$\boxtimes$		Avison Construction, Inc. was determined to be non-responsive.
Special Contract Terms (i.e., RC)			
Min/Max Terms		$\boxtimes$	
DBE Requirements		$\boxtimes$	



## **Department Recommendation**

(To be completed by the Department)

Background (Explain the need for the procurement below.)

This project will reconstruct Merced Street between H Street and Congo Alley and an extension of Broadway Street from its current terminus to intersect with the proposed Merced Street extension. The project will also include new sidewalk, curb and gutter, curb ramps, streetlights and landscaping. These improvements are necessary to support future downtown projects and the newly opened Hotel Fresno.

Award a contract as follows:					
Bidder/Proposer	Award Amount				
The Engineer's Estimate for this expenditure is \$ Engineer's Estimate. ( <i>If the overage is greater than</i>	·				
documents needed to issue the Notice to Proceed responsive for failing to submit a complete bid pronotified of this determination. Due to the length changes in the bid documents that have resulted design and project management teams working	btain the required insurance and compliance ed. The second-lowest bidder was deemed non-oposal package, however they were not officially of time since the original bid as well as minor d from subsequent coordination issues with the on the parking structure at Merced and Fulton ding the Merced Reconnection project is the best e bid for the project.				
Reject all bids/proposals. (If electing to reject a	all, provide an explanation below.)				

Anticipated Council Date: 12/4/2025



### **Fiscal Impact Statement**

(To be completed by the Department)

Indicate the **total fiscal impact** of the action requested, including operating and capital costs. Indicate costs for the current fiscal year and continuing costs in future years. Include all related costs.

Is the contract funded in the current year budget and/or through reallocation of existing Department resources:
⊠ Yes □ No
If no, how will this item be funded? (Provide an explanation below.)
Is the action funded by a grant received by the City?
⊠ Yes □ No
If yes, provide the following:

Additional Information	Comments	
Grant Name	Merced Street Reconnection Project	
Grantor name, granting agency, or office name (if any)	Fresno County Transportation Authority	
Fiscal year of the funding award	2019	
Date grant agreement was approved by Council	02/14/19	

### Fiscal Impact Table:

Туре	Current Year Estimate	Annual Continuing Costs Thereafter	Number of Years
Operating	\$0	\$0	
Capital	\$1,846,968	\$TBD	30
Total	\$1,846,968		
Describe all 'soft-cost'  Preliminary Engineerin Right of Way: Construction Engineer Contingency: Total  Construction Contract: Total Capital:	ng: \$ 290.180.00 \$ 4,800.00 ing: \$ 213,400.00 \$ 121,689.75 \$ 630,069.75		



# **Approvals**

The signature below constitutes approval from the department head.

Department Head Date

Assistant Director

Title

The signatures below constitute approval of the department recommendation.

Purchasing Wanager

Purchasing Wanager

Docusigned by:

Brian Brian

11/17/2025

General Services Department Director

Date

11/17/2025

Date