## EVALUATION OF BID PROPOSALS

FOR: HFN/FAX15 BUS STOP IMPROVEMENTS (SHAW/CEDAR)

Bid File No. 3812 Bid Opening: 11/23/2021

|   | TOTAL NET BID AMOUNT |
|---|----------------------|
| BIDDERS   |                      |
| <ol> <li>Clean Cut Landscape Incorporated<br/>8406 N. Armstrong<br/>Clovis, CA 93619</li> </ol>                         | \$3,278,014.60       |
| <ol> <li>Avison Construction, Inc.</li> <li>40434 Brickyard Drive</li> <li>Madera, CA 93636</li> </ol>                  | \$3,522,206.00       |
| <ol> <li>Alfaro Communications Construction, Inc.</li> <li>15614 S. Atlantic Ave.</li> <li>Compton, CA 90221</li> </ol> | \$3,555,000.00       |
| 4. Granite Construction<br>2716 Granite Court<br>Fresno, CA 93706   | \$3,630,973.00       |
| <ol> <li>Cal Valley Construction, Inc.</li> <li>5125 N. Gates Ave., Suite 102</li> <li>Fresno, CA 93722</li> </ol>      | \$3,699,280.00       |
| 6. American Paving Co.<br>P.O. Box 27587<br>Fresno, CA 93729  | \$3,827,807.30       |

Each bidder has agreed to allow the City sixty-four (64) days from date bids are opened to accept or reject their bid proposal. Purchasing requests that you complete the following sections and return this bid evaluation to the Purchasing Unit at the latest by Monday, December 13, 2021, 5:00 P.M.

The Engineer's Estimate for this expenditure is \$3,800,000. The contract price is 13.7% below the Engineer's Estimate. If the overage is greater than 10% or only one bid was received, give explanation: N/A

BACKGROUND OF PROJECT (To be completed by Evaluating Department/Division. Explain need for project/equipment):

FAX seeks to improve 63 bus stops at major intersections along Shaw and Cedar Avenues serving routes 9 and 38. The stops will receive a variety of sidewalk improvements, general repairs, changes to the stop layouts to make them more accessible, safer and Americans with Disabilities Act (ADA) compliant. This project will also provide new bus shelters, benches, and trash receptacles at Evaluation Form With DBE No Goal

## **EVALUATION OF BID PROPOSALS**

| FOR: HFN/FAX  | 15 BUS STOP IMPROVEMENTS (SHAW/CEDAR)  | Bid File No. 3812<br>Bid Opening: 11/23/2021   |
|---|--|--|
| many of the ren<br>two of FAX's bu<br>and 38; routes 1<br>2021. | ovated stops. Completion of the project will bring highly ar<br>siest corridors. Ultimately, this project benefits 12 bus rou<br>I, 20, 22, 26, 28, 32, 34, 35, 38, 39, 41, and 45. The bids | nticipated improvements to<br>tes which intersect routes 9<br>will expire on January 26, |
| DEPARTMENT  | CONCLUSIONS AND RECOMMENDATION:  |  |
| [X]   | Award a contract in the amount of \$ 3,278,014.60 to Clean Cut Landscape Incorporated as the lowest responsive and responsible bidder.   |  |
|   | Remarks:   |  |
|   | Reject all bids. Reason:   |  |
| Depart  | ment Head Approval   |  |
| $\leq$  | Ma   |  |
| Name  | Joe Vargas   |  |
| Title _   | Interim Director of Transportation   |  |
| Date  | 12/17/2021   |  |
|   |  |  |

FOR: HFN/FAX15 BUS STOP IMPROVEMENTS (SHAW/CEDAR)

Bid File No. 3812 Bid Opening: 11/23/2021

| The recommended Contractor complied with the D  DBE Program Coordinator | BE requirements pursuant to the bid specifications.    7/2   /202    Date |
|---|---|
| Approve Dept. Recommendation  | [X] Approve Finance/Purchasing Recommendation                             |
| Disapprove  | [_] Disapprove  |
| See Attachment  |   |
| FINANCE DEPARTMENT  | CITY MANAGER  |
| Purchasing Manager Date  Mudwall June                                   | City Manager of Designee Date   |
| Finance Director Date   |   |

## FISCAL IMPACT STATEMENT

## PROGRAM:

| RECOMMENDATION  | TOTAL OR<br>CURRENT | ANNUALIZED COST                       |
|---|---------------------|---------------------------------------|
| Direct Cost   | 3,278,014.60        |                                       |
| Indirect Cost   |                     |                                       |
| TOTAL COST  | 3,278,014.60        |                                       |
| Additional Revenue or Savings Generated                   |                     | <u>+</u>                              |
| Net City Cost   | 3,278,014.60        |                                       |
| Amount Budgeted<br>(If none budgeted,<br>identify source) | 3,300,000.00        | · · · · · · · · · · · · · · · · · · · |