

EVALUATION OF BID PROPOSALS

FOR: SIDEWALK IMPROVEMENTS AT CALWA PARK FRONTAGES (ALONG BARTON AND FLORENCE AVENUES)

Bid File No. 3831
Bid Opening: 07/26/2022

<u>BIDDERS</u>	<u>TOTAL NET BID AMOUNT</u>
1. Terra West Construction, Inc. 1030 Gettysburg Avenue, Suite 107 Clovis, California 93612	\$636,396.00
2. American Paving Co. 525 W. Alluvial Ave. Fresno, CA 93711	\$655,876.00
3. Bush Engineering, Inc. 518 N. Redington St. Hanford, CA 93230	\$676,096.00
4. Avison Construction, Inc. 40434 Brickyard Dr. Madera, CA 93636	\$695,770.00

Each bidder has agreed to allow the City Sixty-Four (64) days from date bids are opened to accept or reject their bid proposal. Purchasing requests that you complete the following sections and return this bid evaluation to the Purchasing Division at the latest by Monday, August 22, 2022 5:00 P.M.

The Budget Allocation for this expenditure is \$822,800. The contract price is 23% below the Budget Allocation. If the overage is greater than 10% or only one bid was received, give explanation:

BACKGROUND OF PROJECT (To be completed by Evaluating Department/Division. Explain need for project/equipment):

The design phase of this project was initiated in FY20 when the City of Fresno programmed ATP grant funding. The preliminary engineering design and project management was completed over 18 months by City of Fresno staff.

The scope of the project proposes sidewalk, paving and minor water system work along Barton Avenue and Florence Avenue at Calwa Park to infill lengthy gaps in the sidewalk infrastructure that affect the

FOR: SIDEWALK IMPROVEMENTS AT CALWA PARK FRONTAGES (ALONG BARTON AND FLORENCE AVENUES)

Bid File No. 3831
Bid Opening: 07/26/2022

local area residents, as well as visitors to Calwa Park. In addition to the sidewalk and roadway work, this project will reconstruct existing park driveways to current standards, provide an ADA-compliant ramp and return at the northwest corner of the park and relocate an existing water check valve for Calwa Park to within the park's fenced perimeter. Currently, Barton Avenue is only half-paved – the east half of the street was never completed, except for a concrete curb that was installed when the park was developed and is otherwise absent paving, gutter and sidewalks. This project will reconstruct Barton Avenue to current city standards. City of Fresno Real Estate staff worked with Calwa Park to complete the dedication of the 30-foot of street right-of-way needed to reconstruct the roadway and curb and gutter as part of this Active Transportation project. Design staff also worked closely with FMFCD to gain concurrence on non-standard roadway grading to provide the needed surface drainage without needing to complete extensive storm drain facility reconstruction work.


DEPARTMENT CONCLUSIONS AND RECOMMENDATION:

Award a contract in the amount of \$636,396 to Terra West Construction, Inc. as the lowest responsive and responsible bidder.

Remarks:

Reject all bids. Reason:

Department Head Approval



Title Assistant Director

Date 08/29/22

EVALUATION OF BID PROPOSALS

FOR: SIDEWALK IMPROVEMENTS AT CALWA PARK FRONTAGES (ALONG BARTON AND FLORENCE AVENUES)

Bid File No. 3831
Bid Opening: 07/26/2022

A DBE goal of 6% was established for this project. The recommended Contractor complied with the DBE requirements pursuant to the bid specifications.

Olustee Smith 8/31/2022
DBE Program Coordinator Date

- [X] Approve Dept. Recommendation [] Approve GSD/Purchasing Recommendation
- [] Disapprove [] Disapprove
- [] See Attachment

GENERAL SERVICES DEPARTMENT

CITY MANAGER

msperal 09/01/2022
Purchasing Manager Date

[Signature] 09/01/2022
City Manager or Designee Date

Brian B. 9/1/22
General Services Director Date