

EVALUATION OF BID PROPOSALS

FOR: REBID SHAW AVENUE TRAFFIC SIGNAL PRIORITY INTERSECTION INSTALLATION

Bid File No. 3690
Bid Opening: 11/12/19

<u>BIDDERS</u>	<u>BID AMOUNT</u>
1. Sturgeon Electric California, LLC. 13501 Benson Avenue Chino, CA 91710	\$211,868.00 <i>MP</i>
2. Cen-Pac Engineering 1467 W. Shaw Avenue Fresno, CA 93711	\$292,228.00 <i>MP</i>

Each bidder has agreed to allow the City sixty-four (64) days from date bids are opened to accept or reject their bid proposal. Purchasing requests that you complete the following sections and return this bid evaluation to the Purchasing Division at the latest by Monday, December 16, 2019 5:00 P.M.

The Engineer's Estimate/Budget Allocation for this expenditure is \$ 194,385.00. The contract price is 8.9 % above the Engineer's Estimate/Budget Allocation. If the overage is greater than 10% or only one bid was received, give explanation:

N/A

BACKGROUND OF PROJECT (To be completed by Evaluating Department/Division. Explain need for project/equipment):

This project will improve bus service and schedule adherence along the Shaw Avenue corridor between Willow Avenue and Polk Avenue by adding Traffic Signal Priority technology at thirty-one (31) intersections along the corridor. The TSP equipment will give preferential treatment to a bus that is running behind schedule at the intersection thereby improving its ability to maintain and/or achieve schedule adherence.

FOR: REBID SHAW AVENUE TRAFFIC SIGNAL PRIORITY INTERSECTION INSTALLATION

Bid File No. 3690
Bid Opening: 11/12/19


DEPARTMENT CONCLUSIONS AND RECOMMENDATION:

Award a contract in the amount of \$ 211,868.00
to Sturgeon Electric California, LLC.
as the lowest responsive and responsible bidder.

Remarks:

Reject all bids. Reason:

Department Head Approval



Gregory Barfield

Title Director, Department of Transportation

Date

12/12/19

EVALUATION OF BID PROPOSALS

FOR: REBID SHAW AVENUE TRAFFIC SIGNAL PRIORITY INTERSECTION INSTALLATION

Bid File No. 3690
Bid Opening: 11/12/19

A DBE goal of 0 % was established for this project. The recommended Contractor complied with the DBE requirements pursuant to the bid specifications.

msperal 12/13/2019
DBE Program Coordinator Date

- Approve Dept. Recommendation
- Disapprove
- See Attachment
- Approve Finance/Purchasing Recommendation
- Disapprove

FINANCE DEPARTMENT

CITY MANAGER

msperal 12/13/2019
Purchasing Manager Date

[Signature] 12/13/19
City Manager or Designee Date

Michael [Signature] 12/13/19
Finance Director Date