### Page 1

## FOR: ORANGE AVENUE EAST SIDE STREET RECONSTRUCTION FROM LOWE TO ALTA AVENUE

Bid File No. 3549 Bid Opening: May 23, 2017

	BIDDERS	BID AMOUNT
1.	Avison Construction, Inc. 40434 Brickyard Drive Madera, CA 93636	\$280,435.00 <i>~</i>
2.	A S Dezign, Inc. 4061 W Belmont Avenue Fresno, CA 93722	\$304,762.98 <sup>(0</sup>
3.	Seal Rite Paving 4237 W Swift Fresno, CA 93722	\$339,051.00

Each bidder has agreed to allow the City sixty-four (64) days from date bids are opened to accept or reject their bid proposal. Purchasing requests that you complete the following sections and return this bid evaluation to the Purchasing Division <u>at the latest by Monday</u>, June 12, 2017, 5:00 P.M.

The Engineer's Estimate for this expenditure is 261,000.00. The contract price is <u>7</u>% above the Engineer's Estimate. If the overage is greater than 10% or only one bid was received, give explanation:

#### BACKGROUND OF PROJECT:

Orange Avenue between Lowe and Alta has missing curb, gutter, and sidewalk on the east side of the street. The scope of this project work includes reconstruction of curb, gutter, sidewalk, full section asphalt, drive approaches, and curb ramp construction, and street lighting.

#### FOR: ORANGE AVENUE EAST SIDE STREET RECONSTRUCTION FROM LOWE TO ALTA **AVENUE**

Bid File No. 3549 Bid Opening: May 23, 2017

#### DEPARTMENT CONCLUSIONS AND RECOMMENDATION:

[X] Award a contract in the amount of \$ 280,435.00 to Avison Construction, Inc. of Madera, CA as the lowest responsive and responsible bidder.

Remarks:

[\_] Reject all bids. Reason:

**Department Head Approval** 

Title ASST. Director of DPX/

Date \_\_\_\_

# FOR: ORANGE AVENUE EAST SIDE STREET RECONSTRUCTION FROM LOWE TO ALTA AVENUE

Bid File No. 3549 Bid Opening: May 23, 2017

A DBE goal of 16% was established for this project. The recommended Contractor complied with the DBE requirements pursuant to the bid specifications.

Ģu	DBE Program Coordinat	6/57. or	Date	
[1]	Approve Dept. Recommer	ndation	Approve Finance/Purchasing Rec	commendation
[]	Disapprove	[_	] Disapprove	
[]	See Attachment			
FINAM			CITY MANAGER	
Purch	AAAA 6 asing Manager	<u>5-17</u> Date	City Manager or Designee	Date

Date

hidred hing 6/6/