

EVALUATION OF BID PROPOSALS

FOR: REBID Bridge Preventative Maintenance Program Phase II

Bid File No. 12400024-1
Bid Opening: 07/02/2024

BIDDERS

TOTAL NET BID AMOUNT

1. American Paving Co. 525 W. Alluvial Avenue Fresno, CA 93711	\$587,120.00
2. Eslick Construction, Inc. 12133 E. Shaw Ave Clovis, CA 93619	\$1,046,612.00

Each bidder has agreed to allow the City sixty-four (64) days from date bids are opened to accept or reject their bid proposal. Purchasing requests that you complete the following sections and return this bid evaluation to the Purchasing Division at the latest by Monday, August 5, 2024 5:00 P.M.

The Engineer's Estimate/Budget Allocation for this expenditure is \$ 561,000.00. The contract price is 4.6 % above the Engineer's Estimate/Budget Allocation. If the overage is greater than 10% or only one bid was received, give explanation:

BACKGROUND OF PROJECT (To be completed by Evaluating Department/Division. Explain need for project/equipment):

The scope of work includes but is not limited to; Application of methacrylate deck treatment, scour mitigation, rock slope protection, slope paving repair, and other minor concrete deficiencies.

DEPARTMENT CONCLUSIONS AND RECOMMENDATION:

Award a contract in the amount of \$ 587,120.00
to American Paving Co.
as the lowest responsive and responsible bidder.

Remarks:

Reject all bids. Reason:

EVALUATION OF BID PROPOSALS

FOR: REBID Bridge Preventative Maintenance Program Phase II

Bid File No. 12400024-1
Bid Opening: 07/02/2024

Department Head Approval



Title Director

Date July 26, 2024

A DBE goal of 17 % was established for this project. The recommended Contractor complied with the DBE requirements pursuant to the bid specifications.

 07/31/2024
DBE Program Coordinator Date

- Approve Dept. Recommendation
- Disapprove
- See Attachment

- Approve GSD/Purchasing Recommendation
- Disapprove

GENERAL SERVICES DEPARTMENT

CITY MANAGER

 07/31/2024
Purchasing Manager Date

 8/15/24
City Manager or Designee Date

DocuSigned by:
 7/31/2024
General Services Director Date