PROPOSALS

FOR: WATER MAINS REPLACEMENT IN THE VICINITY OF WEST FIGARDEN (SE OF N. FRUIT AND W. SHAW AVENUES

Bid File No. 3722 Bid Opening: 3/3/20

BIDDERS		TOTAL NET BID AMOUNT	
	West Valley Construction Company, Inc. PO Box 5639 San Jose, CA 95150	\$6,648,149.00	
	A Teichert & Son, Inc. dba Teichert Construction 3500 American River Drive Sacramento, CA 95864	\$6,979,289.00	
	Dawson-Mauldin, LLC 1071 E Nebraska Ave. Selma, CA 93662	\$6,989,488.00	
	Lyles Utility Construction, LLC PO Box 4347 Fresno, CA 93744	\$9,048,355.00	
	V. Lopez Jr. & Sons GEC Inc. 200 E Fesler St #101 Santa Maria, CA 93454	\$9,272,641.13	

Each bidder has agreed to allow the City sixty-four (64) days from date bids are opened to accept or reject their bid proposal. Purchasing requests that you complete the following sections and return this bid evaluation to the Purchasing Division at the latest by Monday, May 6, 2020, 5:00 P.M.

The Engineer's Estimate for this expenditure is \$7,735,400. The contract price is 16 % below the Engineer's Estimate. If the overage is greater than 10% or only one bid was received, give explanation:

<u>BACKGROUND OF PROJECT</u> (To be completed by Evaluating Department/Division. Explain need for project/equipment):

The Department of Public Utilities, Water Division, seeks to establish a water main replacement and water service transfer contract. The scope of work includes replacing 3.73 miles of water distribution mains and water service transfers in existing streets within the Project. Staff recommends that Council award a contract to West Valley Construction Company, Inc., the lowest responsive and responsible bidder in the amount of \$6,648,149. Funding for this contract is included in the Fiscal Year 2020 budget.

Page 2

EVALUATION OF BID PROPOSALS

FOR: WATER MAINS REPLACEMENT IN THE VICINITY OF WEST FIGARDEN (SE OF N. FRUIT AND W. SHAW AVENUES

Bid File No. 3722 Bid Opening: 3/3/20

Bid Opening: 3/3/20			
DEPARTMENT CONCLUSIONS AND RECOMMENDATION:			
[X] Award a contract in the amount of \$ 6,648,149 to West Valley Construction Company, Inc.			
as the lowest responsive and responsible bidder.			
Remarks:			
[] Reject all bids. Reason:			
Department Head Approval			
RD. 121			
TitleAssistant Director			
Date			
[x] Approve Dept. Recommendation [x] Approve Finance/Purchasing Recommendation			
[] Disapprove [] Disapprove			
[] See Attachment			
FINANCE DEPARTMENT CITY MANAGER			
100 Deva 04/15/2020 //e 9/17/20			
Purchasing Manager Date City Manager or Designee Date Wall W			
Finance Director Date			

FISCAL IMPACT STATEMENT

PROGRAM:

RECOMMENDATION	TOTAL OR CURRENT	ANNUALIZED COST
Direct Cost	\$6,648,149	
Indirect Cost	\$2,611,200	
TOTAL COST	\$9,612,000	
Additional Revenue or Savings Generated		
Net City Cost	\$9,612,000	
Amount Budgeted (If none budgeted, identify source)	\$12,229,000	
*Indirect Costs Internal Construction Inspection Contract Compliance Contingency Other	\$311,000 \$1,204,300 \$10,100 \$1,039,100 \$46,700	