Docusign Envelope ID: 4D5B9A7E-3A8B-46D7-B0C0-D3B04D18A386

EVALUATION OF BID PROPOSALS Page 1

FOR: HERNDON AVENUE OVERLAY FROM VALENTNE AVENUE TO MARKS AVENUE
FEDERAL AID PROJECT: STPL 5060(396)

Bid File No. 12500898
Bid Opening: 04/08/2025

BIDDERS TOTAL NET BID AMOUNT
1. Avison Construction, Inc. $992.655.00

40434 Brickyard Drive
Madera, CA 93636

2. Cal Valley Construction, Inc. $1,030,335.00
5125 N Gates Ave., #102
Fresno, CA 93722

3. Granite Construction Company $1,059,870.00
2716 Granite Court
Fresno, CA 93706

4. Walsh Montgomery Construction, Inc. $1,347,000.00
1477 Menlo Ave
Clovis, CA 93611

Each bidder has agreed to allow the City sixty-four (64) days from date bids are opened to accept or
reject their bid proposal. Purchasing requests that you complete the following sections and return this
bid evaluation to the Purchasing Division at the latest by Monday, April 28, 2025 5:00 P.M.

The Engineer’s Estimate/Budget Allocation for this expenditure is $1,493,732.00. The contract price
is 33 % below the Engineer's Estimate/Budget Allocation. If the overage is greater than 10%
or only one bid was received, give explanation:

BACKGROUND OF PROJECT (To be completed by Evaluating Department/Division. Explain need for
project/equipment)

The Herndon Avenue Overlay project will improve deteriorated pavement areas by rehabilitating

existing roadway conditions. The work will include grinding and overlaying the pavement to depths
between 0.2 and 0.4 feet, along with pavement removal and replacement in selected sections. Additionally,
the projecftwill upgrade curb ramps, signage, striping, and detector loops to enhance both road quality and
overall safety.
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FOR: HERNDON AVENUE OVERLAY FROM VALENTNE AVENUE TO MARKS AVENUE
FEDERAL AID PROJECT: STPL 5060(396)

Bid File No. 12500898
Bid Opening: 04/08/2025

DEPARTMENT CONCLUSIONS AND RECOMMENDATION:

[x] Award a contract in the amount of $992,655.00
to Avison Construction, Inc

as the lowest responsive and responsible bidder.

Remarks:

1 Reject all bids. Reason:

Evaluation Form With DBE Goal Rev. 07-2022



Docusign Envelope ID: 4D5B9A7E-3A8B-46D7-B0C0-D3B04D18A386

EVALUATION OF BID PROPOSALS Page 3

FOR: HERNDON AVENUE OVERLAY FROM VALENTNE AVENUE TO MARKS AVENUE
FEDERAL AID PROJECT: STPL 5060(396)

Bid File No. 12500898
Bid Opening: 04/08/2025

Department Head Approval
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Title Assistant Director - Design Services Division

Date April 21, 2025

A DBE goal of _17__ % was established for this project. The recommended Contractor complied with
the DBE requirements pursuant to the bid specifications.

Sgarna Logane 4/17/2025
“DBE Progrdrfi Coordinator Date

[X] Approve Dept. Recommendation m Approve GSD/Purchasing Recommendation
[] Disapprove [_] Disapprove

[L] See Attachment

GENERAL SERVICES DEPARTMENT CITY MANAGER
W 04/28/2025 m sig/25~
Purchasing Manager Date City Manager or Designee Date

NicHOMS O MAs X
DocuSigned by:
Gian Buia 5/8/2025
Gereral8aevices Director Date
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Docusign Envelope ID: 4D5B9A7E-3A8B-46D7-B0C0-D3B04D18A386

FISCAL IMPACT STATEMENT

PROGRAM: Herndon Avenue Overlay from Valentine Avenue to Marks Avenue
209900339 PWO01003 Bid File# 12500898

TOTAL OR ANNUALIZED

RECOMMENDATION CURRENT COST
Direct Cost $ 992,655
Indirect Cost $ 562,145
TOTAL COST $1,554.800
Additional

Revenue or Savings

Generated
Net City Cost $1,554,800
Amount Budgeted
(If none budgeted,
identify source) $1,165,100

UMMARY OF INDIRECT COSTS:

Preliminary Engineering $276,800
Construction Engineering $186,100
Contingency $ 99,245
Total $562,145

The Herndon Avenue Overlay from Valentine Avenue to Marks Avenue project is
funded by the Surface Transportation Block Grant (STBG). Local match is funded
by SB1 Road Maintenance and Rehabilitation Account (RMRA) funds. Of the total
costs, $174,500 incurred in prior years. The project is part of the proposed FY 2026
budget and includes remaining appropriation to complete the project.



