



File#: 12602019 Opening Date: May 19, 2026

Procurement Evaluation Form

Procurement Title: City of Fresno Pave More Now – Bid Package B-2

Procurement Type: Bid - Must be awarded to the lowest responsive and responsible bidder.

Advertisement Date: 4/20/2026

Opening Date: 5/19/2026

Bid/Proposal Expiration Date: 7/22/2026

Number of Building Exchanges Notified: 3

Number of prospective bidders/proposers: 33

Format of bids received: Electronic

	Bidder	Amount
1	Archer Civil Construction 1353 South J St Tulare, CA 93274	\$14,488,896.79
2	Cal Valley Construction, Inc. 5125 N Gates Ave, Ste 102 Fresno, CA 93722	\$14,949,432.00
3	Teichert Construction 5771 S Toyota Ave Fresno, CA 93725	\$15,454,000.00
4	Agee Construction Corp 1039 Hoblitt Ave Clovis, CA 93613	\$15,496,402.00
5	Granite Construction 2716 Granite Ct Fresno, CA 93706	\$15,643,084.00
6	Avison Construction, Inc. 40434 Brickyard Dr Madera, CA 93636	\$15,777,201.00

Additional Information	Applicable	Not Applicable	Comments
Project Labor Agreement (PLA)	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<i>PLA applies per the project specifications</i>
Local Preference	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<i>Local preference was applied, but did not change the outcome of the bid</i>
Non-Responsive Findings	<input type="checkbox"/>	<input checked="" type="checkbox"/>	
Special Contract Terms (i.e., RC)	<input type="checkbox"/>	<input checked="" type="checkbox"/>	
Min/Max Terms	<input type="checkbox"/>	<input checked="" type="checkbox"/>	
DBE Requirements	<input type="checkbox"/>	<input checked="" type="checkbox"/>	



File#: 12602019 Opening Date: May 19, 2026

Department Recommendation
(To be completed by the Department)

Background (Explain the need for the procurement below.)

The scope of work includes but is not limited to; pavement rehabilitation at ten (10) separate locations – Teilman-Clinton-Fruit-University block, Shaw Avenue, Ingram Avenue, Nees Avenue (two area locations), Dakota Avenue, SantaAna-First Gettysburg-Augusta block, Church Avenue, Sixth Street, and Perrin Avenue. The work to be performed will be asphalt concrete grind and overlay with full depth reconstruction at isolated areas, curb ramps reconstruction, sidewalk and curb & gutter repairs, replacement of roadway striping, installation of advance stop bars, replacement of traffic signal loops at affected intersections, and adjustment of water valves and manhole lids to match proposed pavement grades.

Award a contract as follows:

Bidder/Proposer	Award Amount
Archer Civil Construction	\$14,488,896.79

The Engineer's Estimate for this expenditure is \$14,663,374.00 The contract price is 1.20% below. (If the overage is greater than 10% provide an explanation below.)

Reject all bids/proposals. (If electing to reject all, provide an explanation below.)

Anticipated Council Date: 6/18/2026



File#: 12602019 Opening Date: May 19, 2026

Fiscal Impact Statement
(To be completed by the Department)

Indicate the **total fiscal impact** of the action requested, including operating and capital costs. Indicate costs for the current fiscal year and continuing costs in future years. Include all related costs.

Is the contract funded in the current year budget and/or through reallocation of existing Department resources:

Yes No

If no, how will this item be funded? *(Provide an explanation below.)*

Is the action funded by a grant received by the City?

Yes No

If yes, provide the following:

Additional Information	Comments
Grant Name	
Grantor name, granting agency, or office name (if any)	
Fiscal year of the funding award	
Date grant agreement was approved by Council	


Fiscal Impact Table:

Type	Current Year Estimate	Annual Continuing Costs Thereafter	Number of Years
Operating	\$ 0	\$	
Capital	\$18,814,071	\$ TBD	30
Total	\$18,814,071		
Describe all 'soft-cost' expenses:			
Preliminary Engineering	485,674.21		
Construction Engineering	2,390,600.00		
Contingency	<u>1,448,900.00</u>		
Total	4,325,174.21		
Construction Contract	<u>14,488,896.79</u>		
Total Capital	18,814,071.00		



Approvals

The signature below constitutes approval from the department head.

 _____	<u>May 27, 2026</u>
Department Head	Date
<u>Assistant Director</u>	
Title	

The signatures below constitute approval of the department recommendation.

DocuSigned by:  _____	<u>5/28/2026</u>
Purchasing Manager	Date
DocuSigned by:  _____	<u>5/30/2026</u>
General Services Department Director	Date
 _____	<u>6/1/26</u>
City Manager	Date