PROPOSALS

FOR: SOUTHWEST GREEN TRAIL REPLACING CAST-IN-PLACE PIPE WITH PRE-CAST

Bid File No. 12400534 Bid Opening: 10/10/2023

BIDDERS	TOTAL NET BID AMOUNT
 West Valley Construction Company, Inc. 1981 N Parkway Dr Fresno, CA 93705 	\$369,450.00
 Haydon Construction, Inc. 2019 N Gateway Blvd. Suite 200 Fresno, CA 93737 	\$373,718.00
 Emmett's Excavation, Inc. 1477 Menlo Ave Clovis, CA 93611 	\$423,250.00

Each bidder has agreed to allow the City sixty-four (64) days from date bids are opened to accept or reject their bid proposal. Purchasing requests that you complete the following sections and return this bid evaluation to the Purchasing Division at the latest by Monday. November 6, 2023 5:00 P.M.

The Engineer's Estimate for this expenditure is \$428,125.00. The contract price is 13 % below the Engineer's Estimate. If the overage is greater than 10% or only one bid was received, give explanation: N/A

<u>BACKGROUND OF PROJECT</u> (To be completed by Evaluating Department/Division. Explain need for project/equipment):

The replacement of Fresno Irrigation Districts (District) Cast-In-Place pipe with Rubber Gasketed Reinforced Concrete Pipe is an essential portion of the Southwest Green Trail Project. The pipe replacement must be constructed within the Districts working window to prevent any future impacts to the proposed trail construction.

DEPARTMENT CONCLUSIONS AND RECOMMENDATION:

[X]	Award a contract in the amount of \$ 369,450.00 to West Valley Construction Company, Inc. as the lowest responsive and responsible bidder.	
	Remarks:	
	[] Reject all bids. Reason:	ű.

EVALUATION OF BID PROPOSALS

Page 2

FOR: SOUTHWEST GREEN TRAIL REPLACING CAST-IN-PLACE PIPE WITH PRE-CAST

Bid File No. 12400534 Bid Opening: 10/10/2023

Department Head Approval

Bid File No. 12400534

EVALUATION OF BID PROPOSALS

FOR: SOUTHWEST GREEN TRAIL REPLACING CAST-IN-PLACE PIPE WITH PRE-CAST

Bid Opening: 10/10/2023

Disapprove

Disapprove

Disapprove

CITY MANAGER

10/30/2023

Purchasing Manager

Oct 30, 2023

Date

Date

Disapprove

Disap

Date

General Services Director