FOR: LEWIS EATON TRAIL RESURFACING AUDUBON TO OLD FRIANT ROAD (REBID)

Bid File No. 3510

Bid Opening: January 31, 2017

	BIDDERS	BID AMOUNT
P	odd Companies P. O. BOX 6820 ⁄isalia CA 93290	\$133,176.00 <i>©</i>
Р	Sierra Nevada Construction, Inc. P. O. BOX 50760 Sparks NV 89435	\$159,007.00 @
1	ntermountain Slurry Seal, Inc. 900Glendale Avenue Sparks NV 89431	\$182,182.00
4	elfer Pavement Technologies, LLC 522 Parker Ave. Suite 350 IcClellan CA 95652	\$196,000.00 @

Each bidder has agreed to allow the City sixty-four (64) days from date bids are opened to accept or reject their bid proposal. Purchasing requests that you complete the following sections and return this bid evaluation to the Purchasing Division at the latest by Monday, February 20, 2017, 5:00 P.M.

The Engineer's Estimate for this expenditure is \$145,400. The contract price is 8% below the Engineer's Estimate. If the overage is greater than 10% or only one bid was received, give explanation:

BACKGROUND OF PROJECT:

The Lewis Eaton Trail is directly adjacent to Woodward Park and north along Friant Rd. The trail is used by both pedestrians and cyclists. The proposed resurfacing project will extend the service life of the trail and bring effected curb ramps up to current ADA standards. The project will improve safety and accessibility while improving overall quality of life.

FOR: LEWIS EATON TRAIL RESURFACING AUDUBON TO OLD FRIANT ROAD (REBID)

		Bid File No. 3510 Bid Opening: January 31, 2017
DEPARTMENT	CONCLUSIONS AND RECOMMENDATION:	
[X]	Award a contract in the amount of \$133,176 to Todd Companies of Visalia, California as the lowest responsive and responsible bidder.	
	Remarks:	
	Reject all bids. Reason:	
Depart	ment Head Approval	
2	5ne-	
Title _	Aut Director	
Date _	3/21/17	

FOR: LEWIS EATON TRAIL RESURFACING AUDUBON TO OLD FRIANT ROAD (REBID)

Bid File No. 3510

Bid Opening: January 31, 2017

A DBE goal of 10% was established for this project. The recommended Contractor complied with the DBE requirements pursuant to the bid specifications.

Opo	DBE Program Coordinator	781	Date
<u>[</u>	Approve Dept. Recommenda	ation [<u></u> ⊻	Approve Finance/Purchasing Recommendation
[_]	Disapprove	[_] Disapprove
	See Attachment		
FINA	NCE DEPARTMENT	GK) 3-22-17	CITY MANAGER
Purch	nasing Manager	Date	City Manager or Designee Date
Finan	Mudruf Mud 3	3/22/17 Date	