EVALUATION OF BID PROPOSALS Page 1

FOR: BULLARD AVENUE PAVEMENT OVERLAY FROM MARKS AVENE TO BLACKSTONE

AVENUE
Bid File No.3522
Bid Opening:5/16/17
BIDDERS BID AMOUNT
1. Emmett's Excavation, Inc. $1,755,995.95@

6207 E Clinton Ave.
Fresno, CA 93727

7
2. Avison Construction, Inc. $1,880,550.OOC
40434 Brickyard Drive
Madera, CA 93636

3. AS Dezign, Inc. $1,886,569.15 €
4061 W Belmont Ave. (non-responsive)
Fresno, CA 93722

4. Cal Valley Construction
5125 N Gates Ave., STE 102 $2,069,327.00
Fresno, CA 93722

5. Dave Christian Construction Co., Inc. @
2963 N. Sunnyside Ave. #108 $2,126,081.50
Fresno, CA 93727

6. Papich Construction Co., Inc. Vod
800 Farroll Rd. $2,153,199.00
Grover Beach, CA 93433

7. Granite Construction Company @
2716 Granite Court $2,165,729.98
Fresno, CA 93706

8. A Teichert & Son, Inc. @
Dba Teichert Construction $2,347,333.50
400 Sunrise Ave., Suite 300
Roseville, CA 95661

NOTE: Third lowest bidder was non-responsive due to failure to submit the Subcontractor Information
Detail page, the Certification for Prime Contractor Self-performance and the Good Faith Effort
documentation after bid opening, as required by the specifications.

Each bidder has agreed to allow the City sixty-four (64) days from date bids are opened to accept or
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FOR: BULLARD AVENUE PAVEMENT OVERLAY FROM MARKS AVENE TO BLACKSTONE
AVENUE

Bid File No.3522
Bid Opening:5/16/17

Each bidder has agreed to allow the City sixty-four (64) days from date bids are opened to accept or
reject their bid proposal. Purchasing requests that you complete the following sections and return this bid
evaluation to the Purchasing Division at the latest by Monday, June 12, 2017 by 5:00 P.M.

The Engineer’s Estimate/Budget Allocation for this expenditure is $ 1,634,090.00 . The contract price is
7.5 % above the Engineer's Estimate/Budget Allocation. If the overage is greater than 10% or only one
bid was received, give explanation:

BACKGROUND OF PROJECT (To be completed by Evaluating Department/Division. Explain need for
project/equipment):

Bullard Avenue between Marks Avenue and Blackstone Avenue is a heavily used arterial street that is
suffering from pavement deterioration. The proposed overlay project is a joint project between City of
Fresno and the County of Fresno and will extend the service life of the street and bring effected curb
ramps up to current Americans with Disabilities Act standards.

DEPARTMENT CONCLUSIONS AND RECOMMENDATION:

[(X] Award a contract in the amount of $1,755,995.95
to Emmett's Excavation, Inc.
as the lowest responsive and responsible bidder.

Remarks:

] Reject all bids. Reason:
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FOR: BULLARD AVENUE PAVEMENT OVERLAY FROM MARKS AVENE TO BLACKSTONE
AVENUE

Bid File No.3522
Bid Opening:5/16/17

Department Head Approval

AN EZ—
Title __ A5 D15l
Date Ak Zt—f 7

A DBE goal of _9 % was established for this project. The recommended Contractor complied with the
DBE requirements pursuant to the bid specifications.

s o /Z?// 2

DBE Program Coordinator /" 7/ Date
[z]/ Approve Dept. Recommendation [J\/Approve Finance/Purchasing Recommendation
[] Disapprove [_] Disapprove

[] See Attachment

FINANCE DEPARTI\?T CITY MANAGER

b
7dd ZK U 307 74
Purchasmg Manager Date City Manager or Designee Date

/M{ W //ﬂ/ /5(’/7

Fmance Director Date
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FISCAL IMPACT STATEMENT

PROGRAM: Bullard Avenue AC Overlay between Marks and Blackstone Avenues. A
joined project with County of Fresno

TOTAL OR ANNUALIZED

RECOMMENDATION CURRENT COST
Direct Cost $1,755,995.95
Indirect Cost $ 388,996.05
TOTAL COST $2,144,992.00
Additional

Revenue or Savings

Generated *$621,407.95
Net City Cost $1,523,684.05
Amount Budgeted
(If none budgeted,
identify source) $1,523584.05

Indirect costs consist of the following:

Preliminary Engineering (Includes Overhead) $ 99,200.00
Construction Engineering (Includes Overhead) $ 114,200.00
Contingency $ 175,599.05
TOTAL $ 388,999.05

This is a joined project with County of Fresno; each entity is covering their own share of costs.
On the City portion, the project is 74.48% federally funded by Regional Surface Transportation
Lifeline funds (RSTP). City’s local match is funded via General Fund and Measure “C” Street
Maintenance.

*County of Fresno's portion of funding
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