

EVALUATION OF BID
PROPOSALS

Page 1

FOR: BUFFER MEDIAN ISLAND BUS STOP UPGRADES

Bid File No. 3616
Bid Opening:
2/29/19

<u>BIDDERS</u>	<u>TOTAL NET BID AMOUNT</u>
1. JT2 INC. DBA TODD COMPANIES P.O. BOX 6820 VISALIA CA 93290	\$1,581,517.00 <i>mp</i>
2. AMERICAN PAVING CO. P.O. BOX 4348 FRESNO CA 93744	\$1,721,373.50 <i>mp</i>
3. AVISON CONSTRUCTION INC. 40434 BRICKYARD DR. MADERA CA 93636	\$1,799,721.00 <i>mp</i>
4. DAWSON-MAULDIN, LLC 1071 E. NEBRASKA AVE. SELMA CA 93662	\$1,917,373.00 <i>mp</i>

Each bidder has agreed to allow the City sixty-four (64) days from date bids are opened to accept or reject their bid proposal. Purchasing requests that you complete the following sections and return this bid evaluation to the Purchasing Division at the latest by Monday, February 18th, 2019 at 5:00 P.M.

The Engineer's Estimate for this expenditure is \$ 1,638,878.00 . The contract price is 3.5 % below the Engineer's Estimate. If the overage is greater than 10% or only one bid was received, give explanation:

N/A

BACKGROUND OF PROJECT (To be completed by Evaluating Department/Division. Explain need for project/equipment): FAX operates a number of bus stops throughout the City of Fresno that are located in median islands. These bus stops typically suffer from significant deficiencies when it comes to passenger safety and ADA compliance. Access to these stops is limited for all passengers due to a lack of defined crosswalks and sidewalk in the bus boarding and alighting areas.

The Buffer Median Island Bus Stop Upgrades Project will enhance bus service by upgrading passenger amenities, updating the stops to meet current Americans with Disabilities Act (ADA) guidelines, and improve stop infrastructure to meet both current and future needs at eighteen (18) locations throughout the City and County of Fresno. The locations serve several routes and have been identified as those most critically deficient in terms of needing current accessibility and safety upgrades.

EVALUATION OF BID
PROPOSALS

Page 2

FOR: BUFFER MEDIAN ISLAND BUS STOP UPGRADES

Bid File No. 3616
Bid Opening:
2/29/19

The Council Districts served by this project are as follows:

City Council District	Number of Bus Stops in Buffer Median Island Project
District 1	2
District 3	1
District 4	10
District 5	1
District 7	4

New amenities are expected to include shelters, benches, trash receptacles, security lighting, and route signage. Upgrades for infrastructure will include bus layover pads and expanded curbing and sidewalk. Safety and accessibility upgrades include new striping for street crossing zones, curb ramps, slope changes to many of the stops, and handrails where required to meet ADA standards.

Bids were solicited for this project on January 7, 2019 and advertised in the Fresno Business Journal. The Notice Inviting Bids was sent to eleven (11) Building Exchanges and specifications were distributed to nine (9) potential bidders. The bid was publicly opened on January 29, 2019. FAX received four (4) bids from responsive and responsible bidders. The price range for the bids was \$1,581,517 to \$1,917,373. FAX Staff determined that Todd Companies was the lowest responsive and responsible bidder.

DEPARTMENT CONCLUSIONS AND RECOMMENDATION:

☒ Award a contract in the amount of \$ 1,581,517.00
to JT2, Inc. dba Todd Companies
as the lowest responsive and responsible bidder.

Remarks:

☐ Reject all bids. Reason:

EVALUATION OF BID
PROPOSALS

Page 3

FOR: BUFFER MEDIAN ISLAND BUS STOP UPGRADES

Bid File No. 3616
Bid Opening:
2/29/19

Department Head Approval:



Gregory Barfield

Title Director of Transportation

Date 5/13/19

- ☒ Approve Dept. Recommendation ☒ Approve Finance/Purchasing Recommendation
☐ Disapprove ☐ Disapprove
☐ See Attachment

FINANCE DEPARTMENT

CITY MANAGER

 05/14/2019
Purchasing Manager Date
 5/14/19
Finance Director Date

 5/15/19
City Manager or Designee Date