

**EVALUATION OF BID**  
**PROPOSALS**

Page 1

FOR: RECYCLED WATER EXTENSION TO THE MLK ACTIVITY CENTER

Bid File No. 3698  
Bid Opening: 12/8/2020

---

<b><u>BIDDERS</u></b>	<b><u>TOTAL NET BID AMOUNT</u></b>
1. Emmett's Excavation, Inc. 1477 Menlo Ave Clovis, CA 93611	\$2,822,054.00
2. Teichert Construction 5771 S. Toyota Ave Fresno, CA 93725	\$3,143,100.00
3. Floyd Johnston Construction Co., Inc. 2301 Herndon Ave Clovis, CA 93611	\$3,276,295.00
4. West Valley Construction Company Inc 1981 N. Parkway Dr Fresno, CA 93705	\$3,364,970.00
5. Bill Nelson G.E.C., Inc. 2741 E. Malaga Ave Fresno, CA 93725	\$3,429,945.00

---

Each bidder has agreed to allow the City sixty-four (64) days from date bids are opened to accept or reject their bid proposal. Purchasing requests that you complete the following sections and return this bid evaluation to the Purchasing Division at the latest by Monday, December 28, 2020 5:00 P.M.

The Engineer's Estimate for this expenditure is \$3,202,820. The contract price is 12% below the Engineer's Estimate. If the overage is greater than 10% or only one bid was received, give explanation:

**BACKGROUND OF PROJECT** (To be completed by Evaluating Department/Division. Explain need for project/equipment):

In 2009, the State of California adopted a recycled water policy establishing a mandate to increase the use of recycled water in California by 200,000 acre-feet per year by 2020 and an additional 300,000 acre-feet per year by 2030. The Recycled Water Master Plan, prepared by the Department of Public Utilities, identifies opportunities to assist with compliance of this law by reducing groundwater pumping and replacing groundwater with recycled water for non-potable purposes (i.e. outdoor irrigation, dust control, fountains, etc.). On April 11, 2013, the City Council adopted the Recycled Water Master Plan and associated environmental documents.

**EVALUATION OF BID**  
**PROPOSALS**

Page 2

**FOR: RECYCLED WATER EXTENSION TO THE MLK ACTIVITY CENTER**

**Bid File No. 3698**

**Bid Opening: 12/8/2020**

---

The scope of work for this Project includes construction of recycled water pipeline extensions from Recycled Water Distribution System Segment SW4 at the intersection of Inyo and A Streets. This Project includes construction of approximately 5,120 linear feet of 24-inch diameter and 656 linear feet of 12-inch diameter pipeline and will bring recycled water from the Facility's Tertiary Treatment facility located at West Jensen and South Cornelia Avenues to Gaston Middle School, right-of-way landscaping, a future satellite college campus, and residential and commercial landscaping within future West Creek Village/MLK Activity Center.

**EVALUATION OF BID  
PROPOSALS**

Page 3

**FOR: RECYCLED WATER EXTENSION TO THE MLK ACTIVITY CENTER**

Bid File No. 3698  
Bid Opening: 12/8/2020

**DEPARTMENT CONCLUSIONS AND RECOMMENDATION:**

☒ Award a contract in the amount of \$2,822,054 to Emmett's Excavation, Inc. as the lowest responsive and responsible bidder.

Remarks:

☐ Reject all bids. Reason:

Department Head Approval

  
Brock D. Buche, PE, PLS

Title Assistant Director

Date 12/18/20

☒ Approve Dept. Recommendation ☒ Approve Finance/Purchasing Recommendation


☐ Disapprove

☐ Disapprove


☐ See Attachment

**FINANCE DEPARTMENT**

**CITY MANAGER**

  
Purchasing Manager 12/21/2020  
Date

  
City Manager or Designee 12/21/2020  
Date

  
Finance Director 12/21/20  
Date

## FISCAL IMPACT STATEMENT

### PROGRAM:

<u>RECOMMENDATION</u>	<u>TOTAL OR CURRENT</u>	<u>ANNUALIZED COST</u>
Direct Cost	<u>\$2,822,054.00</u>	<u>                    </u>
Indirect Cost	<u>\$208,000.00</u>	<u>                    </u>
TOTAL COST	<u>\$3,030,054.00</u>	<u>                    </u>
Additional Revenue or Savings Generated	<u>\$0.00</u>	<u>                    </u>
Net City Cost	<u>\$3,030,054.00</u>	<u>                    </u>
Amount Budgeted (If none budgeted, identify source)	<u>\$3,510,300.00</u>	<u>                    </u>

### \*Indirect Costs

Inspection	<u>\$167,000.00</u>
Administration	<u>\$24,000.00</u>
Contract Compliance	<u>\$14,000.00</u>
Other	<u>\$3,000.00</u>